IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 002 1
Bid Order: 002 Contract ID: 09-C009-052 Primary County: BREMER
Letting Date: 150519 10:00 A.M. Established DBE Goal: 4.00 %
Letting Status: AWARD RECOMMENDED to TAYLOR CONSTRUCTION, INC.
Contract Period: 70 WORK DAYS Late Start Date: 07/13/15

Project: BROS-C009(52)--8J-09
Work Type: BRIDGE REPLACEMENT - CCS
County: BREMER Prj Awd Amt: $432,283.45
Route: 200TH ST
Location: ON LOCAL SECONDARY RD OVER QUARTER SECTION
RUN

TAYLOR CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TA060 TAYLOR CONSTRUCTION, INC. $ 432,283.45 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 450,245.32 104.15 %
3 SC320 JIM SCHROEDER CONSTRUCTION, INC. $ 469,139.80 108.52 %
4 MI900 MINNOWA CONSTRUCTION, INC. $ 537,500.00 124.33 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2

Bid Order: 002 Contract ID: 09-C009-052 Primary County: BREMER
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) PE320 | ( 3 ) sC320
| TAYLOR CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. | SCHROEDER, JIM CONSTRUCTION,
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et ettt
SECTION 0001 ITEMS FOR A 120'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850002 24.000 UNIT | 40.00000 960.00] 30.00000 720.00] 45.00000 1080.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1637.000 CY | 4.00000 6548.00] 6.00000 9822.00] 3.00000 4911.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2710090 936.000 CY | 5.50000 5148.00 | 6.00000 5616.00 | 5.00000 4680.00
EXCAVATION, CLASS 10, WASTE | | |
0040 2104-2710020 1345.000 CY | 4.00000 5380.00 | 6.00000 8070.00 | 4.00000 5380.00
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2105-8425015 1025.000 CY | 4.00000 4100.00]| 6.00000 6150.00] 4.00000 4100.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0060 2312-8260051 150.000 TON | 16.00000 2400.00 | 20.00000 3000.00]| 15.50000 2325.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0070 2401-6745625 LUMP | 10000.00000 10000.00 | 50000.00000 50000.00 | 25000.00000 25000.00
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 106.000 CY | 35.00000 3710.00]| 30.00000 3180.00]| 40.00000 4240.00
EXCAVATION, CLASS 20 | | |
0090 2403-0100010 240.700 CY | 555.00000 133588.50| 535.00000 128774.50| 550.00000 132385.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0100 2404-7775000 59457.000 LB | 0.85000 50538.45| 0.76000 45187.32| 0.90000 53511.30
REINFORCING STEEL | | |
0110 2414-6424124 262.000 LF | 100.00000 26200.00 | 60.00000 15720.00 | 70.00000 18340.00
CONCRETE OPEN RAILING, TL-4 | | |
0120 2417-1040018 46.000 LF | 30.00000 1380.00]| 40.00000 1840.00 | 22.00000 1012.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | \
0130 2501-0201042 500.000 LF | 31.00000 15500.00 | 32.60000 16300.00]| 34.00000 17000.00
PILES, STEEL, HP 10 X 42 | | |
0140 2501-0201253 1040.000 LF | 39.00000 40560.00 | 31.25000 32500.00| 41.50000 43160.00
PILES, STEEL, HP 12 X 53 | | |
0150 2501-5478053 240.000 LF | 121.00000 29040.00| 78.00000 18720.00]| 95.00000 22800.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P1OL TYPE 3) | \ \
0160 2505-4008400 4.000 EACH | 1630.00000 6520.00] 1630.00000 6520.00] 1630.00000 6520.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
0170 2505-4021010 4.000 EACH | 190.00000 760.00| 190.00000 760.00| 190.00000 760.00
| | |

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 09-C009-052 Primary County: BREMER
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) PE320 | ( 3 ) sC320
| TAYLOR CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. | SCHROEDER, JIM CONSTRUCTION,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1900.00000 7600.00 | 1900.00000 7600.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0190 2507-3250005 1200.000 SY | 3.00000 3600.00 | 2.50000 3000.00| 3.00000 3600.00
ENGINEERING FABRIC \ \ \
0200 2507-6800061 750.000 TON | 18.50000 13875.00| 25.00000 18750.00 | 24.00000 18000.00
REVETMENT, CLASS E | \ \
0210 2518-6910000 2.000 EACH | 125.00000 250.00| 125.00000 250.00| 125.00000 250.00
SAFETY CLOSURE | \
0220 2528-8445110 LUMP | 1250.00000 1250.00| 2650.00000 2650.00 | 1250.00000 1250.00
TRAFFIC CONTROL | |
0230 2533-4980005 LUMP | 49000.00000 49000.00 | 41000.00000 41000.00| 75000.00000 75000.00
MOBILIZATION | | |
0240 2536-6745045 LUMP | 1400.00000 1400.00| 10000.00000 10000.00| 2500.00000 2500.00
REMOVAL OF ASBESTOS | | |
0250 2601-2634100 1.900 ACRE | 700.00000 1330.00]| 700.00000 1330.00]| 700.00000 1330.00
MULCHING | | |
0260 2601-2636043 1.900 ACRE | 1850.00000 3515.00| 1850.00000 3515.00| 1850.00000 3515.00
SEEDING AND FERTILIZING (RURAL) | | |
0270 2602-0000020 210.000 LF | 2.55000 535.50| 2.55000 535.50| 2.55000 535.50
SILT FENCE | | |
0280 2602-0000030 550.000 LF | 5.00000 2750.00 | 5.00000 2750.00 | 5.00000 2750.00
SILT FENCE FOR DITCH CHECKS | | |
0290 2602-0000101 760.000 LF | 1.50000 1140.00]| 3.00000 2280.00 | 2.50000 1900.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \
0300 2602-0000312 630.000 LF | 3.50000 2205.00 | 3.50000 2205.00 | 3.50000 2205.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0310 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0320 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 432,283.45| $ 450,245.32]| $ 469,139.80
—————————————————————————————————————————— et et
CONTRACT TOTALS | $ 432,283.45| $ 450,245.32] $ 469,139.80




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 4
Bid Order: 002 Contract ID: 09-C009-052 Primary County: BREMER
Letting Date: 05/19/15 10:00 A.M.

| ( 4 ) MI9O0O \ ) | ( )

|[MINNOWA CONSTR., \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———

SECTION 0001

0010 2101-0850002 24.000 UNIT
CLEARING AND GRUBBING

0020 2102-2710070 1637.000 cCY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0030 2102-2710090 936.000 cCY
EXCAVATION, CLASS 10, WASTE

0040 2104-2710020 1345.000 cCy
EXCAVATION, CLASS 10, CHANNEL

0050 2105-8425015 1025.000 cCy
TOPSOIL, STRIP, SALVAGE AND SPREAD

0060 2312-8260051 150.000 TON
GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

0070 2401-6745625 LUMP
REMOVAL OF EXISTING BRIDGE

0080 2402-2720000 106.000 CY
EXCAVATION, CLASS 20

0090 2403-0100010 240.700 cCY
STRUCTURAL CONCRETE (BRIDGE)

0100 2404-7775000 59457.000 LB
REINFORCING STEEL

0110 2414-6424124 262.000 LF
CONCRETE OPEN RAILING, TL-4

0120 2417-1040018 46.000 LF
CULVERT, CORRUGATED METAL ENTRANCE PIPE
18 IN. DIA.

0130 2501-0201042 500.000 LF
PILES, STEEL, HP 10 X 42

0140 2501-0201253 1040.000 LF
PILES, STEEL, HP 12 X 53

0150 2501-5478053 240.000 LF

CONCRETE ENCASEMENT OF STEEL H PILES,

.000

EACH

HP 12 X 53 (P10L TYPE 3)

0160 2505-4008400 4
STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

0170 2505-4021010 4

.000
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STEEL BEAM GUARDRAIL END ANCHOR, BOLTED
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Bid Order: 002
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANS

TABULATION OF CONSTRUCTION AN

Contract ID: 09-C009-05

PORTATION

D MATERIAL BIDS

Run Date: 06/22/15
Page: 002 5

2 Primary County: BREMER

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2505-4021700 4.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0190 2507-3250005 1200.000 sY
ENGINEERING FABRIC

0200 2507-6800061 750.000 TON
REVETMENT, CLASS E

0210 2518-6910000 2.000 EACH
SAFETY CLOSURE

0220 2528-8445110 LUMP
TRAFFIC CONTROL

0230 2533-4980005 LUMP
MOBILIZATION

0240 2536-6745045 LUMP
REMOVAL OF ASBESTOS

0250 2601-2634100 1.900 ACRE
MULCHING

0260 2601-2636043 1.900 ACRE
SEEDING AND FERTILIZING (RURAL)

0270 2602-0000020 210.000 LF
SILT FENCE

0280 2602-0000030 550.000 LF
SILT FENCE FOR DITCH CHECKS

0290 2602-0000101 760.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0300 2602-0000312 630.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0310 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0320 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

| ( 4 ) MIS0O0 |
|[MINNOWA CONSTR., INC. \
| |
| UNIT PRICE AMOUNT |
F-—— +
| 1885.00000 7540.00 |
| |
| 3.00000 3600.00 |
| |
| 30.00000 22500.00]|
| \
| 125.00000 250.00 |
| |
| 1500.00000 1500.00 |
| |
| 49255.50000 49255.50 |
| |
| 1000.00000 1000.00|
| |
| 700.00000 1330.00]|
\ |
| 3000.00000 5700.00 |
| |
| 3.00000 630.00]
| |
| 4.00000 2200.00 |
| |
| 1.00000 760.00 |
| |
| |
| 8.00000 5040.00|
| |
| \
| 500.00000 500.00 |
| |
| 1000.00000 1000.00|
| |
| $ 537,500.00|
Fm +
| |

$ 537,500.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 26-C026-086 Primary County: DAVIS
Letting Date: 150519 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: AWARD RECOMMENDED to HERBERGER CONSTR. CO., INC.
Contract Period: 85 WORK DAYS Late Start Date: 04/27/16

Project: BROS-C026(86)--8J-26
Work Type: BRIDGE REPLACEMENT - PPCB
County: DAVIS Prj Awd Amt: $682,053.35
Route: EBONY AVE
Location: EBONY AVE.: OVER FABIUS CREEK

HERBERGER CONSTRUCTION CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HE420 HERBERGER CONSTRUCTION CO., INC. $ 682,053.35 100.00 %
2 I0081 IOWA BRIDGE & CULVERT, L.C. $ 727,060.10 106.59 %
3 Cu080 CUNNINGHAM-REIS CO. $ 733,796.67 107.58 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 26-C026-086 Primary County: DAVIS
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) I0081 | ( 3 ) CUu080
| HERBERGER CONSTR. CO., INC. |IOWA BRIDGE & CULVERT, L.C. |CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR A 140'-0 X 24'-0 PRETENSIONED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 0.500 ACRE | 10000.00000 5000.00| 9500.00000 4750.00] 6000.00000 3000.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1143.000 cCY | 6.50000 7429.50] 6.25000 7143.75] 5.50000 6286.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2710090 3231.000 cCY | 5.30000 17124 .30 5.00000 16155.00] 5.00000 16155.00
EXCAVATION, CLASS 10, WASTE | | |
0040 2104-2710020 3560.000 CY | 3.50000 12460.00| 3.35000 11926.00| 5.00000 17800.00
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2105-8425015 570.000 CYy | 7.10000 4047.00] 6.75000 3847.50] 6.00000 3420.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0060 2312-8260051 120.000 TON | 32.00000 3840.00] 31.00000 3720.00] 30.00000 3600.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0070 2401-6745625 LUMP | 16000.00000 16000.00| 35000.00000 35000.00| 18000.00000 18000.00
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 214.000 CY | 40.00000 8560.00 | 25.00000 5350.00| 40.00000 8560.00
EXCAVATION, CLASS 20 | | I
0090 2403-0100010 203.600 CY | 665.00000 135394.00]| 585.00000 119106.00] 750.00000 152700.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0100 2404-7775000 46399.000 LB | 0.95000 44079.05] 0.85000 39439.15] 0.83000 38511.17
REINFORCING STEEL | | |
0110 2407-0564340 4.000 EACH | 37600.00000 150400.00] 39800.00000 159200.00] 35000.00000 140000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE140 | |
0120 2408-7800000 2634.000 1B | 4.25000 11194.50]| 5.00000 13170.00| 4.00000 10536.00
STRUCTURAL STEEL | |
0130 2414-6424124 342.000 LF | 65.00000 22230.00] 55.10000 18844.20| 57.00000 19494.00
CONCRETE OPEN RAILING, TL-4 | | |
0140 2417-1040024 258.000 LF | 42.00000 10836.00| 37.00000 9546.00] 38.00000 9804.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0150 2501-0201057 1650.000 LF | 42.00000 69300.00| 48.00000 79200.00] 48.00000 79200.00
PILES, STEEL, HP 10 X 57 | | |
0160 2501-6335010 220.000 LF | 40.00000 8800.00] 66.00000 14520.00] 75.00000 16500.00
PREBORED HOLES | |
0170 2505-4008400 4.000 EACH | 1700.00000 6800.00| 1645.00000 6580.00| 1700.00000 6800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
| \ \

SECTION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 26-C026-086 Primary County: DAVIS
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) 10081 | ( 3 ) CU080
|HERBERGER CONSTR. CO., INC. | IOWA BRIDGE & CULVERT, L.C. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et st i ittt e P
0180 2505-4021010 4.000 EACH | 200.00000 800.00] 190.00000 760.00]| 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0190 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1900.00000 7600.00 | 2000.00000 8000.00
STEEL BEAM GUARDRATIL END TERMINAL | |
0200 2507-2638650 26.000 SY | 75.00000 1950.00| 50.00000 1300.00| 100.00000 2600.00
BRIDGE WING ARMORING - EROSION STONE | |
0210 2507-3250005 2350.000 SY | 3.00000 7050.00| 3.89000 9141.50] 3.00000 7050.00
ENGINEERING FABRIC | | |
0220 2507-6800061 1650.000 TON | 48.00000 79200.00| 48.00000 79200.00] 48.00000 79200.00
REVETMENT, CLASS E | | |
0230 2518-6910000 2.000 EACH | 150.00000 300.00] 125.00000 250.00] 300.00000 600.00
SAFETY CLOSURE | |
0240 2526-8285000 LUMP | 4000.00000 4000.00| 3000.00000 3000.00] 4500.00000 4500.00
CONSTRUCTION SURVEY | | |
0250 2528-8445110 LUMP | 3500.00000 3500.00| 1500.00000 1500.00]| 5000.00000 5000.00
TRAFFIC CONTROL | |
0260 2533-4980005 LUMP | 34100.00000 34100.00] 67000.00000 67000.00 | 66000.00000 66000.00
MOBILIZATION | | |
0270 2601-2634100 1.100 ACRE | 700.00000 770.00] 700.00000 770.00] 700.00000 770.00
MULCHING | | |
0280 2601-2636043 1.100 ACRE | 2500.00000 2750.00| 2470.00000 2717.00] 2500.00000 2750.00
SEEDING AND FERTILIZING (RURAL) | | |
0290 2602-0000020 430.000 LF | 3.50000 1505.00| 3.00000 1290.00| 3.00000 1290.00
SILT FENCE | | |
0300 2602-0000030 220.000 LF | 4.00000 880.00| 4.00000 880.00| 4.00000 880.00
SILT FENCE FOR DITCH CHECKS | | |
0310 2602-0000101 650.000 LF | 1.50000 975.00 | 1.50000 975.00] 1.00000 650.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0320 2602-0000312 460.000 LF | 3.65000 1679.00| 3.65000 1679.00| 4.00000 1840.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0330 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | \ \
0340 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 682,053.35] S 727,060.10| $ 733,796.67
—————————————————————————————————————————— Rt i i ettt
CONTRACT TOTALS | S 682,053.35] S 727,060.10| $ 733,796.67




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
004 Contract ID: 31-0618-132
150519 10:00 A.M.
AWARD RECOMMENDED to
30 WORK DAYS Late Start Date:

CIVIL CONSTRUCTORS, INC.
08/31/15

Run Date: 06/22/15
Page: 004 1

Primary County: DUBUQUE
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 266,750.00

Project: BREN-061-8(132)--39-31
Work Type: STRUCTURES (MISCELLANEOQUS)
County: DUBUQUE Prj Awd Amt: $266,750.00
Route: U.S. 61
Location: 1IN THE CITY OF DUBUQUE OVER THE MISSISSIPPI
RIVER (CITY ISLAND)
RANK VENDOR NO./NAME
1 CIio1 HELM GROUP INC., D/B/A CIVIL CONSTRUCTORS, INC.
2 TA060 TAYLOR CONSTRUCTION, INC.

$ 399,500.00



Bid Order: 004
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

31-0618-132

Run Date: 06/22/15
Page: 004 2

Primary County: DUBUQUE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0010 2401-6750001
REMOVALS, AS PER PLAN
0020 2508-0970000
CONTAINMENT
0030 2508-0991000
PAINTING OF STRUCTURAL STEEL

0040 2533-4980005
MOBILIZATION

0050 2599-9999005 4.000
("EACH' ITEM) ACCESS LADDERS

0060 2599-9999005 2.000
('"EACH' ITEM) CABLE TIE OFF

0070 2599-9999005 4.000
("EACH' ITEM) PLATFORM EXTENSION

0080 2599-9999005 2.000

("EACH' ITEM) TOE BOARD
SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0090 2528-8445110
TRAFFIC CONTROL
SECTION TOTALS

CONTRACT TOTALS

LUMP

LUMP

LUMP

LUMP

EACH

EACH

EACH

EACH

LUMP

1)

(
CIVIL CONSTRUCTORS,

8500

1500.

41250.

22500.

7500.

18500.

8500.

CIl01

.00000

00000

.00000

00000

00000

00000

00000

00000

(2 ) TA060 \

INC. | TAYLOR CONSTRUCTION, INC. \
| \

AMOUNT| UNIT PRICE AMOUNT |
————————————————————————————— oy
\ \

8500.00| 29000.00000 29000.00|

| |

1500.00] 2500.00000 2500.00]

| |

5000.00] 2500.00000 2500.00]

\ \

41250.00] 112000.00000 112000.00]

| \

90000.00 | 24000.00000 96000.00 |

| |

15000.00| 22000.00000 44000.00|

| |

74000.00 | 21000.00000 84000.00 |

| |

17000.00| 13000.00000 26000.00|

| |
252,250.00| $ 396,000.00]
o +

\ \

14500.00 | 3500.00000 3500.00]

| |
14,500.00] $ 3,500.00|
266,750.00 | $ 399,500.00]




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 005 1
Bid Order: 005 Contract ID: 32-0094-045-A Primary County: EMMET
Letting Date: 150519 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by GODBERSEN-SMITH CONSTRUCTION CO.
Contract Period: 180 WORK DAYS Late Start Date: 07/27/15
Project: STPN-009-4(45)--2J-32 Project: STPN-015-4(14)--2J-32
Work Type: RCB CULVERT EXTENSION - SINGLE BOX Work Type: RCB CULVERT EXTENSION - SINGLE BOX
County: EMMET Prj Awd Amt: $765,746.85 County: EMMET Prj Awd Amt: $467,592.00
Route: IOWA 9 Route: IOWA 15
Location: FROM ESTHERVILLE E. TO KOSSUTH CO. LINE(3 Location: FROM ARMSTRONG NORTH TO MINNESOTA STATE
LOCATIONS) LINE.
PLUS ITEM TOTAL % OVER
RANK VENDOR NO./NAME TIME BID BID LOW BID
1 GO0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 1,233,338.85 $ 1,239,838.85 100.00 %
2 GR100 GRAVES CONSTRUCTION CO., INC. $ 1,441,931.87 $ 1,487,431.87 119.96 %
3  CH320 CHRISTENSEN BROS., INC. $ 1,919,649.35 $ 1,952,149.35 157.45 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 32-0094-045-A Primary County: EMMET
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) GR100 | ( 3 ) CH320
| GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 DESIGN NO. 114; 12' X 15' RCB CULVERT EXTENSION STPN-009-4 (45)--2J-32
\ \ \
0010 2401-6750001 LUMP | 8000.00000 8000.00| 10000.00000 10000.00| 25000.00000 25000.00
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 425.000 cCY | 15.00000 6375.00 | 40.00000 17000.00 | 50.00000 21250.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100020 255.900 cCY | 495.00000 126670.50] 520.00000 133068.00] 1050.00000 268695.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0040 2404-7775000 56264.000 LB | 1.00000 56264.00 | 1.18000 66391.52| 0.80000 45011.20
REINFORCING STEEL | | |
0050 2533-4980005 LUMP | 16000.00000 16000.00 | 29000.00000 29000.00| 40000.00000 40000.00
MOBILIZATION | | |
SECTION TOTALS | $ 213,309.50| $ 255,459.52| $ 399,956.20
—————————————————————————————————————————— f——————
SECTION 0002 DESIGN NO. 214; 10' X 10' CB CULVERT EXTENSION STPN-009-4(45)--2J-32
\ \ \
0060 2401-6750001 LUMP | 7000.00000 7000.00] 9000.00000 9000.00 | 23500.00000 23500.00
REMOVALS, AS PER PLAN | | |
0070 2402-2720000 260.000 cCY | 15.00000 3900.00] 40.00000 10400.00| 50.00000 13000.00
EXCAVATION, CLASS 20 | | |
0080 2403-0100020 123.200 CY | 495.00000 60984.00 | 764.00000 94124.80 | 1250.00000 154000.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0090 2404-7775000 20662.000 LB | 1.00000 20662.00| 1.63000 33679.06| 0.80000 16529.60
REINFORCING STEEL | | |
0100 2533-4980005 LUMP | 14000.00000 14000.00 | 29000.00000 29000.00| 22000.00000 22000.00
MOBILIZATION | | |
SECTION TOTALS | $ 106,546.00] $ 176,203.86| $ 229,029.60
—————————————————————————————————————————— f———————
SECTION 0003 DESIGN NO. 314; 6' X 6' RCB CULVERT EXTENSION STPN-009-4(45)--2J-32
\ \ \
0110 2401-6750001 LUMP | 6000.00000 6000.00 | 7000.00000 7000.00] 20500.00000 20500.00
REMOVALS, AS PER PLAN | | |
0120 2402-2720000 95.000 cCY | 15.00000 1425.00] 40.00000 3800.00] 50.00000 4750.00
EXCAVATION, CLASS 20 | | \
0130 2403-0100020 66.600 CY | 495.00000 32967.00 | 1163.00000 77455.80 | 1750.00000 116550.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0140 2404-7775000 10526.000 LB | 1.00000 10526.00 | 2.03000 21367.78| 0.80000 8420.80
REINFORCING STEEL | \ \
0150 2533-4980005 LUMP | 12000.00000 12000.00| 29000.00000 29000.00| 16500.00000 16500.00
| \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 3
Bid Order: 005 Contract ID: 32-0094-045-A Primary County: EMMET
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) 60020 | ( 2 ) GR100 | ( 3 ) CH320
| GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 2595-0005150 LUMP | 9800.00000 9800.00| 5150.00000 5150.00 | 10000.00000 10000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR UNION PACIFIC RAILROAD CO. | | |
SECTION TOTALS | $ 72,718.00] $ 143,773.58] $ 176,720.80
—————————————————————————————————————————— e
SECTION 0004 ROADWAY ITEMS FOR DESIGN NOS. 114, 214, & 314 STPN-009-4(45)--2J-32
\ \ \
0170 2101-0850002 212.000 UNIT | 25.00000 5300.00 | 30.00000 6360.00] 20.00000 4240.00
CLEARING AND GRUBBING | | \
0180 2102-2625000 3184.000 CY | 16.50000 52536.00 | 16.48000 52472.32| 16.00000 50944.00
EMBANKMENT-IN-PLACE | | \
0190 2102-2710070 1394.000 CY | 9.00000 12546.00 | 8.25000 11500.50| 8.00000 11152.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0200 2102-2712015 20.000 cCY | 12.00000 240.00 | 40.00000 800.00| 40.00000 800.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS \ \ \
0210 2102-4560000 16.220 STA | 200.00000 3244.00| 747.00000 12116.34]| 725.00000 11759.50
LOCATING TILE LINES | \ \
0220 2104-2710020 338.000 CY | 12.00000 4056.00 | 8.25000 2788.50 | 8.00000 2704.00
EXCAVATION, CLASS 10, CHANNEL | | |
0230 2105-8425015 2748.000 CY | 7.00000 19236.00| 8.25000 22671.00] 8.00000 21984.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0240 2121-7425010 38.400 TON | 30.00000 1152.00| 42.00000 1612.80| 40.00000 1536.00
GRANULAR SHOULDERS, TYPE A \ \ \
0250 2121-7425020 69.400 TON | 30.00000 2082.00 | 42.00000 2914.80| 40.00000 2776.00
GRANULAR SHOULDERS, TYPE B | \ \
0260 2123-7450000 1.800 STA | 450.00000 810.00| 515.00000 927.00] 500.00000 900.00
SHOULDER CONSTRUCTION, EARTH | | \
0270 2315-8275025 81.400 TON | 32.00000 2604.80| 42.00000 3418.80| 40.00000 3256.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0280 2401-6745650 LUMP | 1500.00000 1500.00| 3500.00000 3500.00| 5000.00000 5000.00
REMOVAL OF EXISTING STRUCTURES | | |
0290 2418-0000010 3.000 EACH | 5000.00000 15000.00] 9500.00000 28500.00 | 52500.00000 157500.00
TEMPORARY STREAM DIVERSION \ \ |
0300 2422-0360018 4.000 EACH | 300.00000 1200.00] 304.00000 1216.00] 295.00000 1180.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | \
0310 2422-1722018 304.000 LF | 30.00000 9120.00]| 33.50000 10184.00] 32.50000 9880.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | \
| | |

IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 4
Bid Order: 005 Contract ID: 32-0094-045-A Primary County: EMMET
Letting Date: 05/19/15 10:00 A.M.
| 1 ) GO020 | ( 2 ) GR10O0 | ( 3 ) CH320
| GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0320 2502-8212034 234.000 LF | 16.00000 3744.00] 15.45000 3615.30] 15.00000 3510.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | \ \
0330 2502-8221304 10.000 EACH | 350.00000 3500.00| 361.00000 3610.00| 350.00000 3500.00
SUBDRAIN OUTLET, DR-304 | | |
0340 2507-3250005 1142.200 SY | 4.00000 4568.80 | 3.00000 3426.60] 2.50000 2855.50
ENGINEERING FABRIC | | \
0350 2507-6800061 852.000 TON | 45.00000 38340.00]| 42.00000 35784.00| 40.00000 34080.00
REVETMENT, CLASS E | | \
0360 2520-3350010 1.000 EACH | 4200.00000 4200.00] 15000.00000 15000.00] 22700.00000 22700.00
FIELD LABORATORY | | |
0370 2527-9263109 203.290 sSTA | 30.00000 6098.70] 30.90000 6281.66] 30.00000 6098.70
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0380 2527-9263131 13.800 STA | 125.00000 1725.00] 128.75000 1776.75] 125.00000 1725.00
WET RETROREFLECTIVE REMOVABLE TAPE | \
MARKINGS | | |
0390 2527-9263180 203.290 sSTA | 35.00000 7115.15] 36.05000 7328.60| 35.00000 7115.15
PAVEMENT MARKINGS REMOVED | | |
0400 2528-8400048 1350.000 LF | 19.00000 25650.00] 19.57000 26419.50] 19.00000 25650.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0410 2528-8400256 3.000 EACH | 8500.00000 25500.00] 8755.00000 26265.00] 8500.00000 25500.00
TEMPORARY TRAFFIC SIGNALS | | |
0420 2528-8445110 LUMP | 18500.00000 18500.00] 19000.00000 19000.00| 16500.00000 16500.00
TRAFFIC CONTROL | |
0430 2528-8445113 75.000 EACH | 345.00000 25875.00] 345.00000 25875.00] 345.00000 25875.00
FLAGGERS | \ \
0440 2551-0000110 12.000 EACH | 1100.00000 13200.00] 1133.00000 13596.00] 1100.00000 13200.00
TEMP CRASH CUSHION | \ \
0450 2601-2633100 3.000 ACRE | 100.00000 300.00| 125.00000 375.00| 125.00000 375.00
MOWING | | |
0460 2601-2634100 1.500 ACRE | 700.00000 1050.00]| 700.00000 1050.00]| 700.00000 1050.00
MULCHING | | |
0470 2601-2636015 1.500 ACRE | 3000.00000 4500.00 | 1450.00000 2175.00| 1450.00000 2175.00
NATIVE GRASS SEEDING | | |
0480 2601-2642100 1.500 ACRE | 250.00000 375.00] 800.00000 1200.00] 800.00000 1200.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING \ \ |
0490 2602-0000020 2350.000 LF | 1.75000 4112.50] 3.61000 8483.50| 3.50000 8225.00
| \ \

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 5
Bid Order: 005 Contract ID: 32-0094-045-A Primary County: EMMET
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) GR100 | ( 3 ) CH320
| GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0500 2602-0000030 504.000 LF | 1.85000 932.40] 4.00000 2016.00] 4.00000 2016.00
SILT FENCE FOR DITCH CHECKS | | |
0510 2602-0000050 24.000 EACH | 250.00000 6000.00 | 250.00000 6000.00 | 250.00000 6000.00
SILT BASINS | | |
0520 2602-0000071 2216.000 LF | 0.25000 554.00] 1.00000 2216.00| 1.00000 2216.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0530 2602-0000080 12.000 EACH | 150.00000 1800.00| 250.00000 3000.00] 250.00000 3000.00
REMOVAL OF SILT BASINS | | |
0540 2602-0000101 286.000 LF | 1.00000 286.00 | 4.00000 1144.00] 4.00000 1144.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0550 2602-0000212 1280.000 LF | 25.00000 32000.00 | 33.19000 42483.20| 32.22000 41241.60
FLOATING SILT CURTAIN (HANGING) | | |
0560 2602-0000240 640.000 LF | 8.00000 5120.00] 6.00000 3840.00] 6.00000 3840.00
MAINTENANCE OF FLOATING SILT CURTAIN | | |
0570 2602-0000312 600.000 LF | 3.75000 2250.00] 4.12000 2472.00| 4.00000 2400.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0580 2602-0000320 600.000 LF | 4.25000 2550.00] 5.15000 3090.00] 5.00000 3000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0590 2602-0000350 1200.000 LF | 1.00000 1200.00] 1.00000 1200.00] 1.00000 1200.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0600 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0610 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ S 373,173.35] S 431,205.17| S 554,503.45
—————————————————————————————————————————— R ettt et Rttt
SECTION 0005  ROADWAY ITEMS STPN-015-4(14) --2J-32
\ \ \
0620 2102-2625000 4604.000 CY | 16.50000 75966.00 | 16.48000 75873.92| 16.00000 73664.00
EMBANKMENT-IN-PLACE | | |
0630 2102-2710070 235.000 cCY | 9.00000 2115.00] 8.25000 1938.75] 8.00000 1880.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0640 2102-2712015 10.000 cCY | 12.00000 120.00] 40.00000 400.00] 40.00000 400.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
| |

FRAGMENTS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 6
Bid Order: 005 Contract ID: 32-0094-045-A Primary County: EMMET
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) GR100 | ( 3 ) CH320
| GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B i e e Tt amatat e T e P

0650 2102-4560000 21.820 STA | 150.00000 3273.00] 747.00000 16299.54| 725.00000 15819.50
LOCATING TILE LINES | | |

0660 2105-8425015 2001.000 cCY | 7.00000 14007.00 | 8.25000 16508.25]| 8.00000 16008.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |

0670 2121-7425020 97.100 TON | 30.00000 2913.00] 42.00000 4078.20| 40.00000 3884.00
GRANULAR SHOULDERS, TYPE B | | |

0680 2401-6745650 LUMP | 24000.00000 24000.00] 9785.00000 9785.00 | 9500.00000 9500.00
REMOVAL OF EXISTING STRUCTURES | | |

0690 2402-2720100 195.100 CY | 15.00000 2926.50| 8.25000 1609.58| 8.00000 1560.80
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | \

0700 2416-0100024 2.000 EACH | 800.00000 1600.00] 1185.00000 2370.00] 1150.00000 2300.00
APRONS, CONCRETE, 24 IN. DIA. | | \

0710 2416-0100054 4.000 EACH | 2100.00000 8400.00| 2678.00000 10712.00| 2600.00000 10400.00
APRONS, CONCRETE, 54 IN. DIA. | | |

0720 2416-0100072 2.000 EACH | 3100.00000 6200.00 | 4326.00000 8652.00| 4200.00000 8400.00
APRONS, CONCRETE, 72 IN. DIA. | | |

0730 2416-0100078 2.000 EACH | 4100.00000 8200.00| 5356.00000 10712.00| 5200.00000 10400.00
APRONS, CONCRETE, 78 IN. DIA. | | |

0740 2416-1180024 86.000 LF | 70.00000 6020.00 | 113.00000 9718.00 | 110.00000 9460.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | \ \

0750 2416-1180054 70.000 LF | 235.00000 16450.00 | 309.00000 21630.00] 300.00000 21000.00
CULVERT, CONCRETE ROADWAY PIPE, 54 IN. | |
DIA. | | |

0760 2416-1180072 36.000 LF | 425.00000 15300.00| 505.00000 18180.00 | 490.00000 17640.00
CULVERT, CONCRETE ROADWAY PIPE, 72 IN. | | |
DIA. | | |

0770 2416-1180078 66.000 LF | 600.00000 39600.00 | 593.00000 39138.00| 575.00000 37950.00
CULVERT, CONCRETE ROADWAY PIPE, 78 IN. | | |
DIA. | | |

0780 2416-8000104 2.000 EACH | 3300.00000 6600.00 | 3605.00000 7210.00] 3500.00000 7000.00
STOCKPASS APRON, 4' X 6' PRECAST | | |
CONCRETE, RF-8 | |

0790 2416-8000154 32.000 LF | 600.00000 19200.00| 541.00000 17312.00| 525.00000 16800.00
STOCKPASS, 4' X 6' PRECAST CONCRETE, | |
RF-8 | | \

0800 2502-4388106 1.000 EACH | 450.00000 450.00] 567.00000 567.00] 550.00000 550.00
INTAKE, STANDPIPE, 6 IN., AS PER PLAN | | |

0810 2502-4388108 1.000 EACH | 500.00000 500.00] 618.00000 618.00| 600.00000 600.00
INTAKE, STANDPIPE, 8 IN., AS PER PLAN | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 7
Bid Order: 005 Contract ID: 32-0094-045-A Primary County: EMMET
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) GR100 | ( 3 ) CH320
| GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0820 2502-8215112 91.000 LF | 34.00000 3094.00] 31.00000 2821.00] 30.00000 2730.00
SUBDRAIN, CORRUGATED METAL PIPE, 12 IN. | | |
DIA. | \ \
0830 2502-8215118 34.000 LF | 38.00000 1292.00] 39.00000 1326.00] 38.00000 1292.00
SUBDRAIN, CORRUGATED METAL PIPE, 18 IN. | | |
DIA. | | |
0840 2506-4984000 34.000 cCY | 200.00000 6800.00 | 175.00000 5950.00] 170.00000 5780.00
FLOWABLE MORTAR | | |
0850 2510-6750600 1.000 EACH | 450.00000 450.00] 361.00000 361.00] 350.00000 350.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0860 2528-8445110 LUMP | 3500.00000 3500.00] 3550.00000 3550.00] 1750.00000 1750.00
TRAFFIC CONTROL | |
0870 2528-8445113 75.000 EACH | 345.00000 25875.00] 345.00000 25875.00] 345.00000 25875.00
FLAGGERS | | |
0880 2528-8445115 25.000 EACH | 515.00000 12875.00 | 515.00000 12875.00 | 515.00000 12875.00
PILOT CARS | | |
0890 2533-4980005 LUMP | 125000.00000 125000.00] 65000.00000 65000.00| 200000.00000 200000.00
MOBILIZATION | |
0900 2601-2633100 3.200 ACRE | 100.00000 320.00] 125.00000 400.00] 125.00000 400.00
MOWING | | |
0910 2601-2634100 1.600 ACRE | 700.00000 1120.00] 700.00000 1120.00] 700.00000 1120.00
MULCHING | | |
0920 2601-2636015 1.600 ACRE | 3000.00000 4800.00] 1450.00000 2320.00] 1450.00000 2320.00
NATIVE GRASS SEEDING | | |
0930 2601-2640350 60.000 SQ | 20.00000 1200.00] 15.00000 900.00] 15.00000 900.00
SPECTIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
0940 2601-2642100 1.600 ACRE | 250.00000 400.00] 800.00000 1280.00] 800.00000 1280.00
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0950 2601-2643110 12.000 MGAL | 60.00000 720.00] 60.00000 720.00] 60.00000 720.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | \ \
0960 2601-2643300 3.000 EACH | 350.00000 1050.00] 350.00000 1050.00] 350.00000 1050.00
MOBILIZATION FOR WATERING | | |
0970 2602-0000020 2950.000 LF | 1.75000 5162.50] 3.61000 10649.50| 3.50000 10325.00
SILT FENCE \ \ \
0980 2602-0000030 240.000 LF | 1.85000 444.00] 4.00000 960.00| 4.00000 960.00
SILT FENCE FOR DITCH CHECKS \ \ \
0990 2602-0000050 16.000 EACH | 250.00000 4000.00| 250.00000 4000.00| 250.00000 4000.00
| \ \

SILT BASINS



Bid Order: 005
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 32-0094-045-A

Run Date: 06/22/15

Page: 005 8

Primary County: EMMET

| ( 1 ) GO020 | ( 2 ) GR100 | ( 3 ) CH320
| GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
1000 2602-0000071 2520.000 LF | 0.25000 630.00] 1.00000 2520.00] 1.00000 2520.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
1010 2602-0000080 8.000 EACH | 150.00000 1200.00] 250.00000 2000.00] 250.00000 2000.00
REMOVAL OF SILT BASINS | | |
1020 2602-0000101 319.000 LF | 1.00000 319.00] 4.00000 1276.00] 4.00000 1276.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
1030 2602-0000312 1200.000 LF | 3.75000 4500.00] 4.12000 4944 .00 4.00000 4800.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
1040 2602-0000320 1200.000 LF | 4.25000 5100.00] 5.15000 6180.00| 5.00000 6000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. | | |
1050 2602-0000350 2400.000 LF | 1.00000 2400.00] 1.00000 2400.00] 1.00000 2400.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
1060 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | I
1070 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 467,592.00] S 435,289.74 | S 559,439.30
—————————————————————————————————————————— o
CONTRACT TOTALS | S 1,233,338.85] S 1,441,931.87| S 1,919,649.35
COST PLUS TIME TOTALS [ $ 1,239,838.85] $ 1,487,431.87 | $ 1,952,149.35




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 006 1
Bid Order: 006 Contract ID: 41-C041-119 Primary County: HANCOCK
Letting Date: 150519 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to ROGNES BROS. EXCAV., INC.
Contract Period: 20 WORK DAYS Late Start Date: 09/21/15

Project: BROS-C041(119)--8J-41
Work Type: RCB CULVERT REPLACEMENT - SINGLE BOX
County: HANCOCK Prj Awd Amt: $134,799.00
Route: FORD AVE
Location: ON FORD AVENUE, OVER DRAINAGE DITCH 10 0.25
MILES SOUTH OF 2 20TH ST

1 RO180 ROGNES BROS. EXCAVATING, INC. $ 134,799.00 100.00 %
2 MI321 MIDWEST CONTRACTING, LLC $ 152,180.00 112.89 %
3 PE320 PETERSON CONTRACTORS INC. $ 154,902.50 114.91 %
4 MC320 BOB MCKINESS EXCAVATING & GRADING, INC. $ 174,953.75 129.78 %
5 RE300 REILLY CONSTRUCTION CO., INC. $ 176,105.00 130.64 %
6 HO320 HOLLAND CONTRACTING CORP. $ 249,993.00 185.45 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 41-C041-119 Primary County: HANCOCK
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) RO180 | ( 2 ) MI321 | ( 3 ) PE320
|ROGNES BROS. EXCAV., INC. |[MIDWEST CONTRACTING, LLC | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 12' X 12' X 66' PRECAST CONCRETE BOX CULVERT
\ \ \
0010 2102-2625000 300.000 CY | 10.00000 3000.00| 6.00000 1800.00| 12.50000 3750.00
EMBANKMENT-IN-PLACE | | |
0020 2104-2710020 385.000 CY | 10.00000 3850.00] 6.00000 2310.00] 6.00000 2310.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 50.000 CY | 15.00000 750.00] 6.00000 300.00] 30.00000 1500.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2110-3825010 22.000 TON | 22.00000 484.00| 45.00000 990.00| 30.00000 660.00
GRANULAR MATERIAL | | |
0050 2210-0475290 65.000 TON | 25.00000 1625.00| 45.00000 2925.00] 25.50000 1657.50
MACADAM STONE BASE | | |
0060 2401-6745625 LUMP | 6000.00000 6000.00| 6500.00000 6500.00| 5000.00000 5000.00
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 105.000 cCY | 12.00000 1260.00| 6.00000 630.00] 25.00000 2625.00
EXCAVATION, CLASS 20 | | |
0080 2415-2111212 66.000 LF | 1105.00000 72930.00] 1250.00000 82500.00] 1150.00000 75900.00
PRECAST CONCRETE BOX CULVERT, 12 FT. X | | |
12 FT. | | |
0090 2415-2201212 2.000 EACH | 13100.00000 26200.00| 17000.00000 34000.00] 15550.00000 31100.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 12 FT. X 12 FT. | | |
0100 2418-0000010 1.000 EACH | 100.00000 100.00] 1500.00000 1500.00| 4000.00000 4000.00
TEMPORARY STREAM DIVERSION | | |
0110 2507-3250005 200.000 sY | 3.50000 700.00] 3.00000 600.00 | 5.00000 1000.00
ENGINEERING FABRIC | | |
0120 2507-6800061 185.000 TON | 40.00000 7400.00 | 45.00000 8325.00| 40.00000 7400.00
REVETMENT, CLASS E | | |
0130 2518-6910000 2.000 EACH | 125.00000 250.00] 100.00000 200.00] 125.00000 250.00
SAFETY CLOSURE | |
0140 2528-8445110 LUMP | 1250.00000 1250.00| 1300.00000 1300.00| 1750.00000 1750.00
TRAFFIC CONTROL | | |
0150 2533-4980005 LUMP | 8000.00000 8000.00| 7500.00000 7500.00 | 15000.00000 15000.00
MOBILIZATION | |
0160 2602-0000020 200.000 LF | 5.00000 1000.00| 4.00000 800.00] 5.00000 1000.00
SILT FENCE | | |
SECTION TOTALS | $ 134,799.00| S 152,180.00]| S 154,902.50
—————————————————————————————————————————— o
CONTRACT TOTALS \ $ 134,799.00| S 152,180.00] S 154,902.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 3
Bid Order: 006 Contract ID: 41-C041-119 Primary County: HANCOCK
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) MC320 | ( 5 ) RE300 | ( 6 ) HO320
|[MCKINESS, BOB EXCAV. & GR. |[REILLY CONSTRUCTION CO., INC |HOLLAND CONTRACTING CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 ITEMS FOR A 12' X 12' X 66' PRECAST CONCRETE BOX CULVERT
\ \ \
0010 2102-2625000 300.000 CY | 7.00000 2100.00] 10.00000 3000.00] 12.00000 3600.00
EMBANKMENT-IN-PLACE | | |
0020 2104-2710020 385.000 CY | 13.50000 5197.50] 10.00000 3850.00] 9.00000 3465.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 50.000 cCYy | 10.00000 500.00] 8.00000 400.00] 15.00000 750.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2110-3825010 22.000 TON | 45.00000 990.00| 40.00000 880.00| 30.00000 660.00
GRANULAR MATERIAL | | |
0050 2210-0475290 65.000 TON | 35.25000 2291.25] 40.00000 2600.00| 45.00000 2925.00
MACADAM STONE BASE | | |
0060 2401-6745625 LUMP | 4600.00000 4600.00 | 6000.00000 6000.00| 10000.00000 10000.00
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 105.000 cCY | 20.00000 2100.00| 15.00000 1575.00| 15.00000 1575.00
EXCAVATION, CLASS 20 | | |
0080 2415-2111212 66.000 LF | 1350.00000 89100.00] 1300.00000 85800.00| 1838.00000 121308.00
PRECAST CONCRETE BOX CULVERT, 12 FT. X | |
12 FT. | | |
0090 2415-2201212 2.000 EACH | 21000.00000 42000.00] 18000.00000 36000.00| 29000.00000 58000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 12 FT. X 12 FT. | | |
0100 2418-0000010 1.000 EACH | 10000.00000 10000.00] 4000.00000 4000.00| 17000.00000 17000.00
TEMPORARY STREAM DIVERSION | | |
0110 2507-3250005 200.000 sY | 3.75000 750.00] 5.00000 1000.00| 5.00000 1000.00
ENGINEERING FABRIC | | |
0120 2507-6800061 185.000 TON | 45.00000 8325.00| 50.00000 9250.00| 60.00000 11100.00
REVETMENT, CLASS E | | |
0130 2518-6910000 2.000 EACH | 250.00000 500.00] 125.00000 250.00] 180.00000 360.00
SAFETY CLOSURE | |
0140 2528-8445110 LUMP | 500.00000 500.00] 1500.00000 1500.00| 2250.00000 2250.00
TRAFFIC CONTROL | | |
0150 2533-4980005 LUMP | 5000.00000 5000.00| 18000.00000 18000.00] 15000.00000 15000.00
MOBILIZATION | |
0160 2602-0000020 200.000 LF | 5.00000 1000.00| 10.00000 2000.00| 5.00000 1000.00
SILT FENCE | | |
SECTION TOTALS | $ 174,953.75]| S 176,105.00] $ 249,993.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 174,953.75]| $ 176,105.00| $ 249,993.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 007 1
Bid Order: 007 Contract ID: 48-C048-070 Primary County: IOWA
Letting Date: 150519 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to HOLLAND, JB CONSTRUCTION, INC.
Contract Period: 15 WORK DAYS Late Start Date: 09/28/15

Project: BRS-C048(70)--60-48
Work Type: RCB CULVERT REPLACEMENT - SINGLE BOX
County: IOWA Prj Awd Amt: $167,040.90
Route: SS AVE
Location: SS AVENUE: SEC 31-79-9

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HO340 JB HOLLAND CONSTRUCTION, INC. $ 167,040.90 100.00 %
2 RIO037 RICKLEFS EXCAVATING, LTD. $ 173,258.00 103.72 %
3 PE320 PETERSON CONTRACTORS INC. $ 178,954.00 107.13 %
4 I0081 IOWA BRIDGE & CULVERT, L.C. $ 185,723.80 111.18 %
5 BO530 BOYLE BUILT ENTERPRISES, LLC $ 188,682.38 112.95 %
6 RE300 REILLY CONSTRUCTION CO., INC. $ 198,484.00 118.82 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2
Bid Order: 007 Contract ID: 48-C048-070 Primary County: IOWA
Letting Date: 05/19/15 10:00 A.M.
1 ) HO340 2 ) RIO37 3 ) PE320

(
PETERSON CONTRACTORS INC.

o~

(
HOLLAND, JB CONSTRUCTION, IN ICKLEFS EXCAVATING, LTD.

LINE NO / ITEM CODE / ALT

\ \

\ \

| |

\ \
_____________________________ +_____________________________+_____________________________

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001 ITEMS FOR A 12' X 8' X 42' PRECAST CONCRETE BOX CULVERT
\ \ \
0010 2101-0850001 1.100 ACRE | 3475.00000 3822.50] 3000.00000 3300.00]| 4550.00000 5005.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 2094.000 CY | 4.85000 10155.90] 3.00000 6282.00] 7.50000 15705.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 1154.000 CY | 8.00000 9232.00] 4.00000 4616.00 | 5.50000 6347.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2312-8260051 45.000 TON | 21.50000 967.50] 18.00000 810.00] 24.00000 1080.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 5200.00000 5200.00 | 2700.00000 2700.00 | 7500.00000 7500.00
REMOVAL OF EXISTING BRIDGE | | \
0060 2402-0425030 30.000 CY | 56.65000 1699.50| 15.00000 450.00| 55.00000 1650.00
GRANULAR BACKFILL | | |
0070 2402-2720000 420.000 CY | 4.60000 1932.00| 4.00000 1680.00 | 8.00000 3360.00
EXCAVATION, CLASS 20 | | |
0080 2415-2111208 42.000 LF | 1250.00000 52500.00 | 900.00000 37800.00 | 925.00000 38850.00
PRECAST CONCRETE BOX CULVERT, 12 FT. X | | |
8 FT. | \ \
0090 2415-2201208 2.000 EACH | 20350.00000 40700.00| 23000.00000 46000.00 | 22250.00000 44500.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | \
END SECTION, 12 FT. X 8 FT. | | |
0100 2418-0000010 1.000 EACH | 5000.00000 5000.00 | 1000.00000 1000.00 | 3500.00000 3500.00
TEMPORARY STREAM DIVERSION | | |
0110 2507-3250005 568.000 SY | 1.50000 852.00| 1.00000 568.00| 4.00000 2272.00
ENGINEERING FABRIC | | |
0120 2507-6800061 558.000 TON | 30.25000 16879.50| 32.00000 17856.00 | 40.00000 22320.00
REVETMENT, CLASS E \ \ \
0130 2518-6910000 2.000 EACH | 125.00000 250.00 | 100.00000 200.00| 175.00000 350.00
SAFETY CLOSURE \ \
0140 2524-9100030 4.000 EACH | 150.00000 600.00| 50.00000 200.00| 135.00000 540.00
OBJECT MARKER, TYPE 3 | | |
0150 2526-8285000 LUMP | 2000.00000 2000.00| 800.00000 800.00 | 4000.00000 4000.00
CONSTRUCTION SURVEY | | |
0160 2528-8445110 LUMP | 1275.00000 1275.00| 1500.00000 1500.00] 1500.00000 1500.00
TRAFFIC CONTROL \ \
0170 2533-4980005 LUMP | 10000.00000 10000.00| 45000.00000 45000.00| 16500.00000 16500.00
MOBILIZATION | \
0180 2602-0000020 870.000 LF | 2.50000 2175.00 | 2.00000 1740.00| 2.50000 2175.00
| | \

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 3
Bid Order: 007 Contract ID: 48-C048-070 Primary County: IOWA
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) RIO37 | ( 3 ) PE320
|HOLLAND, JB CONSTRUCTION, IN |RICKLEFS EXCAVATING, LTD. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2602-0000030 360.000 LF | 2.50000 900.00| 2.00000 720.00] 2.50000 900.00
SILT FENCE FOR DITCH CHECKS | | |
0200 2602-0000101 360.000 LF | 2.50000 900.00| 0.10000 36.00| 2.50000 900.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 167,040.90| $ 173,258.00| $ 178,954.00
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 167,040.90| $ 173,258.00] $ 178,954.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 4
Bid Order: 007 Contract ID: 48-C048-070 Primary County: IOWA
Letting Date: 05/19/15 10:00 A.M.
4 ) 10081 5 ) BO530 6 ) RE300

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ITEMS FOR A 12' X 8' X 42°'

0010 2101-0850001 1.100 ACRE
CLEARING AND GRUBBING

0020 2102-2710070 2094.000 cCY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0030 2105-8425015 1154.000 cCYy
TOPSOIL, STRIP, SALVAGE AND SPREAD

0040 2312-8260051 45.000 TON

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

0050 2401-6745625 LUMP
REMOVAL OF EXISTING BRIDGE

0060 2402-0425030 30.000 cCY
GRANULAR BACKFILL

0070 2402-2720000 420.000 CY
EXCAVATION, CLASS 20

0080 2415-2111208 42.000 LF

PRECAST CONCRETE BOX CULVERT, 12 FT. X
8 FT.

0090 2415-2201208 2.000 EACH
PRECAST CONCRETE BOX CULVERT STRAIGHT
END SECTION, 12 FT. X 8 FT.

0100 2418-0000010 1.000 EACH
TEMPORARY STREAM DIVERSION

0110 2507-3250005 568.000 SY
ENGINEERING FABRIC

0120 2507-6800061 558.000 TON
REVETMENT, CLASS E

0130 2518-6910000 2.000 EACH
SAFETY CLOSURE

0140 2524-9100030 4.000 EACH
OBJECT MARKER, TYPE 3

0150 2526-8285000 LUMP
CONSTRUCTION SURVEY

0160 2528-8445110 LUMP
TRAFFIC CONTROL

0170 2533-4980005 LUMP
MOBILIZATION

0180 2602-0000020 870.000 LF

SILT FENCE

(
IOWA BRIDGE & CULVERT, L.C.

8.
6.

22.

3500.

52.

900.

25000.

2000.

40.
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1500.
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20000.

.00000
00000
00000

00000

00000
00000
.00000

00000

00000

00000
.00000
00000
00000
00000
00000
00000
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.50000

11000.
16752.
6924.

990.

3500.
1560.
3780.

37800.

50000.

2000.
1704.
22320.
240.
400.
1500.
1250.
20000.

2175.

o~

25.

5500.
98.
25.

1011.

24100.

2300.

46.
250.
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1000.

2500.

OYLE BUILT ENTERPRISES,

00000

.00000

.85000

00000

00000

00000

00000

19000

00000

00000

.25000

00000
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00000
00000

.75000

2750.
18846.
11366.

1125.

5500.
2940.
10500.

42469.

48200.

2300.
2414.
25668.
500.
800.
5100.
1000.
2500.
3262.

o~

EILLY CONSTRUCTION CO.,

INC.

24.

5000.
40.
10.

1200.

25000.

2000.

40.
175.
135.

3000.
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15000.

.00000
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.00000

00000
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00000

00000

00000
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00
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Bid Order: 007
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSP

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 48-C048-070

ORTATION

Primary Cou

Run Date:
Page:

nty: IOWA

06/22/15
007 5

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0190 2602-0000030 360.000 LF
SILT FENCE FOR DITCH CHECKS

0200 2602-0000101 360.000 LF

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK
SECTION TOTALS

CONTRACT TOTALS

6 ) RE300

EILLY CONSTRUCTION CO., INC.

UNIT PRICE

3.00000

3.00000

1080.00

1080.00

198,484.00

( 4 ) 10081 | ( 5 ) BO530 | (
IOWA BRIDGE & CULVERT, L.C. |[BOYLE BUILT ENTERPRISES, LLC |R
\ \
UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
_____________________________ +_____________________________+_____________________________
2.50000 900.00| 2.00000 720.00]
\ \
2.58000 928.80] 2.00000 720.00]
\ \
| |
$ 185,723.80] $ 188,682.38]
_____________________________ +_____________________________+_____________________________
$ 185,723.80] $ 188,682.38]

198,484.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 0oos 1
Bid Order: 008 Contract ID: 58-C058-030 Primary County: LOUISA
Letting Date: 150519 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CUNNINGHAM-REIS CO.
Contract Period: 35 WORK DAYS Late Start Date: 09/21/15
Project: BHOS-C058(30)--89-58 Project: BHOS-C058(48)--89-58
Work Type: BRIDGE REHABILITATION Work Type: BRIDGE REHABILITATION
County: LOUISA Prj Awd Amt: $73,863.00 County: LOUISA Prj Awd Amt: $74,493.00
Route: 50TH STREET Route: 170TH STREET
Location: OVER SMALL STREAM IN S14 T73 R04 Location: OVER SMALL STREAM AT NW S15 T75 RO4
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 Cu080 CUNNINGHAM-REIS CO. $ 148,356.00 100.00 %
2 10081 IOWA BRIDGE & CULVERT, L.C. $ 194,804.00 131.30 %
3 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY S 196,412.25 132.39 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 2
Bid Order: 008 Contract ID: 58-C058-030 Primary County: LOUISA
Letting Date: 05/19/15 10:00 A.M.
( 1 ) CUuo08o0 | ( 2 ) | ( 3 ) BR101
CUNNINGHAM-REIS CO. | IOWA BRIDGE & CULVERT, L.C. |BRANDT CONST. CO. & SUBSID
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR REPAIRS TO A 32'-0 X 20'-0 I-BEAM BRIDGE BHOS-C058 (30)--89-58
\ \
0010 2404-7775005 132.000 5.00000 660.00| 6. 792.00] 2.50000 330.00
REINFORCING STEEL, EPOXY COATED | |
0020 2408-7800000 4401.000 3.00000 13203.00] 8. 35208.00] 10.50000 46210.50
STRUCTURAL STEEL | |
0030 2426-6772120 15000.00000 15000.00] 8000. 8000.00| 5750.00000 5750.00
BRIDGE REPAIR |
0040 2501-0201042 600.000 45.00000 27000.00| 42. 25200.00| 41.00000 24600.00
PILES, STEEL, HP 10 X 42 | |
0050 2507-6800061 20.000 60.00000 1200.00| 85. 1700.00| 100.00000 2000.00
REVETMENT, CLASS E | |
0060 2518-6910000 4.000 200.00000 800.00| 100. 400.00] 135.00000 540.00
SAFETY CLOSURE |
0070 2528-8445110 4500.00000 4500.00| 1100. 1100.00]| 1750.00000 1750.00
TRAFFIC CONTROL |
0080 2533-4980005 10000.00000 10000.00] 15000. 15000.00| 12000.00000 12000.00
MOBILIZATION | |
0090 2602-0000312 100.000 15.00000 1500.00| 10. 1000.00| 12.50000 1250.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | |
SECTION TOTALS S 73,863.00| 88,400.00] S 94,430.50
_______________________________________________________________________ +_____________________________+_____________________________
SECTION 0002  ITEMS FOR REPAIRS TO X 28'-0 CONCRETE SLAB BRIDGE BHOS-C058 (48)--89-58
\ \
0100 2404-7775005 132.000 5.00000 660.00| 8.00000 1056.00| 2.50000 330.00
REINFORCING STEEL, EPOXY COATED | |
0110 2408-7800000 6331.000 3.00000 18993.00] 8.00000 50648.00| 9.25000 58561.75
STRUCTURAL STEEL | I
0120 2426-6772120 15000.00000 15000.00] 12000. 12000.00] 5750.00000 5750.00
BRIDGE REPAIR | |
0130 2501-0201042 480.000 45.00000 21600.00| 42. 20160.00| 42.50000 20400.00
PILES, STEEL, HP 10 X 42 | |
0140 2507-6800061 24.000 60.00000 1440.00| 85. 2040.00] 100.00000 2400.00
REVETMENT, CLASS E | |
0150 2518-6910000 4.000 200.00000 800.00] 100. 400.00] 135.00000 540.00
SAFETY CLOSURE | |
0160 2528-8445110 4500.00000 4500.00| 1100. 1100.00| 1750.00000 1750.00
TRAFFIC CONTROL | |
0170 2533-4980005 10000.00000 10000.00 | 18000. 18000.00 | 11000.00000 11000.00
| |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 3
Bid Order: 008 Contract ID: 58-C058-030 Primary County: LOUISA
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) CUuo08o0 | ( 2 ) 10081 | ( 3 ) BR101
| CUNNINGHAM-REIS CO. | IOWA BRIDGE & CULVERT, L.C. |BRANDT CONST. CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
0180 2602-0000312 100.000 LF | 15.00000 1500.00| 10.00000 1000.00| 12.50000 1250.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | I
SECTION TOTALS | $ 74,493.00] $ 106,404.00| S 101,981.75
————————————————————————————————————————— e
CONTRACT TOTALS | $ 148,356.00| S 194,804.00] S 196,412.25




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 010 1
Bid Order: 010 Contract ID: 76-0073-009 Primary County: POCAHONTAS
Letting Date: 150519 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by PETERSON CONTRACTORS INC.
Contract Period: 45 WORK DAYS Late Start Date: 08/17/15

Project: STPN-007-3(9)--2J-76
Work Type: RCB CULVERT REPLACEMENT - SINGLE BOX
County: POCAHONTAS Prj Awd Amt: $246,265.27
Route: IOWA 7
Location: DRAINAGE DITCH 1.3 MILES W OF CO RD N41

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 246,265.27 100.00 %
2 GU100 GUS CONSTRUCTION CO., INC. $ 248,563.34 100.93 %
3 RO180 ROGNES BROS. EXCAVATING, INC. $ 273,420.77 111.02 %
4 RE300 REILLY CONSTRUCTION CO., INC. $ 283,111.50 114.96 %
5 CH320 CHRISTENSEN BROS., INC. $ 290,156.35 117.82 %
6 MI321 MIDWEST CONTRACTING, LLC $ 290,486.58 117.95 %
7 K.055 K & L CONSTRUCTION, INC. $ 389,713.00 158.24 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 2
Bid Order: 010 Contract ID: 76-0073-009 Primary County: POCAHONTAS
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) GU100 | ( 3 ) RO180
| PETERSON CONTRACTORS INC. |GUS CONSTRUCTION CO., INC. |ROGNES BROS. EXCAV., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0215; ALTERNTE 'AA ' OPTION 1: 8'" X 10' X 94'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2401-6750001 LUMP | | 14500.00000 14500.00]
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 1300.000 cCY | | 16.00000 20800.00|
EXCAVATION, CLASS 20 | | |
0030 2403-0100020 180.600 CY | | 345.00000 62307.00|
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0040 2404-7775000 33573.000 LB | \ 1.30000 43644.90|
REINFORCING STEEL | | |
0050 2533-4980005 LUMP | | 12000.00000 12000.00|
MOBILIZATION | | |
SECTION TOTALS | $ | $ 153,251.90| $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 DESIGN NO. 0215; ALTERNATE 'AA' OPTION 2: 8' X 10' X 94'-0 PRECAST REINFORCED CONCRETE BOX CULVERT
\ \ \
0060 2401-6750001 LUMP | 8000.00000 8000.00| | 15000.00000 15000.00
REMOVALS, AS PER PLAN | | |
0070 2402-0425030 35.000 cCYy | 60.00000 2100.00| | 35.00000 1225.00
GRANULAR BACKFILL | | |
0080 2402-2720000 1300.000 CY | 7.35000 9555.00| | 12.00000 15600.00
EXCAVATION, CLASS 20 | | |
0090 2415-2110810 106.000 LF | 820.00000 86920.00| | 800.00000 84800.00
PRECAST CONCRETE BOX CULVERT, 8 FT. X | | |
10 FT. \ \ \
0100 2415-2200810 2.000 EACH | 22500.00000 45000.00] | 26000.00000 52000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 8 FT. X 10 FT. | | |
0110 2533-4980005 LUMP | 13000.00000 13000.00] \ 25000.00000 25000.00
MOBILIZATION | | |
SECTION TOTALS | $ 164,575.00| $ \ $ 193,625.00
—————————————————————————————————————————— R i et
SECTION 0003 ROADWAY ITEMS
\ \ \
0120 2102-0425070 152.000 TON | 22.00000 3344.00] 25.00000 3800.00| 30.00000 4560.00
SPECTIAL BACKFILL | | |
0130 2102-2625000 146.000 CY | 43.00000 6278.00| 14.00000 2044.00| 20.00000 2920.00
EMBANKMENT-IN-PLACE | | |
0140 2102-2710070 151.000 cCY | 10.00000 1510.00| 7.00000 1057.00| 15.00000 2265.00
| |

EXCAVATION, CLASS 10, ROADWAY AND BORRO



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING,

WATERBORNE OR

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 3
Bid Order: 010 Contract ID: 76-0073-009 Primary County: POCAHONTAS
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) GU100 | ( 3 ) RO180
| PETERSON CONTRACTORS INC. |GUS CONSTRUCTION CO., INC. |ROGNES BROS. EXCAV., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt e it
0150 2102-2712015 10.000 cCY | 60.00000 600.00 | 35.00000 350.00] 20.00000 200.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0160 2102-2713090 10.000 cCY | 45.00000 450.00] 35.00000 350.00] 15.00000 150.00
EXCAVATION, CLASS 13, WASTE | | |
0170 2102-4560000 2.000 sTA | 400.00000 800.00] 210.00000 420.00] 200.00000 400.00
LOCATING TILE LINES | | |
0180 2104-2710020 160.000 cCY | 10.00000 1600.00| 6.00000 960.00| 10.00000 1600.00
EXCAVATION, CLASS 10, CHANNEL | | |
0190 2105-8425005 25.000 cCYy | 67.50000 1687.50| 18.00000 450.00] 25.00000 625.00
TOPSOIL, FURNISH AND SPREAD | | |
0200 2105-8425015 35.000 cCYy | 13.50000 472.50] 9.00000 315.00] 15.00000 525.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0210 2121-7425020 79.200 TON | 27.20000 2154.24 | 32.00000 2534 .40 32.00000 2534.40
GRANULAR SHOULDERS, TYPE B | | \
0220 2123-7450000 1.200 STA | 400.00000 480.00] 345.00000 414.00] 500.00000 600.00
SHOULDER CONSTRUCTION, EARTH | | |
0230 2301-1033095 192.900 sY | 99.25000 19145.33] 102.00000 19675.80| 114.00000 21990.60
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9.5 IN. | | |
0240 2402-0425040 72.600 CY | 49.00000 3557.40] 53.00000 3847.80] 35.00000 2541.00
FLOODED BACKFILL | | |
0250 2418-0000010 1.000 EACH | 3000.00000 3000.00| 25000.00000 25000.00 | 500.00000 500.00
TEMPORARY STREAM DIVERSION | | |
0260 2502-8212034 20.000 LF | 30.00000 600.00| 5.00000 100.00] 20.00000 400.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | \
0270 2502-8221304 1.000 EACH | 300.00000 300.00] 450.00000 450.00] 400.00000 400.00
SUBDRAIN OUTLET, DR-304 | | |
0280 2507-3250005 250.000 sSY | 5.00000 1250.00| 2.00000 500.00] 3.50000 875.00
ENGINEERING FABRIC | | |
0290 2507-6800061 250.000 TON | 41.50000 10375.00] 38.00000 9500.00] 50.00000 12500.00
REVETMENT, CLASS E | | |
0300 2510-6745850 192.900 sY | 9.00000 1736.10| 7.00000 1350.30]| 10.00000 1929.00
REMOVAL OF PAVEMENT | | |
0310 2518-6910000 2.000 EACH | 150.00000 300.00] 100.00000 200.00| 150.00000 300.00
SAFETY CLOSURE | | |
0320 2527-9263109 1391.360 STA | 7.35000 10226.50] 7.75000 10783.04 | 7.50000 10435.20
| | |
\ \ \

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 4
Bid Order: 010 Contract ID: 76-0073-009 Primary County: POCAHONTAS
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) GU100 | ( 3 ) RO180
| PETERSON CONTRACTORS INC. | GUS CONSTRUCTION CO., INC. |ROGNES BROS. EXCAV., INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0330 2527-9263137 4.000 EACH | 100.00000 400.00] 175.00000 700.00 | 115.00000 460.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | \
OR SOLVENT-BASED | | |
0340 2527-9263180 2.880 STA | 95.00000 273.60| 125.00000 360.00] 100.00000 288.00
PAVEMENT MARKINGS REMOVED | | |
0350 2527-9263190 4.000 EACH | 150.00000 600.00] 150.00000 600.00| 160.00000 640.00
SYMBOLS AND LEGENDS REMOVED | | |
0360 2528-8445110 LUMP | 3000.00000 3000.00| 2000.00000 2000.00 | 2400.00000 2400.00
TRAFFIC CONTROL | |
0370 2602-0000020 256.300 LF | 5.00000 1281.50]| 5.00000 1281.50]| 5.25000 1345.58
SILT FENCE \ \ |
0380 2602-0000071 256.300 LF | 2.00000 512.60| 2.00000 512.60| 2.10000 538.23
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0390 2602-0000101 25.600 LF | 10.00000 256.00 | 10.00000 256.00 | 2.10000 53.76
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \
0400 2602-0000312 800.000 LF | 4.00000 3200.00| 4.00000 3200.00| 4.25000 3400.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0410 2602-0000350 800.000 LF | 1.00000 800.00 | 1.00000 800.00 | 1.15000 920.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0420 2602-0010010 1.000 EACH | 500.00000 500.00 | 500.00000 500.00 | 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0430 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 81,690.27| $ 95,311.44| $ 79,795.77
—————————————————————————————————————————— f—— - -
| | \

CONTRACT TOTALS $ 246,265.27 S 248,563.34 $ 273,420.77




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 5
Bid Order: 010 Contract ID: 76-0073-009 Primary County: POCAHONTAS
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) CH320 | ( 6 ) MI321
|[REILLY CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. |[MIDWEST CONTRACTING, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0215; ALTERNTE 'AA ' OPTION 1: 8'" X 10' X 94'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2401-6750001 LUMP | \ 30000.00000 30000.00|
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 1300.000 cCY | | 8.00000 10400.00]
EXCAVATION, CLASS 20 | | |
0030 2403-0100020 180.600 CY | | 450.00000 81270.00|
STRUCTURAL CONCRETE (RCB CULVERT) | |
0040 2404-7775000 33573.000 LB | | 0.75000 25179.75|
REINFORCING STEEL | | |
0050 2533-4980005 LUMP | | 30000.00000 30000.00]
MOBILIZATION | | |
SECTION TOTALS | $ \ $ 176,849.75]| $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 DESIGN NO. 0215; ALTERNATE 'AA' OPTION 2: 8' X 10" X 94'-0 PRECAST REINFORCED CONCRETE BOX CULVERT
\ \ \
0060 2401-6750001 LUMP | 4500.00000 4500.00| | 7500.00000 7500.00
REMOVALS, AS PER PLAN | | |
0070 2402-0425030 35.000 cCYy | 60.00000 2100.00| | 85.00000 2975.00
GRANULAR BACKFILL | | |
0080 2402-2720000 1300.000 CY | 15.00000 19500.00] | 9.00000 11700.00
EXCAVATION, CLASS 20 | | |
0090 2415-2110810 106.000 LF | 900.00000 95400.00| | 1000.00000 106000.00
PRECAST CONCRETE BOX CULVERT, 8 FT. X | | |
10 FT. | | I
0100 2415-2200810 2.000 EACH | 25000.00000 50000.00| \ 21000.00000 42000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 8 FT. X 10 FT. | | |
0110 2533-4980005 LUMP | 20000.00000 20000.00| | 35000.00000 35000.00
MOBILIZATION | | |
SECTION TOTALS | $ 191,500.00] $ | $ 205,175.00
—————————————————————————————————————————— R it et ettt e
SECTION 0003 ROADWAY ITEMS
\ \ \
0120 2102-0425070 152.000 TON | 25.00000 3800.00| 40.00000 6080.00| 30.00000 4560.00
SPECTIAL BACKFILL | | |
0130 2102-2625000 146.000 CY | 20.00000 2920.00| 20.00000 2920.00| 12.00000 1752.00
EMBANKMENT-IN-PLACE | | |
0140 2102-2710070 151.000 cCY | 20.00000 3020.00| 15.00000 2265.00] 12.00000 1812.00
| |

EXCAVATION, CLASS 10, ROADWAY AND BORRO |



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING,

WATERBORNE OR

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 6
Bid Order: 010 Contract ID: 76-0073-009 Primary County: POCAHONTAS
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) CH320 | ( 6 ) MI321
|[REILLY CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. |[MIDWEST CONTRACTING, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
0150 2102-2712015 10.000 cCY | 40.00000 400.00] 50.00000 500.00] 25.00000 250.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0160 2102-2713090 10.000 cCY | 40.00000 400.00] 50.00000 500.00] 25.00000 250.00
EXCAVATION, CLASS 13, WASTE | | |
0170 2102-4560000 2.000 sTA | 250.00000 500.00] 1500.00000 3000.00| 200.00000 400.00
LOCATING TILE LINES | | |
0180 2104-2710020 160.000 cCY | 40.00000 6400.00| 25.00000 4000.00| 12.00000 1920.00
EXCAVATION, CLASS 10, CHANNEL | | |
0190 2105-8425005 25.000 cCYy | 40.00000 1000.00| 40.00000 1000.00| 10.00000 250.00
TOPSOIL, FURNISH AND SPREAD | | |
0200 2105-8425015 35.000 cCYy | 20.00000 700.00] 30.00000 1050.00| 10.00000 350.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0210 2121-7425020 79.200 TON | 35.00000 2772.00| 40.00000 3168.00] 45.00000 3564.00
GRANULAR SHOULDERS, TYPE B | | |
0220 2123-7450000 1.200 STA | 500.00000 600.00| 400.00000 480.00] 250.00000 300.00
SHOULDER CONSTRUCTION, EARTH | | |
0230 2301-1033095 192.900 sY | 100.00000 19290.00] 100.00000 19290.00] 110.00000 21219.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9.5 IN. | | |
0240 2402-0425040 72.600 CY | 75.00000 5445.00 | 36.00000 2613.60] 85.00000 6171.00
FLOODED BACKFILL | | |
0250 2418-0000010 1.000 EACH | 4000.00000 4000.00| 30000.00000 30000.00] 1500.00000 1500.00
TEMPORARY STREAM DIVERSION | | |
0260 2502-8212034 20.000 LF | 40.00000 800.00] 50.00000 1000.00| 35.00000 700.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0270 2502-8221304 1.000 EACH | 600.00000 600.00 | 450.00000 450.00] 400.00000 400.00
SUBDRAIN OUTLET, DR-304 | | |
0280 2507-3250005 250.000 sSY | 5.00000 1250.00| 2.50000 625.00 | 4.00000 1000.00
ENGINEERING FABRIC | | |
0290 2507-6800061 250.000 TON | 45.00000 11250.00] 42.00000 10500.00] 52.00000 13000.00
REVETMENT, CLASS E | | |
0300 2510-6745850 192.900 sY | 20.00000 3858.00] 12.00000 2314.80] 14.00000 2700.60
REMOVAL OF PAVEMENT | | |
0310 2518-6910000 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 100.00000 200.00
SAFETY CLOSURE | | |
0320 2527-9263109 1391.360 STA | 7.35000 10226.50] 7.35000 10226.50] 8.00000 11130.88
| | \
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 7
Bid Order: 010 Contract ID: 76-0073-009 Primary County: POCAHONTAS
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) CH320 | ( 6 ) MI321
|[REILLY CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. |[MIDWEST CONTRACTING, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0330 2527-9263137 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 200.00000 800.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0340 2527-9263180 2.880 STA | 95.00000 273.60| 95.00000 273.60| 150.00000 432.00
PAVEMENT MARKINGS REMOVED | | |
0350 2527-9263190 4.000 EACH | 150.00000 600.00| 150.00000 600.00| 150.00000 600.00
SYMBOLS AND LEGENDS REMOVED | | |
0360 2528-8445110 LUMP | 2200.00000 2200.00| 2200.00000 2200.00| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0370 2602-0000020 256.300 LF | 6.00000 1537.80| 5.00000 1281.50]| 5.00000 1281.50
SILT FENCE | | |
0380 2602-0000071 256.300 LF | 2.00000 512.60] 2.00000 512.60] 2.00000 512.60
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0390 2602-0000101 25.600 LF | 10.00000 256.00| 10.00000 256.00| 10.00000 256.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0400 2602-0000312 800.000 LF | 5.00000 4000.00| 4.00000 3200.00| 4.00000 3200.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0410 2602-0000350 800.000 LF | 1.00000 800.00] 1.00000 800.00] 1.00000 800.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0420 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0430 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 91,611.50] S 113,306.60] S 85,311.58
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 283,111.50] S 290,156.35] S 290,486.58




Bid Order: 010
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 06/22/15
Page: 010 8

Contract ID: 76-0073-009 Primary County: POCAHONTAS

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 DESIGN NO. 0215; ALTERNTE

0010 2401-6750001 LUMP
REMOVALS, AS PER PLAN

0020 2402-2720000 1300.000 cCy
EXCAVATION, CLASS 20

0030 2403-0100020 180.600 CY
STRUCTURAL CONCRETE (RCB CULVERT)

0040 2404-7775000 33573.000 LB
REINFORCING STEEL

0050 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

SECTION 0002 DESIGN NO. 0215; ALTERNATE

0060 2401-6750001 LUMP
REMOVALS, AS PER PLAN

0070 2402-0425030 35.000 CY
GRANULAR BACKFILL

0080 2402-2720000 1300.000 cCY
EXCAVATION, CLASS 20

0090 2415-2110810 106.000 LF
PRECAST CONCRETE BOX CULVERT, 8 FT. X
10 FT.

0100 2415-2200810 2.000 EACH
PRECAST CONCRETE BOX CULVERT STRAIGHT
END SECTION, 8 FT. X 10 FT.

0110 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

SECTION 0003 ROADWAY ITEMS

0120 2102-0425070 152.000 TON
SPECIAL BACKFILL

0130 2102-2625000 146.000 CY
EMBANKMENT-IN-PLACE

0140 2102-2710070 151.000 CY

EXCAVATION, CLASS 10, ROADWAY AND BORRO

(7 ) K.055 | ( ) | ( )

|K & L CONSTRUCTION, INC. \ \

| | |

| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
o e e
"AA ' OPTION 1: 8' X 10' X 94'-0 REINFORCED CONCRETE BOX CULVERT

\ \ \

| \ \

| | |

| | |

| | |

| | |

| \ \

| | |

| | \

| | |

| | |

| $ \ $ \ $
e e e
'"AA' OPTION 2: 8' X 10' X 94'-0 PRECAST REINFORCED CONCRETE BOX CULVERT

\ \ \

| 5000.00000 5000.00] |

| | |

| 25.00000 875.00] \

| | |

| 15.00000 19500.00] \

| | |

| 1600.00000 169600.00| |

\ \ \

| | |

| 37500.00000 75000.00] \

| | |

| | |

| 25000.00000 25000.00] |

| | |

| $ 294,975.00| $ | $
e e e

\ \
| 28.00000 4256.00]
| |
| 25.00000 3650.00|
| |
| 15.00000 2265.00]
| |



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING,

WATERBORNE OR

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 9
Bid Order: 010 Contract ID: 76-0073-009 Primary County: POCAHONTAS
Letting Date: 05/19/15 10:00 A.M.
¢ 7 ) K.055 I ( ) ¢ )
|[K & L CONSTRUCTION, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0150 2102-2712015 10.000 CY | 100.00000 1000.00 | \
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0160 2102-2713090 10.000 cCY | 25.00000 250.00] |
EXCAVATION, CLASS 13, WASTE | | |
0170 2102-4560000 2.000 STA | 250.00000 500.00| |
LOCATING TILE LINES | | |
0180 2104-2710020 160.000 cCY | 20.00000 3200.00] |
EXCAVATION, CLASS 10, CHANNEL | | |
0190 2105-8425005 25.000 cCYy | 30.00000 750.00 | |
TOPSOIL, FURNISH AND SPREAD | \ \
0200 2105-8425015 35.000 cCYy | 10.00000 350.00]| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0210 2121-7425020 79.200 TON | 30.00000 2376.00] |
GRANULAR SHOULDERS, TYPE B | | |
0220 2123-7450000 1.200 STA | 350.00000 420.00 | |
SHOULDER CONSTRUCTION, EARTH | | |
0230 2301-1033095 192.900 SY | 100.00000 19290.00]| |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9.5 IN. | | |
0240 2402-0425040 72.600 CY | 65.00000 4719.00] |
FLOODED BACKFILL | \
0250 2418-0000010 1.000 EACH | 4500.00000 4500.00] |
TEMPORARY STREAM DIVERSION | | |
0260 2502-8212034 20.000 LF | 20.00000 400.00| |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0270 2502-8221304 1.000 EACH | 250.00000 250.00] |
SUBDRAIN OUTLET, DR-304 | | \
0280 2507-3250005 250.000 sSY | 3.00000 750.00 | |
ENGINEERING FABRIC | | |
0290 2507-6800061 250.000 TON | 50.00000 12500.00] |
REVETMENT, CLASS E | | |
0300 2510-6745850 192.900 SY | 25.00000 4822 .50 |
REMOVAL OF PAVEMENT | | |
0310 2518-6910000 2.000 EACH | 250.00000 500.00| |
SAFETY CLOSURE | \
0320 2527-9263109 1391.360 STA | 10.00000 13913.60]| |
| \ \
| | |

SOLVENT-BASED



Bid Order: 010
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

76-0073-009

Run Date: 06/22/15
Page: 010 10

Primary County: POCAHONTAS

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0330 2527-9263137 4.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0340 2527-9263180 2.880 STA
PAVEMENT MARKINGS REMOVED

0350 2527-9263190 4.000 EACH
SYMBOLS AND LEGENDS REMOVED

0360 2528-8445110 LUMP
TRAFFIC CONTROL

0370 2602-0000020 256.300 LF
SILT FENCE

0380 2602-0000071 256.300 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0390 2602-0000101 25.600 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0400 2602-0000312 800.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0410 2602-0000350 800.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

0420 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0430 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

)

200.

135.
165.
2500.
4.

1.

500.

1000.

389,713.

K.055
CONSTRUCTION,

00000

00000

00000

00000

00000

00000

.00000

.00000

.65000

00000

00000

INC.

AMOUNT |

388.

660.

2500.

1025.

256.

25.

6400.

520.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Run Date: 06/22/15
Page: 011 1

Bid Order: 011 Contract ID: 82-C082-055 Primary County: SCOTT
Letting Date: 150519 10:00 A.M. Established DBE Goal: 4.00 %
Letting Status: AWARD RECOMMENDED to SCHROEDER, JIM CONSTRUCTION, INC.
Contract Period: 55 WORK DAYS Late Start Date: 08/10/15
Project: BROS-C082(55)--8J-82
Work Type: BRIDGE REPLACEMENT - CCS
County: SCOTT Prj Awd Amt: $329,888.38
Route: 260TH AVE
Location: OVER LOST CREEK, SECTION 28 AND 29, T-80N,
R-5E
JIM SCHROEDER CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $ 329,888.38

BRANDT CONSTRUCTION CO. & SUBSIDIARY

$ 487,798.40



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 2
Bid Order: 011 Contract ID: 82-C082-055 Primary County: SCOTT
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) BR101 | ( )
| SCHROEDER, JIM CONSTRUCTION, |BRANDT CONST. & SUBSID |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 392.000 CY | 6.00000 2352.00] 12.50000 4900.00|
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 20000.00000 20000.00| 19500.00000 19500.00]
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 48.000 CY | 35.00000 1680.00| 20.25000 972.00]
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 198.500 CY | 445.00000 88332.50| 950.00000 188575.00|
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 3116.000 LB | 0.80000 2492.80] 1.20000 3739.20]
REINFORCING STEEL | | |
0060 2404-7775005 49099.000 LB | 0.92000 45171.08] 1.05000 51553.95]
REINFORCING STEEL, EPOXY COATED | | |
0070 2414-6424124 202.000 LF | 70.00000 14140.00] 81.50000 16463.00|
CONCRETE OPEN RAILING, TL-4 | | |
0080 2501-0201042 2315.000 LF \ 30.50000 70607.50| 34.00000 78710.00|
PILES, STEEL, HP 10 X 42 | | |
0090 2501-5478042 376.000 LF | 88.00000 33088.00] 150.00000 56400.00|
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10L TYPE 3) | | |
0100 2507-3250005 373.000 sSY | 3.00000 1119.00| 2.50000 932.50]
ENGINEERING FABRIC | | |
0110 2507-6800061 237.000 TON | 37.00000 8769.00 | 48.25000 11435.25|
REVETMENT, CLASS E | | |
0120 2528-8445110 LUMP | 1000.00000 1000.00| 1150.00000 1150.00|
TRAFFIC CONTROL | | |
0130 2533-4980005 LUMP | 26000.00000 26000.00 | 30000.00000 30000.00]
MOBILIZATION | |
SECTION TOTALS | S 314,751.88] S 464,330.90] S
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0140 2102-2710070 392.000 CY | 8.00000 3136.00] 11.25000 4410.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0150 2312-8260051 453.000 TON | 20.50000 9286.50| 33.50000 15175.50]
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0160 2518-6910000 2.000 EACH | 240.00000 480.00] 275.00000 550.00]
| | |

SAFETY CLOSURE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 3
Bid Order: 011 Contract ID: 82-C082-055 Primary County: SCOTT
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) BR101 | ( )
| SCHROEDER, JIM CONSTRUCTION, |BRANDT CONST. & SUBSID |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00]
MULCHING | | |
0180 2601-2636043 0.500 ACRE | 2800.00000 1400.00| 3150.00000 1575.00|
SEEDING AND FERTILIZING (RURAL) | |
0190 2602-0000020 192.000 LF | 2.00000 384.00] 2.25000 432.00]
SILT FENCE | | |
0200 2602-0000050 1.000 EACH | 100.00000 100.00] 975.00000 975.00|
SILT BASINS | | |
SECTION TOTALS | $ 15,136.50] $ 23,467.50] $
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 329,888.38]| $ 487,798.40| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 012 1
Bid Order: 012 Contract ID: 90-0347-137-A Primary County: WAPELLO
Letting Date: 150519 10:00 A.M. Established DBE Goal: 4.00 %
Letting Status: CONTRACT SIGNED by HERBERGER CONSTR. CO., INC.
Contract Period: 120 WORK DAYS Late Start Date: 04/11/16

Project: BRF-034-7(137)--38-90
Work Type: BRIDGE AND APPROACHES - PPCB
County: WAPELLO Prj Awd Amt: $1,919,978.37
Route: U.S. 34
Location: OVER BEAR CREEK 3.6 MILES W. OF US 63

HERBERGER CONSTRUCTION CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HE420 HERBERGER CONSTRUCTION CO., INC. $ 1,919,978.37 100.00 %
2 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 1,999,323.21 104.13 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 2,034,471.90 105.96 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 2
Bid Order: 012 Contract ID: 90-0347-137-A Primary County: WAPELLO
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) G0020 | ( 3 ) 10081
| HERBERGER CONSTR. CO., INC. |GODBERSEN-SMITH CONSTRUCTION |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et ettt
SECTION 0001 DESIGN NO. 0116; 151'-4 X 44' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2104-2710020 1094.000 CY | 7.10000 7767.40 | 6.90000 7548.60 | 6.90000 7548.60
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 44500.00000 44500.00 | 40000.00000 40000.00]| 75000.00000 75000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 201.000 CY | 40.00000 8040.00| 30.00000 6030.00] 30.00000 6030.00
EXCAVATION, CLASS 20 | | |
0040 2402-2721000 340.000 CY | 194.00000 65960.00 | 180.00000 61200.00] 250.00000 85000.00
EXCAVATION, CLASS 21 | | |
0050 2402-2722000 271.000 CY | 194.00000 52574.00 | 180.00000 48780.00| 300.00000 81300.00
EXCAVATION, CLASS 22 | | |
0060 2403-0100010 566.100 CY | 543.00000 307392.30] 600.00000 339660.00]| 555.00000 314185.50
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2404-7775000 35480.000 LB | 1.00000 35480.00 | 0.86000 30512.80]| 1.00000 35480.00
REINFORCING STEEL | | |
0080 2404-7775005 72022.000 LB | 0.96000 69141.12| 1.03000 74182.66| 0.94000 67700.68
REINFORCING STEEL, EPOXY COATED | | |
0090 2407-0551146 14.000 EACH | 7300.00000 102200.00 | 6900.00000 96600.00 | 7000.00000 98000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, A46 | |
0100 2407-0551155 7.000 EACH | 9400.00000 65800.00 | 8500.00000 59500.00 | 9000.00000 63000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, A55 | |
0110 2408-7800000 6943.000 LB | 3.35000 23259.05]| 3.25000 22564.75| 3.05000 21176.15
STRUCTURAL STEEL | |
0120 2414-6424110 337.600 LF | 60.00000 20256.00 | 65.00000 21944 .00 75.00000 25320.00
CONCRETE BARRIER RAILING | | |
0130 2501-0201057 680.000 LF | 40.00000 27200.00]| 48.00000 32640.00 | 43.00000 29240.00
PILES, STEEL, HP 10 X 57 | | |
0140 2501-6335010 160.000 LF | 42.00000 6720.00| 33.00000 5280.00| 45.00000 7200.00
PREBORED HOLES | |
0150 2507-3250005 2247.000 SY | 2.40000 5392.80| 2.30000 5168.10| 2.30000 5168.10
ENGINEERING FABRIC | | |
0160 2507-6800061 2212.000 TON | 36.50000 80738.00 | 35.40000 78304.80| 35.40000 78304.80
REVETMENT, CLASS E | | |
0170 2507-8029000 16.400 TON | 31.00000 508.40| 50.00000 820.00| 50.00000 820.00
EROSION STONE | |
0180 2533-4980005 LUMP | 80000.00000 80000.00| 170000.00000 170000.00 | 95000.00000 95000.00
MOBILIZATION | |
SECTION TOTALS | $ 1,002,929.07| $ 1,100,735.71] $ 1,095,473.83
—————————————————————————————————————————— e
SECTION 0002 DESIGN NO. 0216; 119'-2 X 32'-8 STEEL I-BEAM DETOUR BRIDGE
\



IOWA DEPARTMENT OF TRANSPORTATION

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 3
Bid Order: 012 Contract ID: 90-0347-137-A Primary County: WAPELLO
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) GO020 | ( 3 ) 10081
|HERBERGER CONSTR. CO., INC. | GODBERSEN-SMITH CONSTRUCTION |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2402-2720000 110.000 cCY | 40.00000 4400.00] 35.00000 3850.00] 30.00000 3300.00
EXCAVATION, CLASS 20 | | |
0200 2408-7800000 354.000 LB | 9.00000 3186.00] 10.00000 3540.00] 15.00000 5310.00
STRUCTURAL STEEL | | |
0210 2409-4200001 384.000 LB | 10.00000 3840.00] 10.00000 3840.00] 20.00000 7680.00
MISCELLANEOUS HARDWARE | | |
0220 2409-4600001 4.040 MFBM | 4600.00000 18584.00| 8500.00000 34340.00] 10000.00000 40400.00
UNTREATED TIMBER AND LUMBER | | |
0230 2499-0700008 LUMP | 80000.00000 80000.00| 40000.00000 40000.00] 20000.00000 20000.00
ERECT DETOUR BRIDGE UNITS | | |
0240 2499-0700009 LUMP | 35000.00000 35000.00] 26000.00000 26000.00| 20000.00000 20000.00
HAUL DETOUR BRIDGE UNITS | | |
0250 2501-0201042 1440.000 LF | 33.00000 47520.00| 42.00000 60480.00| 40.00000 57600.00
PILES, STEEL, HP 10 X 42 | | |
0260 2507-6800061 174.000 TON | 35.00000 6090.00| 35.40000 6159.60| 45.00000 7830.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 198,620.00| $ 178,209.60| $ 162,120.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0003 ROADWAY ITEMS
\ \ \
0270 2101-0850001 1.200 ACRE | 7900.00000 9480.00| 7600.00000 9120.00] 7600.00000 9120.00
CLEARING AND GRUBBING | | |
0280 2102-0425070 1534.600 TON | 19.00000 29157.40| 19.85000 30461.81| 19.85000 30461.81
SPECTIAL BACKFILL | | |
0290 2102-2625000 10903.000 CY | 9.25000 100852.75]| 8.90000 97036.70| 8.90000 97036.70
EMBANKMENT-IN-PLACE | | |
0300 2102-2710070 2512.000 CY | 7.10000 17835.20] 6.80000 17081.60]| 6.80000 17081.60
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0310 2102-2710090 9265.000 CY | 5.75000 53273.75| 5.50000 50957.50| 5.50000 50957.50
EXCAVATION, CLASS 10, WASTE | | |
0320 2102-2712015 20.000 cCy | 80.00000 1600.00| 80.00000 1600.00| 80.00000 1600.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0330 2102-4560000 18.500 sSTA | 200.00000 3700.00| 200.00000 3700.00| 200.00000 3700.00
LOCATING TILE LINES | | |
0340 2105-8425015 3514.000 CY | 5.75000 20205.50]| 5.50000 19327.00] 5.50000 19327.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0350 2121-7425010 128.800 TON | 23.75000 3059.00] 30.00000 3864.00] 30.00000 3864.00
GRANULAR SHOULDERS, TYPE A | | |
0360 2122-5190501 67.400 SY | 192.00000 12940.80 | 100.00000 6740.00 | 235.00000 15839.00
| | \
| | |
| | |

BRIDGE END DRAIN)



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 4
Bid Order: 012 Contract ID: 90-0347-137-A Primary County: WAPELLO
Letting Date: 05/19/15 10:00 A.M.
| 1 ) HE420 | ( 2 ) G0020 | ( 3 ) 10081
| HERBERGER CONSTR. CO., INC. |GODBERSEN-SMITH CONSTRUCTION |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0370 2122-5500060 599.700 SY | 54.00000 32383.80| 51.00000 30584.70| 51.00000 30584.70
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | \
0380 2123-7450000 33.100 STA | 215.00000 7116.50]| 205.00000 6785.50] 205.00000 6785.50
SHOULDER CONSTRUCTION, EARTH | \ |
0390 2301-0690200 597.600 SY | 193.00000 115336.80| 170.00000 101592.00| 235.00000 140436.00
BRIDGE APPROACH, RK-20 | | \
0400 2304-0100000 3118.900 SY | 45.00000 140350.50| 58.65000 182923.49| 58.65000 182923.49
DETOUR PAVEMENT | | \
0410 2412-0000100 1098.200 SY | 4.00000 4392.80| 2.75000 3020.05]| 3.14000 3448.35
LONGITUDINAL GROOVING IN CONCRETE | | |
0420 2502-8212034 15.000 LF | 31.00000 465.00 | 30.00000 450.00 | 30.00000 450.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. \ \ \
0430 2502-8220196 3.000 EACH | 520.00000 1560.00 | 500.00000 1500.00| 500.00000 1500.00
SUBDRAIN OUTLET, RF-19E | \ \
0440 2503-0500390 2.000 EACH | 2600.00000 5200.00 | 3500.00000 7000.00 | 40.00000 80.00
BRIDGE END DRAIN, RF-39 | \ \
0450 2505-4008120 250.000 LF | 7.75000 1937.50]| 6.00000 1500.00| 14.00000 3500.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0460 2505-4008300 162.500 LF | 16.00000 2600.00 | 16.00000 2600.00 | 16.00000 2600.00
STEEL BEAM GUARDRAIL \ \ \
0470 2505-4008400 4.000 EACH | 1600.00000 6400.00| 1565.00000 6260.00| 1565.00000 6260.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | \ \
SECTION | | |
0480 2505-4021010 4.000 EACH | 180.00000 720.00 | 175.00000 700.00 | 175.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0490 2505-4021700 4.000 EACH | 1920.00000 7680.00 | 1850.00000 7400.00 | 1850.00000 7400.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0500 2510-6745850 3814.000 SY | 9.00000 34326.00 | 8.75000 33372.50]| 9.13000 34821.82
REMOVAL OF PAVEMENT | | |
0510 2518-6910000 8.000 EACH | 200.00000 1600.00| 175.00000 1400.00| 175.00000 1400.00
SAFETY CLOSURE | |
0520 2520-3350015 1.000 EACH | 7800.00000 7800.00 | 4500.00000 4500.00 | 15000.00000 15000.00
FIELD OFFICE \ | \
0530 2526-8285000 LUMP | 7600.00000 7600.00 | 6300.00000 6300.00| 6300.00000 6300.00
CONSTRUCTION SURVEY | \ \
0540 2527-8400065 44.000 EACH | 41.60000 1830.40] 40.00000 1760.00] 40.00000 1760.00
TEMPORARY DELINEATORS | \ |
0550 2527-9263109 97.030 STA | 35.00000 3396.05] 35.00000 3396.05] 35.00000 3396.05
| | \
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

REMOVAL OF SILT FENCE OR SILT FENCE FOR

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 5
Bid Order: 012 Contract ID: 90-0347-137-A Primary County: WAPELLO
Letting Date: 05/19/15 10:00 A.M.
\ 1 ) HE420 | ( 2 ) GO020 | ( 3 ) 10081
|HERBERGER CONSTR. CO., INC. | GODBERSEN-SMITH CONSTRUCTION |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0560 2527-9263131 11.530 sSTA | 120.00000 1383.60| 120.00000 1383.60| 120.00000 1383.60
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0570 2527-9263180 38.380 STA | 25.00000 959.50] 25.00000 959.50] 25.00000 959.50
PAVEMENT MARKINGS REMOVED | | |
0580 2528-8400048 550.000 LF | 13.00000 7150.00| 12.50000 6875.00| 12.50000 6875.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0590 2528-8400157 2.000 EACH | 5200.00000 10400.00] 5000.00000 10000.00| 5000.00000 10000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0600 2528-8445110 LUMP | 10500.00000 10500.00] 7000.00000 7000.00 | 7000.00000 7000.00
TRAFFIC CONTROL | |
0610 2528-8445113 10.000 EACH | 345.00000 3450.00] 345.00000 3450.00] 345.00000 3450.00
FLAGGERS | | |
0620 2528-8445115 2.000 EACH | 515.00000 1030.00| 515.00000 1030.00| 515.00000 1030.00
PILOT CARS | | |
0630 2548-0000100 7.200 STA | 350.00000 2520.00] 350.00000 2520.00] 350.00000 2520.00
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | | |
0640 2548-0000110 7.900 GAL | 150.00000 1185.00| 150.00000 1185.00]| 150.00000 1185.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0650 2551-0000110 2.000 EACH | 930.00000 1860.00 | 900.00000 1800.00| 900.00000 1800.00
TEMP CRASH CUSHION | | |
0660 2601-2633100 5.000 ACRE | 100.00000 500.00] 100.00000 500.00] 100.00000 500.00
MOWING | | |
0670 2601-2634100 2.500 ACRE | 700.00000 1750.00| 700.00000 1750.00| 700.00000 1750.00
MULCHING | | |
0680 2601-2636015 2.500 ACRE | 3120.00000 7800.00 | 3000.00000 7500.00 | 3000.00000 7500.00
NATIVE GRASS SEEDING | | |
0690 2601-2642100 2.500 ACRE | 500.00000 1250.00| 400.00000 1000.00| 500.00000 1250.00
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0700 2602-0000020 2275.000 LF | 1.75000 3981.25] 1.75000 3981.25] 1.75000 3981.25
SILT FENCE | | |
0710 2602-0000030 552.000 LF | 2.00000 1104.00| 1.85000 1021.20]| 2.00000 1104.00
SILT FENCE FOR DITCH CHECKS | | |
0720 2602-0000050 4.000 EACH | 400.00000 1600.00| 400.00000 1600.00| 400.00000 1600.00
SILT BASINS | | |
0730 2602-0000071 1413.500 LF | 1.00000 1413.50] 0.50000 706.75]| 1.00000 1413.50
| | |
| \ \

DITCH CHECKS



Bid Order: 012
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 90-0347-137-A

Run Date: 06/22/15
Page: 012 6

Primary County: WAPELLO

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0740 2602-0000080 4.000 EACH
REMOVAL OF SILT BASINS

0750 2602-0000101 282.700 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0760 2602-0000212 550.000 LF
FLOATING SILT CURTAIN (HANGING)

0770 2602-0000240 275.000 LF
MAINTENANCE OF FLOATING SILT CURTAIN

0780 2602-0000312 400.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0790 2602-0000320 400.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0800 2602-0000350 800.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

0810 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0820 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

( 1 ) HE420
HERBERGER CONSTR. CO., INC. \
\
UNIT PRICE AMOUNT |
_____________________________ +
450.00000 1800.00|
\
1.00000 282.70 |
\
|
26.00000 14300.00]
|
10.00000 2750.00|
|
3.40000 1360.00|
|
|
4.00000 1600.00]|
|
|
0.25000 200.00]
|
|
500.00000 500.00]
|
1000.00000 1000.00|
|
$ 718,429.30]
_____________________________ +
|

$ 1,919,978.

2 ) GO020

Q —~

450.00000

1.00000

24.00000

8.00000

4.00000

4.50000

1.00000

500.00000

1000.00000

\
ODBERSEN-SMITH CONSTRUCTION |
\

AMOUNT |

1800.

282.

13200.
2200.

1600.

1800.

800.

500.
1000.
720,377.

1,999,323.

00|
\
70|

( 3 ) I0081

IOWA BRIDGE & CULVERT, L.C.
UNIT PRICE AMOUNT
450.00000 1800.00
1.00000 282.70
25.00000 13750.00
10.00000 2750.00
3.40000 1360.00
4.00000 1600.00
0.25000 200.00
500.00000 500.00
1000.00000 1000.00
$ 776,878.07
$ 2,034,471.90




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 013 1
Bid Order: 013 Contract ID: 96-C096-125 Primary County: WINNESHIEK
Letting Date: 150519 10:00 A.M. Established DBE Goal: 4.00 %
Letting Status: CONTRACT SIGNED by BRENNAN CONSTRUCTION CO.
Contract Period: 70 WORK DAYS Late Start Date: 07/13/15

Project: BROS-C096(125)--5F-96
Work Type: BRIDGE REPLACEMENT - CCS
County: WINNESHIEK Prj Awd Amt: $493,570.80
Route: 111TH AVE
Location: BR#7, 111TH AVE.

BRENNAN CONSTRUCTION CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 BR160 BRENNAN CONSTRUCTION CO. $ 493,570.80 100.00 %
2 K.140 K CONSTRUCTION INC. $ 500,795.96 101.46 %

3 MIS00 MINNOWA CONSTRUCTION, INC. $ 527,700.00 106.91



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 2
Bid Order: 013 Contract ID: 96-C096-125 Primary County: WINNESHIEK
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) BR160 | ( 2 ) K.140 | ( 3 ) MI900
| BRENNAN CONSTRUCTION CO. |K CONSTRUCTION INC. |MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 100' X 24' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 0.900 ACRE | 7500.00000 6750.00 | 7500.00000 6750.00] 5000.00000 4500.00
CLEARING AND GRUBBING | | [
0020 2102-2625000 818.000 CY | 9.00000 7362.00| 8.85000 7239.30]| 10.00000 8180.00
EMBANKMENT-IN-PLACE | | |
0030 2102-2713070 519.000 CY | 5.00000 2595.00| 4.95000 2569.05]| 10.00000 5190.00
EXCAVATION, CLASS 13, ROADWAY AND BORRO | |
0040 2104-2710020 88.000 CY | 5.00000 440.00| 20.00000 1760.00 | 10.00000 880.00
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2105-8425015 282.000 CY | 5.00000 1410.00] 4.95000 1395.90] 15.00000 4230.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0060 2312-8260051 340.000 TON | 17.50000 5950.00| 13.95000 4743.00] 15.00000 5100.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0070 2401-6745625 LUMP | 30000.00000 30000.00| 53000.00000 53000.00 | 45000.00000 45000.00
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 536.000 CY | 17.00000 9112.00] 14.00000 7504.00 | 30.00000 16080.00
EXCAVATION, CLASS 20 \ \ \
0090 2402-2721000 177.000 CY | 125.00000 22125.00] 28.00000 4956.00 | 45.00000 7965.00
EXCAVATION, CLASS 21 | | |
0100 2402-2722000 15.000 CY | 200.00000 3000.00| 250.00000 3750.00 | 300.00000 4500.00
EXCAVATION, CLASS 22 | | |
0110 2403-0100010 197.300 CY | 575.00000 113447.50| 615.00000 121339.50]| 600.00000 118380.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0120 2404-7775005 50279.000 LB | 1.20000 60334.80| 0.89000 44748.31| 1.25000 62848.75
REINFORCING STEEL, EPOXY COATED | | |
0130 2414-6424124 222.000 LF | 60.00000 13320.00]| 100.00000 22200.00]| 65.00000 14430.00
CONCRETE OPEN RAILING, TL-4 | | |
0140 2501-0201042 250.000 LF | 35.00000 8750.00 | 43.00000 10750.00 | 50.00000 12500.00
PILES, STEEL, HP 10 X 42 | | |
0150 2501-0201253 480.000 LF | 45.00000 21600.00]| 48.00000 23040.00]| 55.00000 26400.00
PILES, STEEL, HP 12 X 53 | | |
0160 2501-5478053 350.000 LF | 150.00000 52500.00] 100.00000 35000.00] 200.00000 70000.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P10L TYPE 3) | | \
0170 2505-4008400 4.000 EACH | 1500.00000 6000.00 | 1600.00000 6400.00| 1600.00000 6400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0180 2505-4021010 4.000 EACH | 200.00000 800.00 | 190.00000 760.00 | 190.00000 760.00
| | |

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 3
Bid Order: 013 Contract ID: 96-C096-125 Primary County: WINNESHIEK
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) BR160 | ( 2 ) K.140 | ( 3 ) MI900
| BRENNAN CONSTRUCTION CO. |K CONSTRUCTION INC. |MINNOWA CONSTR., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2505-4021701 4.000 EACH | 2000.00000 8000.00 | 1885.00000 7540.00 | 1885.00000 7540.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0200 2507-3250005 711.000 SY | 2.00000 1422.00| 3.00000 2133.00]| 3.00000 2133.00
ENGINEERING FABRIC | | |
0210 2507-6800061 1152.000 TON | 22.50000 25920.00] 18.95000 21830.40] 30.00000 34560.00
REVETMENT, CLASS E \ \ \
0220 2518-6910000 4.000 EACH | 120.00000 480.00 | 100.00000 400.00| 125.00000 500.00
SAFETY CLOSURE | \
0230 2519-3280000 1175.000 LF | 5.00000 5875.00 | 15.00000 17625.00 | 8.00000 9400.00
FENCE, FIELD | \ \
0240 2519-3300400 21.000 EACH | 225.00000 4725.00 | 160.00000 3360.00| 250.00000 5250.00
FIELD FENCE BRACE PANELS | | \
0250 2528-8445110 LUMP | 2000.00000 2000.00 | 2350.00000 2350.00| 2132.75000 2132.75
TRAFFIC CONTROL | |
0260 2533-4980005 LUMP | 75000.00000 75000.00 | 83000.00000 83000.00 | 47703.50000 47703.50
MOBILIZATION | | |
0270 2601-2634100 0.800 ACRE | 700.00000 560.00 | 700.00000 560.00 | 700.00000 560.00
MULCHING | | |
0280 2601-2636043 0.800 ACRE | 2000.00000 1600.00| 2000.00000 1600.00| 3000.00000 2400.00
SEEDING AND FERTILIZING (RURAL) | | |
0290 2602-0000020 415.000 LF | 3.50000 1452.50| 3.50000 1452.50| 3.00000 1245.00
SILT FENCE | | |
0300 2602-0000030 108.000 LF | 5.00000 540.00| 5.00000 540.00| 4.00000 432.00
SILT FENCE FOR DITCH CHECKS | | |
0310 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00 | 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 493,570.80| $ 500,795.96| $ 527,700.00
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 493,570.80| $ 500,795.96| $ 527,700.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 101 1
Bid Order: 101 Contract ID: 07-8155-728 Primary County: BLACK HAWK
Letting Date: 150519 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to DOLAN, MIKE CONCRETE & MASONRY, INC.
Contract Period: 20 WORK DAYS Late Start Date: 07/06/15

Project: SRTS-U-8155(728)--8U-07
Work Type: PCC SIDEWALK/TRAIL
County: BLACK HAWK Prj Awd Amt: $67,494.55
Route: MOBILE STREET
Location: IN THE CITY OF WATERLOO, SIDEWALK SECTIONS
ON QUINCY ST, ASH ST, AND BEECH ST

RANK VENDOR NO./NAME BID LOW BID
1 DO030 MIKE DOLAN CONCRETE & MASONRY, INC. $ %
2 B0O413 BOULDER CONTRACTING, LLC. $ . %
3 CU100 CUNNINGHAM, K. CONSTRUCTION CO., INC. $ 85,878.84 127.23 %
4 VIO035 VIETH CONSTRUCTION CORPORATION $ 119,233.25 176.65 %
5 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 152,913.00 226.55 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 07-8155-728 Primary County: BLACK HAWK
Letting Date: 05/19/15 10:00 A.M.
1 ) DO030 2 ) BO413 3 ) Culoo

W~
Q —~

(
DOLAN, MIKE CONCRETE & MASON OULDER CONTRACTING, LLC. UNNINGHAM, K CONST. CO., INC

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

I \ \

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 SIDEWALK ITEMS
\ \ \

0010 2101-0850002 120.000 UNIT | 70.00000 8400.00 | 24.00000 2880.00 | 30.00000 3600.00
CLEARING AND GRUBBING | | |

0020 2102-2710090 108.900 CY | 30.00000 3267.00]| 30.00000 3267.00] 64.92000 7069.79
EXCAVATION, CLASS 10, WASTE | | |

0030 2105-8425005 328.800 CY | 25.00000 8220.00 | 65.00000 21372.00] 48.69000 16009.27
TOPSOIL, FURNISH AND SPREAD | | |

0040 2213-6745500 1.350 STA | 1200.00000 1620.00 | 1300.00000 1755.00 | 837.04000 1130.00
REMOVAL OF CURB | |

0050 2315-8275025 2.000 TON | 40.00000 80.00] 100.00000 200.00 | 140.00000 280.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | \

0060 2511-6745900 142.900 SY | 18.00000 2572.20]| 14.00000 2000.60 | 8.66000 1237.51
REMOVAL OF SIDEWALK | | |

0070 2511-7526004 379.800 SY | 45.00000 17091.00]| 50.00000 18990.00 | 40.90000 15533.82
SIDEWALK, P.C. CONCRETE, 4 IN. | | |

0080 2511-7526005 26.600 SY | 54.00000 1436.40| 55.00000 1463.00| 89.00000 2367.40
SIDEWALK, P.C. CONCRETE, 5 IN. | | |

0090 2511-7526006 73.700 SY | 58.50000 4311.45| 60.00000 4422.00 | 91.35000 6732.50
SIDEWALK, P.C. CONCRETE, 6 IN. | | I

0100 2511-7528101 116.000 SF | 25.00000 2900.00 | 30.00000 3480.00 | 34.00000 3944.00
DETECTABLE WARNINGS | | |

0110 2512-1725206 135.300 LF | 20.00000 2706.00 | 30.00000 4059.00 | 38.00000 5141.40
CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. | | |

0120 2515-2475005 20.700 SY | 54.00000 1117.80| 47.00000 972.90| 54.00000 1117.80
DRIVEWAY, P.C. CONCRETE, 5 IN. | | |

0130 2515-2475006 67.400 SY | 58.50000 3942.90| 55.00000 3707.00 | 55.00000 3707.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |

0140 2515-6745600 88.100 SY | 18.00000 1585.80 | 20.00000 1762.00 | 7.45000 656.35
REMOVAL OF PAVED DRIVEWAY | | |

0150 2518-6910000 15.000 EACH | 55.00000 825.00] 51.00000 765.00| 50.00000 750.00
SAFETY CLOSURE | |

0160 2524-9276010 11.000 LF | 11.00000 121.00| 12.50000 137.50] 12.00000 132.00
PERFORATED SQUARE STEEL TUBE POSTS | | |

0170 2524-9325001 15.000 SF | 20.00000 300.00| 30.50000 457 .50 | 30.00000 450.00
TYPE A SIGNS, SHEET ALUMINUM \ \ \

0180 2526-8285000 LUMP | 2000.00000 2000.00| 2900.00000 2900.00| 2850.00000 2850.00
CONSTRUCTION SURVEY | \ \

0190 2528-8445110 LUMP | 2000.00000 2000.00 | 2000.00000 2000.00 | 1500.00000 1500.00

| | \

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 3
Bid Order: 101 Contract ID: 07-8155-728 Primary County: BLACK HAWK
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) DO030 | ( 2 ) BO413 | ( 3 ) CUulo00
| DOLAN, MIKE CONCRETE & MASON |BOULDER CONTRACTING, LLC. | CUNNINGHAM, K CONST. CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i it e Tt amatat e P
0200 2533-4980005 LUMP | 500.00000 500.00] 3500.00000 3500.00] 7000.00000 7000.00
MOBILIZATION | | |
0210 2601-2634150 0.100 ACRE | 10890.00000 1089.00] 10500.00000 1050.00] 10000.00000 1000.00
MULCHING, WOOD CELLULOSE FIBER | | |
0220 2601-2636044 0.100 ACRE | 10890.00000 1089.00] 30000.00000 3000.00] 29500.00000 2950.00
SEEDING AND FERTILIZING (URBAN) | | |
0230 2602-0000306 40.000 LF | 7.00000 280.00 | 10.75000 430.00] 10.50000 420.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 6 IN. DIA. | | |
0240 2602-0000350 40.000 LF | 1.00000 40.00 | 7.75000 310.00] 7.50000 300.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
SECTION TOTALS | $ 67,494.55] $ 84,880.50] $ 85,878.84
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 67,494.55] $ 84,880.50] $ 85,878.84




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 4
Bid Order: 101 Contract ID: 07-8155-728 Primary County: BLACK HAWK
Letting Date: 05/19/15 10:00 A.M.
4 ) VI035 5 ) ABIl12 ( )

™

(
VIETH CONSTRUCTION CORP. BSOLUTE CONCRETE CONSTRUCTI

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 SIDEWALK ITEMS
\ \ \
0010 2101-0850002 120.000 UNIT | 50.00000 6000.00] 55.00000 6600.00|
CLEARING AND GRUBBING | | |
0020 2102-2710090 108.900 CY | 240.00000 26136.00] 50.00000 5445.00 |
EXCAVATION, CLASS 10, WASTE | | |
0030 2105-8425005 328.800 CY | 37.00000 12165.60]| 50.00000 16440.00 |
TOPSOIL, FURNISH AND SPREAD | | |
0040 2213-6745500 1.350 STA | 3650.00000 4927.50]| 2500.00000 3375.00 |
REMOVAL OF CURB | |
0050 2315-8275025 2.000 TON | 450.00000 900.00] 150.00000 300.00]
SURFACING, DRIVEWAY, CLASS A CRUSHED \ \
STONE | | |
0060 2511-6745900 142.900 SY | 30.00000 4287.00 | 25.00000 3572.50|
REMOVAL OF SIDEWALK | | |
0070 2511-7526004 379.800 SY | 60.00000 22788.00| 90.00000 34182.00 ]|
SIDEWALK, P.C. CONCRETE, 4 IN. \ \ \
0080 2511-7526005 26.600 SY | 65.00000 1729.00| 190.00000 5054.00 |
SIDEWALK, P.C. CONCRETE, 5 IN. | | \
0090 2511-7526006 73.700 SY | 70.00000 5159.00 | 210.00000 15477.00|
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0100 2511-7528101 116.000 SF | 29.00000 3364.00 | 55.00000 6380.00|
DETECTABLE WARNINGS | | |
0110 2512-1725206 135.300 LF | 24.50000 3314.85]| 60.00000 8118.00|
CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. | | |
0120 2515-2475005 20.700 SY | 65.00000 1345.50| 150.00000 3105.00 |
DRIVEWAY, P.C. CONCRETE, 5 IN. | | |
0130 2515-2475006 67.400 SY | 70.00000 4718.00 | 150.00000 10110.00]
DRIVEWAY, P.C. CONCRETE, 6 IN. | \ \
0140 2515-6745600 88.100 SY | 18.00000 1585.80 | 25.00000 2202.50]|
REMOVAL OF PAVED DRIVEWAY | | |
0150 2518-6910000 15.000 EACH | 55.00000 825.00] 50.00000 750.00|
SAFETY CLOSURE | |
0160 2524-9276010 11.000 LF | 13.00000 143.00| 12.00000 132.00|
PERFORATED SQUARE STEEL TUBE POSTS | | |
0170 2524-9325001 15.000 SF | 33.00000 495.00 | 30.00000 450.00 |
TYPE A SIGNS, SHEET ALUMINUM | | |
0180 2526-8285000 LUMP | 4000.00000 4000.00] 5000.00000 5000.00|
CONSTRUCTION SURVEY | | |
0190 2528-8445110 LUMP | 1650.00000 1650.00| 1500.00000 1500.00|
\ \ \

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 5
Bid Order: 101 Contract ID: 07-8155-728 Primary County: BLACK HAWK
Letting Date: 05/19/15 10:00 A.M.
4 ) VI035 5 ) ABl12 ( )

™

( \
VIETH CONSTRUCTION CORP. BSOLUTE CONCRETE CONSTRUCTI |
|

LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R e et ettt e e e e
0200 2533-4980005 LUMP | 11500.00000 11500.00] 20000.00000 20000.00]
MOBILIZATION | [ [
0210 2601-2634150 0.100 ACRE | 7700.00000 770.00] 10000.00000 1000.00]
MULCHING, WOOD CELLULOSE FIBER | | [
0220 2601-2636044 0.100 ACRE | 7700.00000 770.00 | 30000.00000 3000.00|
SEEDING AND FERTILIZING (URBAN) | | |
0230 2602-0000306 40.000 LF | 11.00000 440.00] 10.50000 420.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 6 IN. DIA. | | I
0240 2602-0000350 40.000 LF | 5.50000 220.00] 7.50000 300.00|
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
SECTION TOTALS | S 119,233.25] S 152,913.00] S
—————————————————————————————————————————— et i it
CONTRACT TOTALS | S 119,233.25] S 152,913.00] S




IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

Bid Order:
Letting Date:
Letting Status:
Contract Period:

150519 10:00 A.M.
CONTRACT SIGNED by
120 WORK DAYS Late Start Date:

FLYNN COMPANY, INC.
06/22/15

102 Contract ID: 27-0351-154

Project:
Work Type:
County:
Route:
Location:

Run Date: 06/22/15
Page: 102 1

Primary County: DECATUR
Established DBE Goal: 3.00

o

IMN-035-1(156) 0--0E-27
TRAFFIC SIGNS
DECATUR

I-35

MISSOURI STATE LINE TO S OF THE DECATUR CO
REST AREA (SBL)

Prj Awd Amt: $144,292.00

GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

Project: IMX-035-1(154)0--02-27
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: DECATUR Prj Awd Amt: $11,478,761.19
Route: I-35
Location: MISSOURI STATE LINE TO S OF THE DECATUR CO
REST AREA (SBL)
FLYNN COMPANY, INC.
RANK VENDOR NO./NAME
1 FL120 FLYNN COMPANY, INC.
2 CR334 CROELL AND SUBSIDIARY
3 MA225 MANATT'S, INC.

TOTAL % OVER
BID LOW BID
$ 11,623,053.19 100.00 %
$ 12,615,042.80 108.53 %
$ 12,986,482.12 111.73 %



IOWA DEPARTMENT OF TRANSPORTATION

STANDARD OR SLIP-FORM PORTLAND CEMENT

CONCRETE PAVEMENT, QM-C, CLASS 3I

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 2
Bid Order: 102 Contract ID: 27-0351-154 Primary County: DECATUR
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) CR334 | ( 3 ) MA225
| FLYNN COMPANY, INC. | CROELL AND SUBSIDIARY |MANATT'S, INC.
LINE NO / ITEM CODE / ALT \ | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS IMX-035-1(154)0--02-27
\ \ \
0010 2102-0425071 62127.000 CY | 9.20000 571568.40| 9.20000 571568.40| 9.20000 571568.40
SPECIAL BACKFILL | |
0020 2102-2625000 624.100 CY | 12.00000 7489.20| 12.00000 7489.20| 12.00000 7489.20
EMBANKMENT-IN-PLACE | | |
0030 2102-2710070 17004.000 CY | 3.20000 54412.80| 3.20000 54412.80| 3.20000 54412.80
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2102-2710090 117508.000 CY | 5.10000 599290.80] 5.10000 599290.80] 5.10000 599290.80
EXCAVATION, CLASS 10, WASTE | | |
0050 2102-2712015 25.000 CY | 100.00000 2500.00] 100.00000 2500.00] 100.00000 2500.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | \ |
0060 2102-2713090 90720.000 cCY | 6.70000 607824.00] 6.70000 607824.00] 6.75000 612360.00
EXCAVATION, CLASS 13, WASTE | | \
0070 2105-8425011 16217.000 CY | 3.40000 55137.80| 3.40000 55137.80| 3.40000 55137.80
TOPSOIL, SPREAD | | \
0080 2105-8425020 17882.000 CY | 3.20000 57222 .40| 3.20000 57222 .40 3.20000 57222.40
TOPSOIL, STRIP AND STOCKPILE | | |
0090 2107-0875100 13080.000 CY | 0.90000 11772.00| 0.90000 11772.00| 0.90000 11772.00
COMPACTION WITH MOISTURE CONTROL | | |
0100 2111-8174100 111883.000 SY | 6.10000 682486.30] 6.10000 682486.30] 6.10000 682486.30
GRANULAR SUBBASE | | |
0110 2121-7425010 898.000 TON | 26.80000 24066.40] 26.80000 24066.40] 26.80000 24066.40
GRANULAR SHOULDERS, TYPE A | | |
0120 2122-5190501 82.200 SY | 85.00000 6987.00| 100.00000 8220.00] 65.00000 5343.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | |
BRIDGE END DRAIN) | | |
0130 2123-7450000 593.600 STA | 80.00000 47488.00 | 80.00000 47488.00 | 80.00000 47488.00
SHOULDER CONSTRUCTION, EARTH | | |
0140 2125-2225050 0.900 STA | 3500.00000 3150.00] 3500.00000 3150.00] 3500.00000 3150.00
RESHAPING DITCHES \ \ \
0150 2214-5145150 1156.000 SY | 10.00000 11560.00] 10.00000 11560.00] 20.00000 23120.00
PAVEMENT SCARIFICATION \ \ \
0160 2301-0685550 394.900 SY | 185.00000 73056.50| 175.00000 69107.50| 200.00000 78980.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0170 2301-0690203 544.400 SY | 185.00000 100714.00] 168.00000 91459.20| 200.00000 108880.00
BRIDGE APPROACH, BR-203 \ \ \
0180 2301-1004110 91504.000 SY | 33.54000 3069044.16]| 39.28000 3594277.12| 39.00000 3568656.00
| \ \
| | |
| | \

DURABILITY, 11 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 3
Bid Order: 102 Contract ID: 27-0351-154 Primary County: DECATUR
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) CR334 | ( 3 ) MA225
| FLYNN COMPANY, INC. | CROELL AND SUBSIDIARY |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0190 2303-0043504 95.600 TON | 360.00000 34416.00| 360.00000 34416.00| 500.00000 47800.00
HOT MIX ASPHALT MIXTURE (3,000,000 | | [
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-4 | | |
0200 2303-0245828 5.800 TON | 575.00000 3335.00] 575.00000 3335.00] 1000.00000 5800.00
ASPHALT BINDER, PG 58-28 | | |
0210 2304-0100000 23977.000 SY | 45.50000 1090953.50] 36.50000 875160.50| 67.25000 1612453.25
DETOUR PAVEMENT | |
0220 2401-6745625 LUMP | 95000.00000 95000.00] 95000.00000 95000.00] 95000.00000 95000.00
REMOVAL OF EXISTING BRIDGE | | |
0230 2416-0100024 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0240 2416-0101036 22.000 EACH | 650.00000 14300.00| 650.00000 14300.00| 650.00000 14300.00
REMOVE AND REINSTALL CONCRETE PIPE | |
APRONS LESS THAN OR EQUAL TO 36 IN. | | |
0250 2416-1541036 96.000 LF | 75.00000 7200.00] 75.00000 7200.00 | 75.00000 7200.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. | | |
0260 2417-0225024 3.000 EACH | 600.00000 1800.00] 600.00000 1800.00] 600.00000 1800.00
APRONS, METAL, 24 IN. DIA. | | |
0270 2417-0225036 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
APRONS, METAL, 36 IN. DIA. | | |
0280 2417-2307036 495.000 LF | 82.00000 40590.00| 82.00000 40590.00| 82.00000 40590.00
DRAIN, CORRUGATED METAL SLOTTED PIPE, | |
36 IN., W/6 IN. GRATE | | |
0290 2417-5895018 14.000 EACH | 1100.00000 15400.00| 1100.00000 15400.00| 1100.00000 15400.00
BEVELED PIPE AND GUARD, 18 INCH | | |
0300 2422-0360024 6.000 EACH | 300.00000 1800.00] 300.00000 1800.00] 300.00000 1800.00
APRONS, UNCLASSIFIED, 24 IN. DIA. | |
0310 2422-0360030 3.000 EACH | 450.00000 1350.00] 450.00000 1350.00] 450.00000 1350.00
APRONS, UNCLASSIFIED, 30 IN. DIA. | | |
0320 2422-1723018 1226.000 LF | 26.00000 31876.00| 26.00000 31876.00| 26.00000 31876.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 18 | | |
IN. DIA. \ [ |
0330 2422-1723024 434.000 LF | 35.00000 15190.00| 35.00000 15190.00| 35.00000 15190.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | |
IN. DIA. | | |
0340 2422-1723030 88.000 LF | 48.00000 4224.00] 48.00000 4224.00] 48.00000 4224.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 30 | | |
\ \ \

IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 4
Bid Order: 102 Contract ID: 27-0351-154 Primary County: DECATUR
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) CR334 | ( 3 ) MA225
| FLYNN COMPANY, INC. | CROELL AND SUBSIDIARY |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0350 2502-8212034 33190.000 LF | 6.86000 227683.40] 7.35000 243946.50] 6.86000 227683.40
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0360 2502-8215106 156.000 LF | 35.00000 5460.00 | 35.00000 5460.00 | 35.00000 5460.00
SUBDRAIN, CORRUGATED METAL PIPE, 6 IN. | | |
DIA. | | |
0370 2502-8221304 129.000 EACH | 175.00000 22575.00] 190.00000 24510.00] 175.00000 22575.00
SUBDRAIN OUTLET, DR-304 | | |
0380 2503-0500401 4.000 EACH | 2000.00000 8000.00 | 4000.00000 16000.00 | 6000.00000 24000.00
BRIDGE END DRAIN, DR-401 | | |
0390 2505-4008120 875.000 LF | 6.00000 5250.00 | 4.00000 3500.00 | 6.00000 5250.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0400 2505-4008130 836.000 LF | 6.00000 5016.00 | 3.00000 2508.00 | 6.00000 5016.00
REMOVAL OF CABLE GUARDRAIL | | |
0410 2505-4008300 750.000 LF | 14.50000 10875.00| 16.00000 12000.00 | 14.50000 10875.00
STEEL BEAM GUARDRAIL | | |
0420 2505-4008400 4.000 EACH | 2200.00000 8800.00 | 1800.00000 7200.00 | 2200.00000 8800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0430 2505-4021010 4.000 EACH | 220.00000 880.00| 250.00000 1000.00 | 220.00000 880.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0440 2505-4021700 4.000 EACH | 2200.00000 8800.00 | 2000.00000 8000.00 | 2200.00000 8800.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0450 2505-6000111 3100.700 LF | 10.00000 31007.00]| 12.00000 37208.40 | 10.00000 31007.00
HIGH TENSION CABLE GUARDRAIL | | |
0460 2505-6000121 20.000 EACH | 2000.00000 40000.00 | 2200.00000 44000.00 | 2000.00000 40000.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0470 2507-3250005 37.300 SY | 5.00000 186.50] 5.00000 186.50] 5.00000 186.50
ENGINEERING FABRIC | | |
0480 2507-8029000 36.400 TON | 80.00000 2912.00| 80.00000 2912.00| 80.00000 2912.00
EROSION STONE | |
0490 2510-6745850 149638.000 SY | 5.30000 793081.40] 5.20000 778117.60] 5.30000 793081.40
REMOVAL OF PAVEMENT | | |
0500 2518-0470005 4.000 EACH | 3400.00000 13600.00] 3600.00000 14400.00| 3400.00000 13600.00
CROSSOVER BARRICADE | | |
0510 2518-6910000 17.000 EACH | 100.00000 1700.00| 75.00000 1275.00]| 100.00000 1700.00
SAFETY CLOSURE \ \
0520 2520-3350010 1.000 EACH | 7500.00000 7500.00| 10000.00000 10000.00] 10000.00000 10000.00
FIELD LABORATORY | \ \
0530 2526-8285000 LUMP | 33500.00000 33500.00] 42000.00000 42000.00]| 40000.00000 40000.00
| | |

CONSTRUCTION SURVEY



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 5
Bid Order: 102 Contract ID: 27-0351-154 Primary County: DECATUR
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) CR334 | ( 3 ) MA225
| FLYNN COMPANY, INC. | CROELL AND SUBSIDIARY |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0540 2527-9263109 3379.390 STA | 9.75000 32949.05] 8.50000 28724.82]| 9.75000 32949.05
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0550 2527-9263131 87.000 STA | 100.00000 8700.00 | 115.83000 10077.21| 100.00000 8700.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0560 2527-9263152 8.000 EACH | 400.00000 3200.00 | 310.00000 2480.00 | 400.00000 3200.00
PRE-CUT SYMBOLS AND LEGENDS, REGULAR | | |
MARKING TAPE \ \
0570 2527-9263180 1624.080 STA | 11.00000 17864.88| 9.46000 15363.80] 11.00000 17864.88
PAVEMENT MARKINGS REMOVED | \ \
0580 2527-9263190 8.000 EACH | 50.00000 400.00| 100.00000 800.00| 50.00000 400.00
SYMBOLS AND LEGENDS REMOVED | | \
0590 2528-4983200 140.000 CDAY | 940.00000 131600.00| 925.00000 129500.00] 940.00000 131600.00
MONITORING WITH INCIDENT RESPONSE | | |
0600 2528-8400048 612.500 LF | 15.00000 9187.50] 9.00000 5512.50 | 15.00000 9187.50
TEMPORARY BARRIER RAIL, CONCRETE | | |
0610 2528-8400157 4.000 EACH | 6500.00000 26000.00| 6500.00000 26000.00| 6500.00000 26000.00
TEMPORARY FLOODLIGHTING LUMINAIRE \ \ \
0620 2528-8445110 LUMP | 49000.00000 49000.00 | 60000.00000 60000.00 | 49000.00000 49000.00
TRAFFIC CONTROL | \
0630 2528-9109020 5735.000 LF | 7.50000 43012.50] 5.75000 32976.25]| 7.50000 43012.50
TEMPORARY LANE SEPARATOR SYSTEM | | \
0640 2529-2242304 4.000 EACH | 95.00000 380.00] 110.00000 440.00] 110.00000 440.00
CD JOINT ASSEMBLY | | \
0650 2529-2242320 2.000 EACH | 130.00000 260.00 | 260.00000 520.00| 260.00000 520.00
CT JOINT | | |
0660 2529-5070110 540.000 SY | 121.00000 65340.00 | 108.00000 58320.00 | 108.00000 58320.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0670 2529-5070120 37.000 EACH | 119.00000 4403.00 | 120.00000 4440.00 | 120.00000 4440.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0680 2533-4980005 LUMP | 300000.00000 300000.00|] 777000.00000 777000.00| 415000.00000 415000.00
MOBILIZATION | |
0690 2548-0000200 319.300 STA | 21.50000 6864.95] 27.00000 8621.10| 27.00000 8621.10
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | \
0700 2551-0000110 1.000 EACH | 1000.00000 1000.00 | 850.00000 850.00| 1000.00000 1000.00
TEMP CRASH CUSHION | | |
0710 2551-0000130 3.000 EACH | 5000.00000 15000.00 | 3000.00000 9000.00| 5000.00000 15000.00
TEMP CRASH CUSHION, SEVERE USE (SU) | | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 6
Bid Order: 102 Contract ID: 27-0351-154 Primary County: DECATUR
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) CR334 | ( 3 ) MA225
| FLYNN COMPANY, INC. | CROELL AND SUBSIDIARY |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0720 2599-9999009 16.000 LF | 60.00000 960.00| 60.00000 960.00] 60.00000 960.00
('"LINEAR FEET' ITEM) CLEAN OUT RCB INLE | | |
0730 2601-2634100 58.000 ACRE | 700.00000 40600.00 | 700.00000 40600.00 | 700.00000 40600.00
MULCHING | | |
0740 2601-2636015 46.500 ACRE | 1350.00000 62775.00 | 1350.00000 62775.00 | 1350.00000 62775.00
NATIVE GRASS SEEDING | | |
0750 2601-2636043 11.500 ACRE | 700.00000 8050.00 | 700.00000 8050.00 | 700.00000 8050.00
SEEDING AND FERTILIZING (RURAL) | | |
0760 2601-2640350 476.000 SO | 10.50000 4998.00 | 10.50000 4998.00 | 10.50000 4998.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
0770 2601-2642100 58.000 ACRE | 225.00000 13050.00| 225.00000 13050.00| 225.00000 13050.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING \ \ \
0780 2601-2643110 95.200 MGAL | 60.00000 5712.00 | 60.00000 5712.00 | 60.00000 5712.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | \
OR SLOPE PROTECTION | | |
0790 2601-2643300 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00 | 350.00000 1050.00
MOBILIZATION FOR WATERING | | |
0800 2602-0000020 10257.000 LF | 1.50000 15385.50 | 1.50000 15385.50 | 1.50000 15385.50
SILT FENCE | | |
0810 2602-0000030 23520.000 LF | 1.60000 37632.00] 1.60000 37632.00 | 1.60000 37632.00
SILT FENCE FOR DITCH CHECKS | | |
0820 2602-0000071 23885.000 LF | 0.10000 2388.50]| 0.10000 2388.50]| 0.10000 2388.50
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0830 2602-0000101 3378.000 LF | 0.10000 337.80] 0.10000 337.80] 0.10000 337.80
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \
0840 2602-0000312 2985.000 LF | 3.25000 9701.25] 3.25000 9701.25] 3.25000 9701.25
PERIMETER AND SLOPE SEDIMENT CONTROL | \
DEVICE, 12 IN. DIA. | | |
0850 2602-0000320 670.000 LF | 3.95000 2646.50 | 3.95000 2646.50 | 3.95000 2646.50
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0860 2602-0000350 2924.000 LF | 0.50000 1462.00| 0.50000 1462.00| 0.50000 1462.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | \
0870 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
| \ \

MOBILIZATIONS, EROSION CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 7
Bid Order: 102 Contract ID: 27-0351-154 Primary County: DECATUR
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) CR334 | ( 3 ) MA225
| FLYNN COMPANY, INC. | CROELL AND SUBSIDIARY |[MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0880 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
0881 2590-0000020 LUMP | 48000.00000 48000.00| 95000.00000 95000.00 | 100000.00000 100000.00
PROJECT MANAGEMENT | \ \

SECTION TOTALS | S 9,542,940.99] S 10,370,271.65] S 10,795,536.23
—————————————————————————————————————————— e e e
SECTION 0002 ALTERNATE 'AA' OPTION 1: PCC PAVED SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (154)

\ \ \
0890 2102-0425070 23316.800 TON | 20.60000 480326.08] 20.60000 480326.08] 20.60000 480326.08
SPECIAL BACKFILL | |
0900 2122-5190007 48684.100 SY | 23.29000 1133852.69] 26.74000 1301812.83] 26.00000 1265786.60
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0910 2548-0000200 303.100 STA | 21.50000 6516.65| 27.00000 8183.70] 27.00000 8183.70
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE \ \ \

SECTION TOTALS | S 1,620,695.42] S 1,790,322.61] S 1,754,296.38
—————————————————————————————————————————— o
SECTION 0003 ALTERNATE 'AA' OPTION 2: HMA PAVED SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (154)

\ \ \

0920 2102-0425070 21685.200 TON | | |
SPECIAL BACKFILL | |

0930 2122-5500080 48684.100 SY | | |

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |

8 IN. | | |

0940 2548-0000100 303.100 STA | | |
MILLED SHOULDER RUMBLE STRIPS, HMA | \

SURFACE | | |

0950 2548-0000110 328.300 GAL | | |

ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |

SECTION TOTALS \ S \ S \ $
—————————————————————————————————————————— e e
SECTION 0004 LIGHTING ITEMS IMX-035-1(154)0--02-27

\ \ \
0960 2401-6745356 2.000 EACH | 400.00000 800.00] 400.00000 800.00 | 400.00000 800.00
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | | |
POLES | | |
0970 2523-0000200 500.000 LF | 15.00000 7500.00 | 15.00000 7500.00 | 15.00000 7500.00
ELECTRICAL CIRCUITS | | |
0980 2523-0000310 2.000 EACH | 2000.00000 4000.00| 2000.00000 4000.00| 2000.00000 4000.00
|

HANDHOLES AND JUNCTION BOXES



IOWA DEPARTMENT OF TRANSPORTATION

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 8
Bid Order: 102 Contract ID: 27-0351-154 Primary County: DECATUR
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) CR334 | ( 3 ) MA225
| FLYNN COMPANY, INC. | CROELL AND SUBSIDIARY |[MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0990 2523-6765009 2.000 EACH | 2500.00000 5000.00| 2500.00000 5000.00| 2500.00000 5000.00
REMOVE AND REINSTALL LIGHT POLE AND | | |
LUMINAIRE | \ \
1000 2528-8445110 LUMP | 500.00000 500.00] 1000.00000 1000.00| 5000.00000 5000.00
TRAFFIC CONTROL | | |
1010 2533-4980005 LUMP | 5000.00000 5000.00| 5000.00000 5000.00| 5000.00000 5000.00
MOBILIZATION | | \

SECTION TOTALS | $ 22,800.00] $ 23,300.00] $ 27,300.00
—————————————————————————————————————————— e
SECTION 0005 DESIGN NO. 0115; REPAIRS TO A 192'-0 X 48' CONTINUOUS I-BEAM BRIDGE IMX-035-1(154)0--02-27

\ \ \
1020 2401-6750001 LUMP | 6335.00000 6335.00] 6335.00000 6335.00] 6335.00000 6335.00
REMOVALS, AS PER PLAN | | |
1030 2403-0100000 11.900 cCY | 1035.95000 12327.81| 1036.00000 12328.40| 1100.00000 13090.00
STRUCTURAL CONCRETE (MISCELLANEOQUS) | | |
1040 2404-7775005 1480.000 LB | 2.22000 3285.60] 2.22000 3285.60] 2.25000 3330.00
REINFORCING STEEL, EPOXY COATED | | |
1050 2413-1200000 65.000 LF | 190.65000 12392.25| 191.00000 12415.00] 191.00000 12415.00
STEEL EXTRUSION JOINT WITH NEOPRENE | |
1060 2413-1200100 65.000 LF | 29.60000 1924.00| 30.00000 1950.00]| 29.60000 1924.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |

SECTION TOTALS | $ 36,264.66] $ 36,314.00] $ 37,094.00
—————————————————————————————————————————— e
SECTION 0006 DESIGN NO. 0215; REPAIRS TO A 135'-0 X 40' CONTINUOUS I-BEAM BRIDGE IMX-035-1(154)0--02-27

\ \ \
1070 2401-6750001 LUMP | 6335.00000 6335.00] 6335.00000 6335.00] 6335.00000 6335.00
REMOVALS, AS PER PLAN | | |
1080 2403-0100000 8.500 CY | 1380.65000 11735.53] 1381.00000 11738.50] 1400.00000 11900.00
STRUCTURAL CONCRETE (MISCELLANEOQUS) | | |
1090 2404-7775005 1182.000 LB | 2.22000 2624.04 | 2.22000 2624.04 | 2.25000 2659.50
REINFORCING STEEL, EPOXY COATED | | |
1100 2413-1200000 49.000 LF | 196.05000 9606.45| 196.00000 9604.00| 196.00000 9604.00
STEEL EXTRUSION JOINT WITH NEOPRENE | |
1110 2413-1200100 49.000 LF | 35.90000 1759.10| 36.00000 1764.00| 35.90000 1759.10
NEOPRENE GLAND INSTALLATION AND TESTING | | |

SECTION TOTALS | $ 32,060.12] $ 32,065.54] $ 32,257.60
—————————————————————————————————————————— b
SECTION 0007  PAYMENT ADJUSTMENT INCENTIVE ITEMS IMX-035-1(154)0--02-27

\ \
1120 2301-7000110 82000.000 EACH | 1.00000 82000.00 | 1.00000 82000.00 1.00000 82000.00
| |
| \
| |

THICKNESS (BY SCHEDULE)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 9
Bid Order: 102 Contract ID: 27-0351-154 Primary County: DECATUR
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) CR334 | ( 3 ) MA225
| FLYNN COMPANY, INC. | CROELL AND SUBSIDIARY |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1130 2301-7000120 74000.000 EACH | 1.00000 74000.00 | 1.00000 74000.00 | 1.00000 74000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR QM-C PCC | | |
PAVEMENT COARSENESS AND WORKABILITY \ \
FACTORS | | |
1140 2317-7000110 68000.000 EACH | 1.00000 68000.00 | 1.00000 68000.00 | 1.00000 68000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | I
SECTION TOTALS | $ 224,000.00] $ 224,000.00] $ 224,000.00
—————————————————————————————————————————— e
SECTION 0008 TRAFFIC SIGN ITEMS IMN-035-1(156)0-0E-27
\ \ \
1150 2401-6745355 17.000 EACH | 400.00000 6800.00| 400.00000 6800.00| 407.00000 6919.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | \
SIGNS | | |
1160 2524-6765010 2.000 EACH | 350.00000 700.00 | 350.00000 700.00 | 129.00000 258.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
1170 2524-6765210 8.000 EACH | 100.00000 800.00 | 100.00000 800.00 | 65.00000 520.00
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
1180 2524-6765220 8.000 FEACH | 275.00000 2200.00 | 275.00000 2200.00 | 215.00000 1720.00
REMOVAL OF TYPE B SIGN ASSEMBLY \ \ |
1190 2524-9081275 8.000 EACH | 1300.00000 10400.00| 1300.00000 10400.00| 756.00000 6048.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | \
POST, 2'-8" DIA. X 7'-6" | | |
1200 2524-9081290 14.000 EACH | 1400.00000 19600.00 | 1400.00000 19600.00 | 865.00000 12110.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 9'-0" | | |
1210 2524-9089100 29.000 EACH | 76.00000 2204.00| 55.00000 1595.00 | 69.00000 2001.00
DELINEATOR, RIGID - TYPE I | | |
1220 2524-9089110 104.000 EACH | 78.00000 8112.00| 55.00000 5720.00 | 78.00000 8112.00
DELINEATOR, RIGID - TYPE IA | | |
1230 2524-9089200 18.000 EACH | 79.00000 1422.00]| 55.00000 990.00| 79.00000 1422.00
DELINEATOR, RIGID - TYPE II | | |
1240 2524-9210000 5.000 EACH | 150.00000 750.00 | 100.00000 500.00| 153.89000 769.45
MILEPOST MARKERS | |
1250 2524-9276010 249.000 LF | 15.00000 3735.00| 15.00000 3735.00 | 9.15000 2278.35
PERFORATED SQUARE STEEL TUBE POSTS | | |
1260 2524-9276021 2.000 EACH | 250.00000 500.00| 250.00000 500.00 | 222.88000 445.76
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 10
Bid Order: 102 Contract ID: 27-0351-154 Primary County: DECATUR
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) CR334 | ( 3 ) MA225
| FLYNN COMPANY, INC. | CROELL AND SUBSIDIARY |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
1270 2524-9276027 15.000 EACH | 350.00000 5250.00] 350.00000 5250.00] 391.03000 5865.45
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | | |
1280 2524-9278046 19.500 LF | 42.00000 819.00| 42.00000 819.00| 42.53000 829.34
STEEL BREAKAWAY SIGN POSTS, RECTANGULAR | | |
TUBE, 4" X 6" | | |
1290 2524-9281210 133.000 LF | 51.00000 6783.00| 51.00000 6783.00| 52.43000 6973.19
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 8 X 21 | | |
1300 2524-9281426 363.000 LF | 54.00000 19602.00| 54.00000 19602.00| 53.71000 19496.73
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 12 X 26 | | |
1310 2524-9290009 6.000 EACH | 200.00000 1200.00] 200.00000 1200.00] 226.39000 1358.34
SIGN MOUNTING BRACKETS, SPECIAL \ \ \
1320 2524-9325001 212.000 SF | 20.00000 4240.00] 20.00000 4240.00] 12.80000 2713.60
TYPE A SIGNS, SHEET ALUMINUM | \ \
1330 2524-9380001 1235.000 SF | 25.00000 30875.00| 25.00000 30875.00| 16.42000 20278.70
TYPE B SIGNS, EXTRUDED ALUMINUM | | \
STRUCTURAL PANEL | | |
1340 2528-8445110 LUMP | 500.00000 500.00| 1000.00000 1000.00| 5000.00000 5000.00
TRAFFIC CONTROL | |
1350 2533-4980005 LUMP | 10000.00000 10000.00| 10000.00000 10000.00| 4600.00000 4600.00
MOBILIZATION | |
1360 2599-9999005 156.000 EACH | 50.00000 7800.00| 35.00000 5460.00| 40.25000 6279.00
('"EACH' ITEM) REMOVAL OF DELINEATORS | | |
AND MILEPOSTS | | |
SECTION TOTALS | S 144,292.00] S 138,769.00| S 115,997.91
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 11,623,053.19] S 12,615,042.80] S 12,986,482.12




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

103 Contract ID: 28-0209-203

150519 10:00 A.M.

CONTRACT SIGNED by STEGER CONSTRUCTION, INC.

240 WORK DAYS Late Start Date: 06/15/15

NHSN-020-8 (52) --2R-28 Project:
SALVAGE AND REMOVAL Work Type:
DELAWARE Prj Awd Amt: $168,280.00 County:
U.S. 20 Route:
2193 332ND AVE, PARCEL1l, 3332 HWY 20, PARCEL Location:
4, 2195 332ND AVE, PARCEL 5 AND 2194 332ND

AVE, PARCEL 8, .

NHSX-020-9(204)--3H-28 Project:
BRIDGE NEW - PPCB Work Type:
DELAWARE Prj Awd Amt: $1,551,547.43 County:
U.S. 20 Route:
330TH/332ND AVE. OVER US 20 Location:

IN DYERSVILLE

Run Date: 06/22/15
Page: 103 1

DELAWARE
4.00 %

Primary County:
Established DBE Goal:

NHSX-020-9(203) --3H-28

PCC PAVEMENT - GRADE AND NEW
DELAWARE Prj Awd Amt:
U.s. 20

DYERSVILLE INTERCHANGE BETWEEN 330TH AVE AND
332ND AVE

$7,921,211.70

NHSX-020-9(205) --3H-28
TRAFFIC SIGNS
DELAWARE

U.s. 20

W OF 320TH AVE TO 1.6 MI E OF IA 136 IN
DYERSVILLE

Prj Awd Amt: $356,295.51

STEGER CONSTRUCTION, INC.
GFE to DBE responsiveness:

STEGER CONSTRUCTION, INC.
MOYNA, C.J. & SONS, INC.
PETERSON CONTRACTORS INC.
JB HOLLAND CONSTRUCTION, INC.
CEDAR VALLEY CORP., LLC.

HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY

TOTAL % OVER

BID LOW BID
$ 9,997,334.64 100.00 %
$ 10,151,688.51 101.54 %
$ 10,738,252.59 107.41 %
$ 10,776,278.00 107.79 %
$ 11,340,919.48 113.43 %
$ 12,982,156.89 129.85 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 2
Bid Order: 103 Contract ID: 28-0209-203 Primary County: DELAWARE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) ST359 | ( 2 ) MO0480 | ( 3 ) PE320
| STEGER CONSTRUCTION, INC. |[MOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS NHSX-020-9 (203) --3H-28
\ \ \
0010 2101-0850001 1.000 ACRE | 5000.00000 5000.00| 3500.00000 3500.00] 4500.00000 4500.00
CLEARING AND GRUBBING | | |
0020 2102-0425071 25795.000 CY | 16.68000 430260.60] 10.20000 263109.00]| 19.65000 506871.75
SPECIAL BACKFILL | | |
0030 2102-2624980 14356.000 CY | 16.68000 239458.08| 19.10000 274199.60| 19.35000 277788.60
CONTRACTOR FURNISHED SELECT TREATMENT | | |
0040 2102-2625001 7528.000 CY | 5.10000 38392.80| 2.50000 18820.00] 7.75000 58342.00
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0050 2102-2710070 287950.000 CY | 3.02000 869609.00 | 2.50000 719875.00| 2.70000 777465.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0060 2102-2710090 10103.000 cCY | 1.90000 19195.70| 2.50000 25257.50| 3.15000 31824.45
EXCAVATION, CLASS 10, WASTE | | |
0070 2102-2712015 200.000 cCY | 5.00000 1000.00| 10.00000 2000.00| 30.00000 6000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0080 2102-2712070 61411.000 CY | 4.89000 300299.79] 2.50000 153527.50]| 9.55000 586475.05
EXCAVATION, CLASS 12, ROADWAY AND BORRO | | |
0090 2102-5020010 20.300 STA | 250.00000 5075.00 | 400.00000 8120.00| 690.00000 14007.00
OBLITERATE OLD ROADBED | | |
0100 2105-8425015 122539.000 CY | 3.30000 404378.70] 5.20000 637202.80| 4.20000 514663.80
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0110 2107-0875100 289643.000 CY | 0.10000 28964 .30 | 0.80000 231714.40] 0.40000 115857.20
COMPACTION WITH MOISTURE CONTROL | | |
0120 2111-8174100 32256.500 SY | 4.26000 137412.69| 5.90000 190313.35]| 5.05000 162895.33
GRANULAR SUBBASE | | |
0130 2115-0100000 7222.800 CY | 17.68000 127699.10| 30.10000 217406.28| 19.35000 139761.18
MODIFIED SUBBASE | | |
0140 2121-7425010 14657.200 TON | 10.60000 155366.32| 12.80000 187612.16| 10.60000 155366.32
GRANULAR SHOULDERS, TYPE A | | |
0150 2122-5190105 594.300 SY | 55.00000 32686.50| 51.15000 30398.45| 51.15000 30398.45
PAVED SHOULDER, P.C. CONCRETE, 10.5 IN. | | |
0160 2122-5500060 7609.700 SY | 24.00000 182632.80| 24.00000 182632.80| 24.00000 182632.80
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. \ \ \
0170 2123-7450000 468.200 STA | 195.00000 91299.00| 250.00000 117050.00| 170.00000 79594.00
SHOULDER CONSTRUCTION, EARTH | | |
0180 2123-7450020 33.100 STA | 100.00000 3310.00] 250.00000 8275.00] 125.00000 4137.50
| \ \

SHOULDER FINISHING, EARTH



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 3
Bid Order: 103 Contract ID: 28-0209-203 Primary County: DELAWARE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) ST359 | ( 2 ) M0O480 | ( 3 ) PE320
| STEGER CONSTRUCTION, INC. IMOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— ettt ettt et T e
0190 2301-1032095 34086.200 SY | 35.50000 1210060.10] 31.25000 1065193.75] 32.25000 1099279.95
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 9.5 IN. | | |
0200 2301-1034095 12093.400 SY | 37.00000 447455.80 | 31.75000 383965.45] 32.75000 396058.85
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 31I | \
DURABILITY, 9.5 IN. | | |
0210 2301-1034105 26548.900 SY | 37.40000 992928.86] 32.40000 860184.36| 33.40000 886733.26
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 31I | | |
DURABILITY, 10.5 IN. | | |
0220 2301-6911722 LUMP | 5500.00000 5500.00] 3500.00000 3500.00] 3500.00000 3500.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | \
0230 2304-0100000 5390.000 sSY | 45.00000 242550.00] 38.35000 206706.50] 38.35000 206706.50
DETOUR PAVEMENT | | |
0240 2312-8260051 1058.000 TON | 9.60000 10156.80| 12.80000 13542.40| 9.90000 10474.20
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE \ \
0250 2315-8275025 154.000 TON | 9.60000 1478.40]| 12.80000 1971.20] 14.60000 2248.40
SURFACING, DRIVEWAY, CLASS A CRUSHED \ \
STONE | | |
0260 2401-6745650 LUMP | 33600.00000 33600.00| 15000.00000 15000.00| 12000.00000 12000.00
REMOVAL OF EXISTING STRUCTURES | | |
0265 2402-0425040 4846.800 CY | 15.00000 72702.00| 16.00000 77548.80 | 16.00000 77548.80
FLOODED BACKFILL | |
0270 2402-2720100 6039.000 CY | 6.85000 41367.15| 6.00000 36234.00| 5.00000 30195.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0280 2416-0100018 1.000 EACH | 568.00000 568.00] 1447.00000 1447.00] 1600.00000 1600.00
APRONS, CONCRETE, 18 IN. DIA. | | |
0290 2416-0100024 13.000 EACH | 1343.00000 17459.00| 1828.00000 23764 .00 2000.00000 26000.00
APRONS, CONCRETE, 24 IN. DIA. | | I
0300 2416-0100030 11.000 EACH | 1553.00000 17083.00| 2087.00000 22957.00| 2200.00000 24200.00
APRONS, CONCRETE, 30 IN. DIA | | |
0310 2416-0100042 4.000 EACH | 1422.00000 5688.00] 1800.00000 7200.00] 3200.00000 12800.00
APRONS, CONCRETE, 42 IN. DIA. | | |
0320 2416-0101136 2.000 EACH | 600.00000 1200.00] 800.00000 1600.00] 1100.00000 2200.00
REMOVE AND REINSTALL CONCRETE PIPE | | |
| | |

APRONS GREATER THAN 36 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 4
Bid Order: 103 Contract ID: 28-0209-203 Primary County: DELAWARE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) ST359 | ( 2 ) M0O480 | ( 3 ) PE320
| STEGER CONSTRUCTION, INC. IMOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC.

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— Rt e ettt et e et T TP

0330 2416-1180024 690.000 LF | 54.80000 37812.00| 38.00000 26220.00] 50.00000 34500.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | |
DIA. | | |

0340 2416-1180030 458.000 LF | 69.57000 31863.06]| 48.00000 21984.00| 60.00000 27480.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |

0350 2416-1180042 230.000 LF | 108.59000 24975.70]| 83.00000 19090.00]| 100.00000 23000.00
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | | |
DIA. | \ \

0360 2416-1240030 340.000 LF | 77.84000 26465.60| 55.00000 18700.00 | 60.00000 20400.00
CULVERT, 3000D CONCRETE ROADWAY PIPE, | |
30 IN. DIA. | | |

0370 2417-2307036 232.000 LF | 95.50000 22156.00]| 101.00000 23432.00]| 120.00000 27840.00
DRAIN, CORRUGATED METAL SLOTTED PIPE, | |
36 IN., W/6 IN. GRATE | | |

0380 2417-5895018 4.000 EACH | 1625.00000 6500.00| 642.00000 2568.00 | 1000.00000 4000.00
BEVELED PIPE AND GUARD, 18 INCH | | \

0390 2422-0360018 8.000 EACH | 205.00000 1640.00 | 213.00000 1704.00| 230.00000 1840.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | |

0400 2422-0360024 6.000 EACH | 280.00000 1680.00 | 266.00000 1596.00 | 450.00000 2700.00
APRONS, UNCLASSIFIED, 24 IN. DIA. | |

0410 2422-1722018 369.000 LF | 20.50000 7564 .50 | 29.00000 10701.00] 30.00000 11070.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | |
IN. DIA. | | |

0420 2422-1723018 528.000 LF | 29.25000 15444.00 | 29.00000 15312.00| 31.00000 16368.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 18 | | |
IN. DIA. | | |

0430 2422-1723024 294.000 LF | 34.25000 10069.50 | 32.00000 9408.00| 44.00000 12936.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | |
IN. DIA. | | \

0440 2435-0140148 3.000 EACH | 2613.00000 7839.00 | 2613.00000 7839.00 | 2600.00000 7800.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | |

0450 2435-0140172 1.000 EACH | 4236.00000 4236.00 | 4236.00000 4236.00 | 5600.00000 5600.00
MANHOLE, STORM SEWER, SW-401, 72 IN. | | |

0460 2435-0250100 7.000 EACH | 2784.00000 19488.00 | 2784.00000 19488.00 | 2000.00000 14000.00
INTAKE, SW-501 | |

0470 2435-0250500 2.000 EACH | 4355.00000 8710.00| 4355.00000 8710.00| 3000.00000 6000.00
INTAKE, SW-505 | | I

0480 2435-0251100 4.000 EACH | 2040.00000 8160.00 | 2040.00000 8160.00 | 2500.00000 10000.00
INTAKE, SW-511 | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 5
Bid Order: 103 Contract ID: 28-0209-203 Primary County: DELAWARE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) ST359 | ( 2 ) M0O480 | ( 3 ) PE320
| STEGER CONSTRUCTION, INC. IMOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0490 2435-0251230 1.000 EACH | 2117.00000 2117.00] 2117.00000 2117.00] 1900.00000 1900.00
INTAKE, SW-512, 30 IN. | | |
0500 2435-0700010 1.000 EACH | 2065.00000 2065.00 | 2065.00000 2065.00 | 500.00000 500.00
CONNECTION TO EXISTING MANHOLE | | |
0510 2502-8212034 17355.000 LF | 3.41000 59180.55] 3.75000 65081.25| 3.41000 59180.55
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | \
0520 2502-8221304 87.000 EACH | 180.00000 15660.00 | 292.20000 25421.40| 180.00000 15660.00
SUBDRAIN OUTLET, DR-304 | | |
0530 2503-0114218 305.000 LF | 42.00000 12810.00 | 42.00000 12810.00| 38.00000 11590.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | I
0540 2503-0114415 1084.000 LF | 40.00000 43360.00 | 40.00000 43360.00 | 40.00000 43360.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3000D | |
(CLASS 1IV), 15 IN. | | |
0550 2503-0114418 95.000 LF | 73.00000 6935.00] 73.00000 6935.00] 41.00000 3895.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3000D | | |
(CLASS 1IV), 18 IN. | \ \
0560 2504-0150408 3052.000 LF | 26.00000 79352.00 | 26.00000 79352.00 | 20.00000 61040.00
SANITARY SEWER FORCE MAIN, TRENCHED, | \
POLYVINYL CHLORIDE PIPE (PVC), 8 IN. | | |
0570 2504-0170408 144.000 LF | 102.00000 14688.00 | 102.00000 14688.00 | 100.00000 14400.00
SANITARY SEWER FORCE MAIN WITH CASING | | |
PIPE, TRENCHED, POLYVINYL CHLORIDE PIPE | | |
(PVC), 8 IN. | | \
0580 2504-0230000 1.000 EACH | 4850.00000 4850.00 | 4850.00000 4850.00 | 4000.00000 4000.00
SEWAGE AIR RELEASE VALVE AND PIT | | \
0590 2504-0240036 2825.000 LF | 5.00000 14125.00]| 5.00000 14125.00] 5.00000 14125.00
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0600 2505-4008400 2.000 EACH | 1950.00000 3900.00]| 1950.00000 3900.00]| 1950.00000 3900.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0610 2505-4021010 2.000 EACH | 250.00000 500.00] 250.00000 500.00| 250.00000 500.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0620 2505-4021700 2.000 EACH | 2100.00000 4200.00 | 2100.00000 4200.00 | 2100.00000 4200.00
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 6
Bid Order: 103 Contract ID: 28-0209-203 Primary County: DELAWARE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) ST359 | ( 2 ) M0O480 | ( 3 ) PE320
| STEGER CONSTRUCTION, INC. IMOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0630 2505-6000111 576.600 LF | 13.50000 7784.10| 13.50000 7784.10| 13.50000 7784.10
HIGH TENSION CABLE GUARDRAIL [ [ [
0640 2505-6000121 4.000 EACH | 3000.00000 12000.00]| 3000.00000 12000.00]| 3000.00000 12000.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | [ [
0645 2506-4984000 41.800 cCY | 178.00000 7440.40| 100.00000 4180.00 | 125.00000 5225.00
FLOWABLE MORTAR | | |
0650 2507-3250005 35.000 SY | 3.00000 105.00] 5.00000 175.00]| 10.00000 350.00
ENGINEERING FABRIC | | |
0660 2507-8029000 14.500 TON | 31.75000 460.38]| 40.00000 580.00]| 54.75000 793.88
EROSION STONE | | |
0670 2510-6745850 40864.400 SY | 4.99000 203913.36]| 5.70000 232927.08]| 7.40000 302396.56
REMOVAL OF PAVEMENT | | |
0680 2510-6750600 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00]| 500.00000 1000.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0690 2512-1750006 194.000 LF | 45.00000 8730.00] 35.00000 6790.00| 35.00000 6790.00
CURB AND GUTTER, P.C. CONCRETE, AS PER | | |
PLAN | | |
0700 2515-2475006 914.800 sSY | 51.00000 46654.80| 40.00000 36592.00| 40.00000 36592.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0710 2515-6745600 147.800 SY [ 20.00000 2956.00 | 10.00000 1478.00] 5.80000 857.24
REMOVAL OF PAVED DRIVEWAY | | |
0720 2518-6891810 102.000 LF | 85.00000 8670.00] 85.00000 8670.00 ] 85.00000 8670.00
PERMANENT ROAD CLOSURE, RURAL, SI-181 | | |
0730 2518-6891820 1.000 EACH | 680.00000 680.00] 680.00000 680.00] 680.00000 680.00
PERMANENT ROAD CLOSURE, URBAN, SI-182 | | |
0740 2518-6910000 19.000 EACH | 100.00000 1900.00] 100.00000 1900.00] 100.00000 1900.00
SAFETY CLOSURE | |
0750 2520-3350015 1.000 EACH | 12000.00000 12000.00]| 15000.00000 15000.00| 10000.00000 10000.00
FIELD OFFICE | | |
0760 2523-0000100 6.000 EACH | 3750.00000 22500.00]| 3050.00000 18300.00]| 3750.00000 22500.00
LIGHTING POLES | |
0770 2523-0000200 1837.000 LF [ 12.00000 22044.00] 11.60000 21309.20]| 12.00000 22044.00
ELECTRICAL CIRCUITS | | |
0780 2523-0000310 12.000 EACH | 700.00000 8400.00| 625.00000 7500.00] 700.00000 8400.00
HANDHOLES AND JUNCTION BOXES | | |
0790 2523-0000400 1.000 EACH | 5250.00000 5250.00] 6500.00000 6500.00 | 5250.00000 5250.00
CONTROL CABINET | |
0800 2526-8285000 LUMP | 55000.00000 55000.00 | 58000.00000 58000.00 | 50000.00000 50000.00
CONSTRUCTION SURVEY | | |
0810 2527-9263109 845.640 STA | 24.00000 20295.36]| 24.00000 20295.36]| 24.00000 20295.36
| \ \
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

FITTINGS BY COUNT, DUCTILE IRON, BEND,

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 7
Bid Order: 103 Contract ID: 28-0209-203 Primary County: DELAWARE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) ST359 | ( 2 ) MO0480 | ( 3 ) PE320
| STEGER CONSTRUCTION, INC. |[MOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0820 2527-9263131 181.280 STA | 106.00000 19215.68| 106.00000 19215.68| 106.00000 19215.68
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0830 2527-9263137 30.000 EACH | 100.00000 3000.00| 100.00000 3000.00| 100.00000 3000.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0840 2527-9263180 282.550 STA | 20.00000 5651.00] 20.00000 5651.00] 20.00000 5651.00
PAVEMENT MARKINGS REMOVED | | |
0850 2527-9263190 16.000 EACH | 120.00000 1920.00| 120.00000 1920.00| 120.00000 1920.00
SYMBOLS AND LEGENDS REMOVED | | |
0860 2528-8400048 8210.000 LF | 7.60000 62396.00| 7.60000 62396.00| 7.60000 62396.00
TEMPORARY BARRTIER RATL, CONCRETE | | |
0870 2528-8400157 8.000 EACH | 1500.00000 12000.00] 1500.00000 12000.00] 1500.00000 12000.00
TEMPORARY FLOODLIGHTING LUMINATIRE | | |
0880 2528-8445110 LUMP | 32000.00000 32000.00] 56000.00000 56000.00| 37000.00000 37000.00
TRAFFIC CONTROL | | |
0890 2528-8445113 6.000 EACH | 345.00000 2070.00| 345.00000 2070.00| 345.00000 2070.00
FLAGGERS | | |
0900 2528-9109020 2860.000 LF | 7.50000 21450.00| 7.50000 21450.00| 7.50000 21450.00
TEMPORARY LANE SEPARATOR SYSTEM | | |
0910 2533-4980005 LUMP | 70400.00000 70400.00| 360000.00000 360000.00| 401070.00000 401070.00
MOBILIZATION | |
0920 2551-0000130 8.000 EACH | 3500.00000 28000.00 | 3500.00000 28000.00 | 3500.00000 28000.00
TEMP CRASH CUSHION, SEVERE USE (SU) | | |
0930 2552-0000300 LUMP | 7000.00000 7000.00 | 7000.00000 7000.00 | 5000.00000 5000.00
TRENCH COMPACTION TESTING | | |
0940 2554-0114012 2704.000 LF | 33.00000 89232.00| 33.00000 89232.00| 22.00000 59488.00
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 12 IN. | | |
0950 2554-0134012 162.000 LF | 105.00000 17010.00] 105.00000 17010.00] 100.00000 16200.00
WATER MAIN WITH CASING PIPE, TRENCHED, | |
POLYVINYL CHLORIDE PIPE (PVC), 12 IN. | | |
0960 2554-0202200 3.000 EACH | 667.00000 2001.00]| 667.00000 2001.00]| 900.00000 2700.00
FITTINGS BY COUNT, DUCTILE IRON, BEND, | | |
12 IN., 11 1/4 DEGREE | | |
0970 2554-0202200 3.000 EACH | 682.00000 2046.00] 682.00000 2046.00] 900.00000 2700.00
FITTINGS BY COUNT, DUCTILE IRON, BEND, | | |
12 IN., 22 1/2 DEGREE | | |
0980 2554-0202200 1.000 EACH | 814.00000 814.00] 814.00000 814.00] 1000.00000 1000.00
| | \
| | |

12 IN., 90 DEGREE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 8
Bid Order: 103 Contract ID: 28-0209-203 Primary County: DELAWARE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) ST359 | ( 2 ) MO0480 | ( 3 ) PE320
| STEGER CONSTRUCTION, INC. |[MOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0990 2554-0202200 1.000 EACH | 611.00000 611.00] 611.00000 611.00] 700.00000 700.00
FITTINGS BY COUNT, DUCTILE IRON, | | |
REDUCER, 12 IN. X 12 IN. | | |
1000 2554-0202200 1.000 EACH | 1184.00000 1184.00| 1184.00000 1184.00| 1300.00000 1300.00
FITTINGS BY COUNT, DUCTILE IRON, TEE, | |
12 IN. X 12 1IN. | | |
1010 2554-0202200 3.000 EACH | 866.00000 2598.00| 866.00000 2598.00| 1200.00000 3600.00
FITTINGS BY COUNT, DUCTILE IRON, TEE, | | |
12 IN. X 6 IN. | | I
1020 2554-0207012 2.000 EACH | 2385.00000 4770.00 | 2385.00000 4770.00| 2300.00000 4600.00
VALVE, GATE, DIP, 12 IN. | | |
1030 2599-9999005 4.000 EACH | 2024.00000 8096.00 | 2024.00000 8096.00 | 1200.00000 4800.00
("EACH' ITEM) REMOVE AND REINSTALL | |
EXISTING FIRE HYDRA | | |
1040 2599-9999009 2595.000 LF | 5.00000 12975.00] 5.00000 12975.00| 5.00000 12975.00
('"LINEAR FEET' ITEM) REMOVAL OF | | |
EXISTING WATER MAIN FITTINGS | | |
1050 2601-2634100 64.500 ACRE | 700.00000 45150.00] 700.00000 45150.00] 700.00000 45150.00
MULCHING | | |
1060 2601-2634105 1.000 ACRE | 2000.00000 2000.00| 1400.00000 1400.00| 1400.00000 1400.00
MULCHING, BONDED FIBER MATRIX | | |
1070 2601-2636043 64.500 ACRE | 476.00000 30702.00] 600.00000 38700.00] 600.00000 38700.00
SEEDING AND FERTILIZING (RURAL) | | |
1080 2601-2636044 1.000 ACRE | 862.00000 862.00| 1300.00000 1300.00| 1300.00000 1300.00
SEEDING AND FERTILIZING (URBAN) | | |
1090 2601-2639010 3.000 SQ | 500.00000 1500.00| 75.00000 225.00] 75.00000 225.00
SODDING | | |
1100 2601-2640350 1150.400 SQ | 12.78000 14702.11| 13.00000 14955.20| 13.00000 14955.20
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT \ \ \
1110 2601-2642100 64.500 ACRE | 388.00000 25026.00 | 225.00000 14512.50] 225.00000 14512.50
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
1120 2601-2642120 1.000 ACRE | 862.00000 862.00| 350.00000 350.00] 350.00000 350.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
1130 2601-2643110 251.900 MGAL | 60.00000 15114.00] 60.00000 15114.00] 60.00000 15114.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
1140 2601-2643300 3.000 EACH | 350.00000 1050.00] 350.00000 1050.00] 350.00000 1050.00
| \ \

MOBILIZATION FOR WATERING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 9
Bid Order: 103 Contract ID: 28-0209-203 Primary County: DELAWARE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) ST359 | ( 2 ) M0480 | ( 3 ) PE320
| STEGER CONSTRUCTION, INC. IMOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1150 2601-2643412 108.800 SQ | 60.00000 6528.00] 48.50000 5276.80 | 48.50000 5276.80
TURF REINFORCEMENT MAT, TYPE 2 | \ \
1160 2602-0000020 66300.000 LF | 1.30000 86190.00 | 1.12000 74256.00 | 1.12000 74256.00
SILT FENCE | | \
1170 2602-0000030 6621.000 LF | 1.80000 11917.80]| 1.35000 8938.35| 1.35000 8938.35
SILT FENCE FOR DITCH CHECKS | | |
1180 2602-0000050 11.000 EACH | 400.00000 4400.00 | 350.00000 3850.00 | 650.00000 7150.00
SILT BASINS | | |
1190 2602-0000071 72921.000 LF | 0.01000 729.21 0.10000 7292.10] 0.10000 7292.10
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | \
1200 2602-0000101 72921.000 LF | 0.10000 7292.10]| 0.10000 7292.10| 0.10000 7292.10
MAINTENANCE OF SILT FENCE OR SILT FENCE | \
FOR DITCH CHECK | |
1210 2602-0000312 2000.000 LF | 2.60000 5200.00 | 3.75000 7500.00 | 3.75000 7500.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
1220 2602-0000320 2000.000 LF | 3.54000 7080.00 | 4.50000 9000.00] 4.50000 9000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | \ |
1230 2602-0000350 4000.000 LF | 0.25000 1000.00| 0.50000 2000.00 | 0.50000 2000.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | \ \
CONTROL DEVICE | |
1240 2602-0010010 17.000 EACH | 500.00000 8500.00 | 500.00000 8500.00 | 500.00000 8500.00
MOBILIZATIONS, EROSION CONTROL | | |
1250 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 7,801,211.70] $ 7,919,743.42] $ 8,407,235.81
—————————————————————————————————————————— f—— - -
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSX-020-9 (203) --3H-28
\ \ \
1260 2301-7000110 66000.000 EACH | 1.00000 66000.00 | 1.00000 66000.00 | 1.00000 66000.00
PAYMENT ADJUSTMENT \ | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | |
1270 2317-7000110 54000.000 EACH | 1.00000 54000.00] 1.00000 54000.00] 1.00000 54000.00
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS \ $ 120,000.00| $ 120,000.00| $ 120,000.00
—————————————————————————————————————————— -
SECTION 0003 DESIGN NO. 0214; 252'-0 X 56'-0 PRETENSIONED PRESTRESSED CONCRETE BRIDGE NHSX-020-9(204)--3H-28
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 10
Bid Order: 103 Contract ID: 28-0209-203 Primary County: DELAWARE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) ST359 | ( 2 ) M0480 | ( 3 ) PE320
| STEGER CONSTRUCTION, INC. IMOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +-———

1280 2402-2720000 329.000 cCY | 35.00000 11515.00| 35.00000 11515.00]| 12.05000 3964.45
EXCAVATION, CLASS 20 | | |

1290 2403-0100010 112.000 cCY | 600.00000 67200.00 | 600.00000 67200.00 | 572.55000 64125.60
STRUCTURAL CONCRETE (BRIDGE) | | |

1300 2403-7000210 648.600 CY | 600.00000 389160.00] 600.00000 389160.00] 572.55000 371355.93
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |

1310 2404-7775000 22914.000 LB | 0.80000 18331.20]| 0.80000 18331.20]| 0.69000 15810.66
REINFORCING STEEL | | |

1320 2404-7775005 154992.000 LB | 0.85000 131743.20]| 0.85000 131743.20]| 0.86000 133293.12
REINFORCING STEEL, EPOXY COATED | | |

1330 2404-7775009 4108.000 LB | 4.00000 16432.00| 4.00000 16432.00 | 3.65000 14994.20
REINFORCING STEEL, STAINLESS STEEL | | |

1340 2407-0564125 14.000 EACH | 24000.00000 336000.00] 24000.00000 336000.00] 22752.00000 318528.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTD125 | |

1350 2408-7800000 12823.000 LB | 3.00000 38469.00| 3.00000 38469.00 | 2.90000 37186.70
STRUCTURAL STEEL | |

1360 2414-6424110 558.000 LF | 109.00000 60822.00 | 109.00000 60822.00 | 93.80000 52340.40
CONCRETE BARRIER RAILING | | |

1370 2433-0003000 23.500 LF | 850.00000 19975.00 | 850.00000 19975.00 | 937.45000 22030.08
DEMONSTRATION SHAFT | | |

1380 2501-0201057 1105.000 LF | 41.00000 45305.00 | 41.00000 45305.00 | 34.40000 38012.00
PILES, STEEL, HP 10 X 57 | | |

1390 2501-6335010 340.000 LF | 50.00000 17000.00 | 50.00000 17000.00 | 45.05000 15317.00
PREBORED HOLES | |

1400 2507-2638620 776.000 SY | 23.00000 17848.00 | 23.00000 17848.00 | 43.50000 33756.00
MACADAM STONE SLOPE PROTECTION | | |

1410 2507-2638660 22.800 SY | 150.00000 3420.00| 150.00000 3420.00| 96.55000 2201.34
BRIDGE WING ARMORING - MACADAM STONE | |

1420 2526-8285000 LUMP | 2880.00000 2880.00 | 4500.00000 4500.00 | 4000.00000 4000.00
CONSTRUCTION SURVEY | | |

1430 2533-4980005 LUMP | 113250.00000 113250.00| 61000.00000 61000.00] 150710.90000 150710.90
MOBILIZATION \ |

1440 2599-9999009 275.000 LF | 87.00000 23925.00| 87.00000 23925.00| 50.90000 13997.50
('"LINEAR FEET' ITEM) AIR-TRACK PROBE | \

1450 2599-9999009 117.500 LF | 700.00000 82250.00] 700.00000 82250.00] 809.20000 95081.00
('"LINEAR FEET' ITEM) ROCK SOCKET, 36 IN | |
DIAMETER | | |

SECTION TOTALS | $ 1,395,525.40] $ 1,344,895.40] $ 1,386,704.88
—————————————————————————————————————————— e e

SECTION 0004  ROADWAY ITEMS NHSX-020-9(204)--3H-28
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 11
Bid Order: 103 Contract ID: 28-0209-203 Primary County: DELAWARE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) ST359 | ( 2 ) MO0480 | ( 3 ) PE320
| STEGER CONSTRUCTION, INC. |[MOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1460 2122-5190501 47.000 SY | 164.00000 7708.00 | 85.00000 3995.00| 114.70000 5390.90
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
1470 2301-0690203 834.700 SY | 165.00000 137725.50]| 163.00000 136056.10| 141.25000 117901.38
BRIDGE APPROACH, BR-203 | | |
1480 2412-0000100 2336.300 SY | 1.75000 4088.53] 2.30000 5373.49] 2.40000 5607.12
LONGITUDINAL GROOVING IN CONCRETE | |
1490 2503-0500401 4.000 EACH | 1500.00000 6000.00| 1200.00000 4800.00| 2500.00000 10000.00
BRIDGE END DRAIN, DR-401 | | |
1500 2518-6910000 2.000 EACH | 250.00000 500.00] 250.00000 500.00] 250.00000 500.00
SAFETY CLOSURE | | |
SECTION TOTALS \ $ 156,022.03]| $ 150,724.59| $ 139,399.40
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0005 SIGNING ITEMS NHSX-020-9(205) --3H-28
\ \ \
1510 2401-6745355 36.000 EACH | 386.29000 13906.44| 400.00000 14400.00] 215.00000 7740.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | \ \
1520 2524-6765010 1.000 EACH | 128.91000 128.91| 600.00000 600.00| 550.00000 550.00
REMOVE AND REINSTALL SIGN AS PER PLAN | |
1530 2524-6765210 83.000 EACH | 64.46000 5350.18] 100.00000 8300.00| 75.00000 6225.00
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
1540 2524-6765220 31.000 EACH | 214.86000 6660.66 | 300.00000 9300.00] 250.00000 7750.00
REMOVAL OF TYPE B SIGN ASSEMBLY | | |
1550 2524-9081275 66.000 EACH | 756.15000 49905.90| 950.00000 62700.00 | 975.00000 64350.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 7'-6" | | |
1560 2524-9081290 42.000 EACH | 836.74000 35143.08] 1000.00000 42000.00] 1050.00000 44100.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 9'-0" | | |
1570 2524-9089100 29.000 EACH | 68.80000 1995.20| 54.00000 1566.00 | 67.50000 1957.50
DELINEATOR, RIGID - TYPE I | | |
1580 2524-9089110 20.000 EACH | 77.46000 1549.20| 68.00000 1360.00| 70.00000 1400.00
DELINEATOR, RIGID - TYPE IA | | |
1590 2524-9089200 50.000 EACH | 78.33000 3916.50] 55.00000 2750.00] 70.00000 3500.00
DELINEATOR, RIGID - TYPE IT | | |
1600 2524-9210000 2.000 EACH | 154.02000 308.04| 175.00000 350.00] 195.00000 390.00
MILEPOST MARKERS | | |
1610 2524-9275222 958.000 LF | 9.40000 9005.20 | 10.00000 9580.00 | 8.50000 8143.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
| | \

X 6 IN.
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SALVAGE, REMOVAL, AND DISPOSAL OF

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 12
Bid Order: 103 Contract ID: 28-0209-203 Primary County: DELAWARE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) ST359 | ( 2 ) M0O480 | ( 3 ) PE320
| STEGER CONSTRUCTION, INC. IMOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1620 2524-9281210 1091.000 LF | 52.07000 56808.37| 50.10000 54659.10]| 51.00000 55641.00
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 8 X 21 \ \ \
1630 2524-9281426 1009.000 LF | 52.82000 53295.38]| 50.50000 50954.50 | 54.00000 54486.00
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 12 X 26 | | |
1640 2524-9290009 12.000 EACH | 202.39000 2428.68 | 165.00000 1980.00 | 160.00000 1920.00
SIGN MOUNTING BRACKETS, SPECIAL | | |
1650 2524-9325001 246.000 SF | 12.44000 3060.24 | 14.25000 3505.50 | 15.00000 3690.00
TYPE A SIGNS, SHEET ALUMINUM | | |
1660 2524-9380001 4840.000 SF | 16.46000 79666.40 | 16.25000 78650.00 | 20.00000 96800.00
TYPE B SIGNS, EXTRUDED ALUMINUM | | |
STRUCTURAL PANEL | | |
1670 2526-8285000 LUMP | 3000.00000 3000.00 | 4200.00000 4200.00 | 4000.00000 4000.00
CONSTRUCTION SURVEY | | |
1680 2528-8445110 LUMP | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
TRAFFIC CONTROL | |
1690 2533-4980005 LUMP | 27250.00000 27250.00| 14400.00000 14400.00 | 100.00000 100.00
MOBILIZATION | |
1700 2555-0000010 LUMP | 2417.13000 2417.13| 3200.00000 3200.00 | 1500.00000 1500.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 356,295.51| $ 364,955.10| $ 364,742.50
—————————————————————————————————————————— f—— - -
SECTION 0006 SALVAGE AND REMOVAL ITEMS NHSN-20-8 (52) -—2R-28
\ \ \
1710 2101-0850001 7.060 ACRE | 1000.00000 7060.00 | 2000.00000 14120.00]| 4500.00000 31770.00
CLEARING AND GRUBBING | | |
1720 2101-0850002 125.000 UNIT | 10.00000 1250.00 | 50.00000 6250.00| 60.00000 7500.00
CLEARING AND GRUBBING | | |
1723 2538-6970000 LUMP | 48000.00000 48000.00 | 95000.00000 95000.00 | 80000.00000 80000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. NO.1 | | |
1724 2538-6970000 LUMP | 69870.00000 69870.00 | 65000.00000 65000.00|] 116000.00000 116000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. NO.4 | | [
1730 2538-6970000 LUMP | 11200.00000 11200.00] 15000.00000 15000.00] 27500.00000 27500.00
SALVAGE, REMOVAL, AND DISPOSAL OF \ \ \
OBSTRUCTIONS ON PARCEL NO. 5 | | I
1740 2538-6970000 LUMP | 27800.00000 27800.00| 50000.00000 50000.00 | 51000.00000 51000.00
| | |
| | |

OBSTRUCTIONS ON PARCEL NO. 8



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 06/22/15
Page: 103 13

Bid Order: 103 Contract ID: 28-0209-203 Primary County: DELAWARE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) ST359 | ( 2 ) MO0480 | ( 3 ) PE320
| STEGER CONSTRUCTION, INC. IMOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
1750 2538-6975110 4.000 EACH | 775.00000 3100.00]| 1500.00000 6000.00] 1600.00000 6400.00
SEALING WELLS | | |
SECTION TOTALS | $ 168,280.00] $ 251,370.00] $ 320,170.00
—————————————————————————————————————————— ettt e et ettt e e P e e
CONTRACT TOTALS \ $ 9,997,334.64| $ 10,151,688.51] $ 10,738,252.59




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 14
Bid Order: 103 Contract ID: 28-0209-203 Primary County: DELAWARE
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) HO340 | ( 5 ) CE099 | ( 6 ) HO641
| HOLLAND, JB CONSTRUCTION, IN |CEDAR VALLEY CORP., LLC. |HORSFIELD CONSTRUCTION, INC &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS NHSX-020-9 (203) --3H-28
\ \ \
0010 2101-0850001 1.000 ACRE | 3771.80000 3771.80] 5000.00000 5000.00] 4500.00000 4500.00
CLEARING AND GRUBBING | | |
0020 2102-0425071 25795.000 CY | 16.75000 432066.25] 16.66000 429744 .70 | 19.65000 506871.75
SPECIAL BACKFILL | | |
0030 2102-2624980 14356.000 CY | 18.50000 265586.00| 16.66000 239170.96| 19.35000 277788.60
CONTRACTOR FURNISHED SELECT TREATMENT | | |
0040 2102-2625001 7528.000 CY | 5.45000 41027.60| 5.10000 38392.80| 7.75000 58342.00
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0050 2102-2710070 287950.000 CY | 2.75000 791862.50] 3.02000 869609.00 | 2.70000 777465.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0060 2102-2710090 10103.000 cCY | 3.98000 40209.94 | 1.90000 19195.70| 3.15000 31824.45
EXCAVATION, CLASS 10, WASTE | | |
0070 2102-2712015 200.000 cCY | 10.00000 2000.00| 5.00000 1000.00| 30.00000 6000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0080 2102-2712070 61411.000 CY | 5.25000 322407.75] 4.71000 289245.81| 9.55000 586475.05
EXCAVATION, CLASS 12, ROADWAY AND BORRO | | |
0090 2102-5020010 20.300 STA | 195.00000 3958.50] 250.00000 5075.00| 690.00000 14007.00
OBLITERATE OLD ROADBED | | |
0100 2105-8425015 122539.000 CY | 4.00000 490156.00] 3.30000 404378.70] 4.20000 514663.80
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0110 2107-0875100 289643.000 CY | 0.60000 173785.80| 0.10000 28964 .30 | 0.40000 115857.20
COMPACTION WITH MOISTURE CONTROL | | |
0120 2111-8174100 32256.500 SY | 3.72000 119994.18| 5.87000 189345.66| 5.05000 162895.33
GRANULAR SUBBASE | | |
0130 2115-0100000 7222.800 CY | 22.72000 164102.02| 23.18000 167424 .50 | 19.35000 139761.18
MODIFIED SUBBASE | | |
0140 2121-7425010 14657.200 TON | 19.31000 283030.53| 11.02000 161522.34| 10.60000 155366.32
GRANULAR SHOULDERS, TYPE A | | |
0150 2122-5190105 594.300 SY | 55.27000 32846.96| 67.30000 39996.39| 48.00000 28526.40
PAVED SHOULDER, P.C. CONCRETE, 10.5 IN. | | |
0160 2122-5500060 7609.700 SY | 24.12000 183545.96| 26.00000 197852.20| 24.00000 182632.80
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0170 2123-7450000 468.200 STA | 275.27000 128881.41| 195.00000 91299.00| 170.00000 79594.00
SHOULDER CONSTRUCTION, EARTH | | |
0180 2123-7450020 33.100 STA | 129.85000 4298.04 | 100.00000 3310.00] 125.00000 4137.50
| | |

SHOULDER FINISHING, EARTH
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4 ) HO340 5 ) CE099 6 ) HO641

Q —~
o~

(
HOLLAND, JB CONSTRUCTION, IN EDAR VALLEY CORP., LLC. ORSFIELD CONSTRUCTION, INC &

LINE NO / ITEM CODE / ALT

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2301-1032095 34086.200 SY | 35.67000 1215854.75| 49.45000 1685562.59| 36.00000 1227103.20
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 9.5 IN. | | |
0200 2301-1034095 12093.400 SY | 37.18000 449632.61 55.40000 669974.36| 34.75000 420245.65
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3I | |
DURABILITY, 9.5 IN. | | |
0210 2301-1034105 26548.900 SY | 37.58000 997707 .66 | 42.40000 1125673.36| 38.30000 1016822.87
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3I | | I
DURABILITY, 10.5 IN. | \ \
0220 2301-6911722 LUMP | 5526.72000 5526.72| 6000.00000 6000.00] 1500.00000 1500.00
PORTLAND CEMENT CONCRETE PAVEMENT | | \
SAMPLES | | |
0230 2304-0100000 5390.000 SY | 45.22000 243735.80] 51.00000 274890.00| 37.00000 199430.00
DETOUR PAVEMENT | | |
0240 2312-8260051 1058.000 TON | 8.93000 9447.94| 13.74000 14536.92 | 9.90000 10474.20
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0250 2315-8275025 154.000 TON | 8.93000 1375.22| 15.74000 2423.96| 26.40000 4065.60
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | \ \
0260 2401-6745650 LUMP | 16551.48000 16551.48]| 33600.00000 33600.00 | 30000.00000 30000.00
REMOVAL OF EXISTING STRUCTURES | | \
0265 2402-0425040 4846.800 CY | 24.75000 119958.30] 16.00000 77548.80 | 21.00000 101782.80
FLOODED BACKFILL | |
0270 2402-2720100 6039.000 CY | 5.00000 30195.00]| 6.00000 36234.00] 5.00000 30195.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT \ \ \
0280 2416-0100018 1.000 EACH | 1175.69000 1175.69| 1500.00000 1500.00 | 1000.00000 1000.00
APRONS, CONCRETE, 18 IN. DIA. \ \ \
0290 2416-0100024 13.000 EACH | 1500.56000 19507.28]| 1830.00000 23790.00| 1500.00000 19500.00
APRONS, CONCRETE, 24 IN. DIA. | \ \
0300 2416-0100030 11.000 EACH | 1759.50000 19354.50] 2090.00000 22990.00| 1900.00000 20900.00
APRONS, CONCRETE, 30 IN. DIA. | | \
0310 2416-0100042 4.000 EACH | 1600.96000 6403.84] 1800.00000 7200.00 | 2800.00000 11200.00
APRONS, CONCRETE, 42 IN. DIA. | | \
0320 2416-0101136 2.000 EACH | 818.00000 1636.00 | 800.00000 1600.00 | 1000.00000 2000.00
| | |
| | |
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| ( 4 ) HO340 | ( 5 ) CE099 | ( 6 ) HO641
| HOLLAND, JB CONSTRUCTION, IN |CEDAR VALLEY CORP., LLC. | HORSFIELD CONSTRUCTION, INC &

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

————————————————————————————————————————— et et et it

0330 2416-1180024 690.000 LF | 47.81000 32988.90 | 38.00000 26220.00]| 54.00000 37260.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |

0340 2416-1180030 458.000 LF | 63.65000 29151.70] 48.00000 21984.00]| 64.00000 29312.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | \

0350 2416-1180042 230.000 LF | 109.20000 25116.00]| 83.00000 19090.00]| 110.00000 25300.00
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | |
DIA. | | |

0360 2416-1240030 340.000 LF | 69.62000 23670.80]| 55.00000 18700.00 | 71.00000 24140.00
CULVERT, 3000D CONCRETE ROADWAY PIPE, | |
30 IN. DIA. | | |

0370 2417-2307036 232.000 LF | 135.63000 31466.16]| 101.00000 23432.00| 85.00000 19720.00
DRAIN, CORRUGATED METAL SLOTTED PIPE, | |
36 IN., W/6 IN. GRATE | | \

0380 2417-5895018 4.000 EACH | 1413.63000 5654.52 | 642.00000 2568.00 | 560.00000 2240.00
BEVELED PIPE AND GUARD, 18 INCH | | \

0390 2422-0360018 8.000 EACH | 259.67000 2077.36]| 213.00000 1704.00| 450.00000 3600.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |

0400 2422-0360024 6.000 EACH | 374.11000 2244 .66 | 266.00000 1596.00 | 475.00000 2850.00
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |

0410 2422-1722018 369.000 LF | 33.06000 12199.14| 29.00000 10701.00]| 22.00000 8118.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | |

0420 2422-1723018 528.000 LF | 29.81000 15739.68| 29.00000 15312.00]| 24.00000 12672.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 18 | | |
IN. DIA. | | |

0430 2422-1723024 294.000 LF | 35.87000 10545.78| 32.00000 9408.00] 31.00000 9114.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | |
IN. DIA. | | |

0440 2435-0140148 3.000 EACH | 2837.54000 8512.62 | 2610.00000 7830.00 | 2600.00000 7800.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |

0450 2435-0140172 1.000 EACH | 3665.80000 3665.80 | 4240.00000 4240.00| 6000.00000 6000.00
MANHOLE, STORM SEWER, SW-401, 72 IN. | | |

0460 2435-0250100 7.000 EACH | 3625.40000 25377.80]| 2790.00000 19530.00]| 1900.00000 13300.00
INTAKE, SW-501 | |

0470 2435-0250500 2.000 EACH | 2528.20000 5056.40 | 4360.00000 8720.00 | 2900.00000 5800.00
INTAKE, SW-505 | | I

0480 2435-0251100 4.000 EACH | 2625.06000 10500.24 | 2040.00000 8160.00 | 1900.00000 7600.00
INTAKE, SW-511 | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 17
Bid Order: 103 Contract ID: 28-0209-203 Primary County: DELAWARE
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) HO340 | ( 5 ) CE099 | ( 6 ) HO641
| HOLLAND, JB CONSTRUCTION, IN |CEDAR VALLEY CORP., LLC. | HORSFIELD CONSTRUCTION, INC &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0490 2435-0251230 1.000 EACH | 1232.39000 1232.39] 2120.00000 2120.00]| 1800.00000 1800.00
INTAKE, SW-512, 30 IN. | | |
0500 2435-0700010 1.000 EACH | 1093.45000 1093.45| 2060.00000 2060.00 | 2500.00000 2500.00
CONNECTION TO EXISTING MANHOLE | | |
0510 2502-8212034 17355.000 LF | 3.43000 59527.65]| 3.41000 59180.55] 3.41000 59180.55
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | \ \
0520 2502-8221304 87.000 EACH | 180.87000 15735.69] 180.00000 15660.00 | 180.00000 15660.00
SUBDRAIN OUTLET, DR-304 | | \
0530 2503-0114218 305.000 LF | 34.76000 10601.80]| 42.00000 12810.00| 37.50000 11437.50
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | I
0540 2503-0114415 1084.000 LF | 33.21000 35999.64 | 40.00000 43360.00 | 36.50000 39566.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3000D | |
(CLASS 1IV), 15 IN. | | |
0550 2503-0114418 95.000 LF | 40.08000 3807.60| 73.00000 6935.00] 45.00000 4275.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3000D | | |
(CLASS 1IV), 18 IN. \ \ \
0560 2504-0150408 3052.000 LF | 26.25000 80115.00 | 26.00000 79352.00 | 30.00000 91560.00
SANITARY SEWER FORCE MAIN, TRENCHED, | \
POLYVINYL CHLORIDE PIPE (PVC), 8 IN. | | |
0570 2504-0170408 144.000 LF | 71.46000 10290.24| 102.00000 14688.00 | 90.00000 12960.00
SANITARY SEWER FORCE MAIN WITH CASING | | |
PIPE, TRENCHED, POLYVINYL CHLORIDE PIPE | | |
(PVC), 8 IN. | | |
0580 2504-0230000 1.000 EACH | 4025.32000 4025.32 | 4850.00000 4850.00 | 5000.00000 5000.00
SEWAGE AIR RELEASE VALVE AND PIT | | |
0590 2504-0240036 2825.000 LF | 12.06000 34069.50] 5.00000 14125.00] 9.00000 25425.00
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0600 2505-4008400 2.000 EACH | 1959.48000 3918.96]| 1950.00000 3900.00| 1950.00000 3900.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0610 2505-4021010 2.000 EACH | 251.22000 502.44| 250.00000 500.00| 250.00000 500.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0620 2505-4021700 2.000 EACH | 2110.20000 4220.40| 2100.00000 4200.00 | 2100.00000 4200.00
| | |

STEEL BEAM GUARDRAIL END TERMINAL
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| ( 4 ) HO340 | ( 5 ) CE099 | ( 6 ) HO641
| HOLLAND, JB CONSTRUCTION, IN |CEDAR VALLEY CORP., LLC. | HORSFIELD CONSTRUCTION, INC &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0630 2505-6000111 576.600 LF | 13.57000 7824.46| 13.50000 7784.10| 13.50000 7784.10
HIGH TENSION CABLE GUARDRAIL | | |
0640 2505-6000121 4.000 EACH | 3014.58000 12058.32] 3000.00000 12000.00] 3000.00000 12000.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0645 2506-4984000 41.800 CY | 135.00000 5643.00 | 178.00000 7440.40| 125.00000 5225.00
FLOWABLE MORTAR | | |
0650 2507-3250005 35.000 SY | 1.75000 61.25]| 3.00000 105.00] 10.00000 350.00
ENGINEERING FABRIC | | |
0660 2507-8029000 14.500 TON | 30.50000 442 .25] 31.75000 460.38] 54.75000 793.88
EROSION STONE | | |
0670 2510-6745850 40864.400 SY | 4.25000 173673.70] 5.00000 204322.00] 7.40000 302396.56
REMOVAL OF PAVEMENT | | |
0680 2510-6750600 2.000 EACH | 503.13000 1006.26| 500.00000 1000.00| 600.00000 1200.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0690 2512-1750006 194.000 LF | 57.28000 11112.32] 50.00000 9700.00] 60.00000 11640.00
CURB AND GUTTER, P.C. CONCRETE, AS PER | | |
PLAN | | |
0700 2515-2475006 914.800 SY | 51.25000 46883.50 | 36.00000 32932.80]| 34.00000 31103.20
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0710 2515-6745600 147.800 SY | 3.00000 443.40] 20.00000 2956.00 | 5.80000 857.24
REMOVAL OF PAVED DRIVEWAY | | |
0720 2518-6891810 102.000 LF | 95.46000 9736.92] 85.00000 8670.00 | 85.00000 8670.00
PERMANENT ROAD CLOSURE, RURAL, SI-181 | | |
0730 2518-6891820 1.000 EACH | 854.13000 854.13] 880.00000 880.00| 680.00000 680.00
PERMANENT ROAD CLOSURE, URBAN, SI-182 | | |
0740 2518-6910000 19.000 EACH | 150.73000 2863.87| 100.00000 1900.00 | 100.00000 1900.00
SAFETY CLOSURE | |
0750 2520-3350015 1.000 EACH | 6495.20000 6495.20| 12000.00000 12000.00| 7500.00000 7500.00
FIELD OFFICE | | |
0760 2523-0000100 6.000 EACH | 3064.82000 18388.92| 3050.00000 18300.00| 3050.00000 18300.00
LIGHTING POLES | |
0770 2523-0000200 1837.000 LF | 11.66000 21419.42| 11.60000 21309.20] 11.60000 21309.20
ELECTRICAL CIRCUITS | | |
0780 2523-0000310 12.000 EACH | 628.04000 7536.48| 625.00000 7500.00| 625.00000 7500.00
HANDHOLES AND JUNCTION BOXES \ \ \
0790 2523-0000400 1.000 EACH | 6531.58000 6531.58] 6500.00000 6500.00] 6500.00000 6500.00
CONTROL CABINET | \
0800 2526-8285000 LUMP | 8260.40000 8260.40| 66000.00000 66000.00 | 62000.00000 62000.00
CONSTRUCTION SURVEY | | \
0810 2527-9263109 845.640 STA | 25.37000 21453.89] 24.00000 20295.36| 24.00000 20295.36
| | \
| | |
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FITTINGS BY COUNT, DUCTILE IRON, BEND,
12 IN., 90 DEGREE
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| ( 4 ) HO340 | ( 5 ) CE099 | ( 6 ) HO641
| HOLLAND, JB CONSTRUCTION, IN |CEDAR VALLEY CORP., LLC. | HORSFIELD CONSTRUCTION, INC &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0820 2527-9263131 181.280 STA | 115.56000 20948.72| 106.00000 19215.68]| 106.00000 19215.68
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0830 2527-9263137 30.000 EACH | 115.56000 3466.80] 100.00000 3000.00]| 100.00000 3000.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | \
0840 2527-9263180 282.550 STA | 36.43000 10293.30] 20.00000 5651.00] 20.00000 5651.00
PAVEMENT MARKINGS REMOVED | | |
0850 2527-9263190 16.000 EACH | 100.49000 1607.84| 120.00000 1920.00]| 120.00000 1920.00
SYMBOLS AND LEGENDS REMOVED | | |
0860 2528-8400048 8210.000 LF | 14.07000 115514.70] 7.60000 62396.00 | 7.60000 62396.00
TEMPORARY BARRIER RAIL, CONCRETE | | \
0870 2528-8400157 8.000 EACH | 1507.29000 12058.32]| 1500.00000 12000.00| 1500.00000 12000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | \
0880 2528-8445110 LUMP | 70641.14000 70641.14] 56000.00000 56000.00| 32000.00000 32000.00
TRAFFIC CONTROL | |
0890 2528-8445113 6.000 EACH | 345.00000 2070.00| 345.00000 2070.00| 345.00000 2070.00
FLAGGERS | | |
0900 2528-9109020 2860.000 LF | 10.35000 29601.00] 7.50000 21450.00] 7.50000 21450.00
TEMPORARY LANE SEPARATOR SYSTEM | | |
0910 2533-4980005 LUMP | 155000.00000 155000.00| 446200.00000 446200.00] 1200000.00000 1200000.00
MOBILIZATION | |
0920 2551-0000130 8.000 EACH | 5288.72000 42309.76]| 3500.00000 28000.00] 3500.00000 28000.00
TEMP CRASH CUSHION, SEVERE USE (SU) | | |
0930 2552-0000300 LUMP | 5000.00000 5000.00]| 7000.00000 7000.00 | 6700.00000 6700.00
TRENCH COMPACTION TESTING | | |
0940 2554-0114012 2704.000 LF | 34.43000 93098.72| 33.00000 89232.00] 37.00000 100048.00
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 12 IN. | | |
0950 2554-0134012 162.000 LF | 97.42000 15782.04 | 105.00000 17010.00] 110.00000 17820.00
WATER MAIN WITH CASING PIPE, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 12 IN. | | |
0960 2554-0202200 3.000 EACH | 492.04000 1476.12] 667.00000 2001.00]| 750.00000 2250.00
FITTINGS BY COUNT, DUCTILE IRON, BEND, | | |
12 IN., 11 1/4 DEGREE | | |
0970 2554-0202200 3.000 EACH | 510.18000 1530.54| 682.00000 2046.00 | 750.00000 2250.00
FITTINGS BY COUNT, DUCTILE IRON, BEND, | | |
12 IN., 22 1/2 DEGREE | | \
0980 2554-0202200 1.000 EACH | 1021.64000 1021.64| 814.00000 814.00| 875.00000 875.00
| | |
| | |
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| ( 4 ) HO340 | ( 5 ) CE099 | ( 6 ) HO641
| HOLLAND, JB CONSTRUCTION, IN |CEDAR VALLEY CORP., LILC. | HORSFIELD CONSTRUCTION, INC &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0990 2554-0202200 1.000 EACH | 504.98000 504.98] 611.00000 611.00] 750.00000 750.00
FITTINGS BY COUNT, DUCTILE IRON, | |
REDUCER, 12 IN. X 12 IN. | | |
1000 2554-0202200 1.000 EACH | 1145.85000 1145.85]| 1190.00000 1190.00]| 1225.00000 1225.00
FITTINGS BY COUNT, DUCTILE IRON, TEE, | | |
12 IN. X 12 1IN. | | |
1010 2554-0202200 3.000 EACH | 561.60000 1684.80| 870.00000 2610.00] 1100.00000 3300.00
FITTINGS BY COUNT, DUCTILE IRON, TEE, | | |
12 IN. X 6 IN. \ \ \
1020 2554-0207012 2.000 EACH | 2341.51000 4683.02| 2390.00000 4780.00| 2500.00000 5000.00
VALVE, GATE, DIP, 12 IN. \ \ \
1030 2599-9999005 4.000 EACH | 2284.33000 9137.32] 2030.00000 8120.00| 2500.00000 10000.00
('"EACH' ITEM) REMOVE AND REINSTALL | \
EXISTING FIRE HYDRA | | |
1040 2599-9999009 2595.000 LF | 12.37000 32100.15] 5.00000 12975.00] 9.00000 23355.00
('"LINEAR FEET' ITEM) REMOVAL OF | | |
EXISTING WATER MAIN FITTINGS | | |
1050 2601-2634100 64.500 ACRE | 700.00000 45150.00] 700.00000 45150.00] 700.00000 45150.00
MULCHING | | |
1060 2601-2634105 1.000 ACRE | 1428.13000 1428.13| 3200.00000 3200.00| 1400.00000 1400.00
MULCHING, BONDED FIBER MATRIX | | |
1070 2601-2636043 64.500 ACRE | 612.06000 39477.87| 500.00000 32250.00] 600.00000 38700.00
SEEDING AND FERTILIZING (RURAL) | | |
1080 2601-2636044 1.000 ACRE | 1326.12000 1326.12| 1200.00000 1200.00]| 1300.00000 1300.00
SEEDING AND FERTILIZING (URBAN) | | |
1090 2601-2639010 3.000 SQ | 76.51000 229.53] 50.00000 150.00] 75.00000 225.00
SODDING | | |
1100 2601-2640350 1150.400 SQ | 13.26000 15254.30| 10.00000 11504.00] 13.00000 14955.20
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
1110 2601-2642100 64.500 ACRE | 229.52000 14804.04 | 350.00000 22575.00| 225.00000 14512.50
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | \ \
1120 2601-2642120 1.000 ACRE | 357.04000 357.04 600.00000 600.00| 350.00000 350.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
1130 2601-2643110 251.900 MGAL | 60.00000 15114.00] 60.00000 15114.00] 60.00000 15114.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | \ \
1140 2601-2643300 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00| 350.00000 1050.00
| | \

MOBILIZATION FOR WATERING
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LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

1150 2601-2643412 108.800 SQ
TURF REINFORCEMENT MAT, TYPE 2

1160 2602-0000020 66300.000 LF
SILT FENCE

1170 2602-0000030 6621.000 LF
SILT FENCE FOR DITCH CHECKS

1180 2602-0000050 11.000 EACH
SILT BASINS

1190 2602-0000071 72921.000 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1200 2602-0000101 72921.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1210 2602-0000312 2000.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1220 2602-0000320 2000.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1230 2602-0000350 4000.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

1240 2602-0010010 17.000 EACH
MOBILIZATIONS, EROSION CONTROL

1250 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

SECTION 0002 PAYMENT ADJUSTMENT INCENTIV.

1260 2301-7000110 66000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
THICKNESS (BY SCHEDULE)

1270 2317-7000110 54000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
SMOOTHNESS (BY SCHEDULE)

SECTION TOTALS
SECTION 0003 DESIGN NO. 0214; 252'-0 X 5

4 )
OLLAND,

o~

HO340

JB CONSTRUCTION, IN

.83000

.59000

.51000

.00000

.00000

.00000

.00000

| ( 5 ) CE099 | ( 6 ) HO641

| CEDAR VALLEY CORP., LLC. |[HORSFIELD CONSTRUCTION, INC &
AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUNT
5362.34] 6500000 072,001 48.50000 5276.80
75582 OO: 1.50000 99450.00: 1.12000 74256.00
9136 981 1.60000 10593.601 1.35000 8938.35
3853 521 400.00000 4400.001 650.00000 7150.00
7292 10: 0.10000 7292.10: 0.10000 7292.10

| |
7292 lO: 0.10000 7292.10: 0.10000 7292.10

| |
7660.00: 2.60000 5200.001 3.75000 7500.00

| |
9180.00: 3.10000 6200.00: 4.50000 9000.00

| |
2040.00: 0.10000 400.00: 0.50000 2000.00

| |
8500.00: 500.00000 8500.001 500.00000 8500.00
lOO0.00: 1000.00000 lOO0.00: 1000.00000 1000.00
8,395,177.77: $ 9,165,526.32: $ 9,595,960.02
T NHSX-020-9(203) -—3t-28
66000.00: 1.00000 66000.00: 1.00000 66000.00

| |
54000.00: 1.00000 54000.00: 1.00000 54000.00

| |
120,000.00: $ 120,000.00: $ 120,000.00
_____________________________ o

'-0 PRETENSIONED PRESTRESSED CONCRETE BRIDGE

NHSX-020-9(204)--3H-28
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 22
Bid Order: 103 Contract ID: 28-0209-203 Primary County: DELAWARE
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) HO340 | ( 5 ) CE099 | ( 6 ) HO641
| HOLLAND, JB CONSTRUCTION, IN |CEDAR VALLEY CORP., LLC. | HORSFIELD CONSTRUCTION, INC &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— +-———
1280 2402-2720000 329.000 CY | 35.17000 11570.93] 35.00000 11515.00| 12.05000 3964.45
EXCAVATION, CLASS 20 | | |
1290 2403-0100010 112.000 CY | 602.91000 67525.92 | 600.00000 67200.00 | 572.55000 64125.60
STRUCTURAL CONCRETE (BRIDGE) | | |
1300 2403-7000210 648.600 CY | 602.91000 391047.43]| 600.00000 389160.00| 572.55000 371355.93
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |
1310 2404-7775000 22914.000 LB | 0.80000 18331.20]| 0.80000 18331.20]| 0.69000 15810.66
REINFORCING STEEL | | |
1320 2404-7775005 154992.000 LB | 0.85000 131743.20] 0.85000 131743.20] 0.86000 133293.12
REINFORCING STEEL, EPOXY COATED | | |
1330 2404-77750009 4108.000 LB | 4.02000 16514.16]| 4.00000 16432.00] 3.65000 14994.20
REINFORCING STEEL, STAINLESS STEEL | | |
1340 2407-0564125 14.000 EACH | 24116.59000 337632.26] 24000.00000 336000.00] 22752.00000 318528.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTD125 | |
1350 2408-7800000 12823.000 LB | 3.01000 38597.23| 3.00000 38469.00 | 2.90000 37186.70
STRUCTURAL STEEL | |
1360 2414-6424110 558.000 LF | 109.53000 61117.74| 109.00000 60822.00 | 93.80000 52340.40
CONCRETE BARRIER RAILING | | |
1370 2433-0003000 23.500 LF | 854.13000 20072.06]| 850.00000 19975.00 | 937.45000 22030.08
DEMONSTRATION SHAFT | | |
1380 2501-0201057 1105.000 LF | 41.20000 45526.00 | 41.00000 45305.00 | 34.40000 38012.00
PILES, STEEL, HP 10 X 57 | | |
1390 2501-6335010 340.000 LF | 50.24000 17081.60| 50.00000 17000.00 | 45.05000 15317.00
PREBORED HOLES | |
1400 2507-2638620 776.000 SY | 23.11000 17933.36]| 23.00000 17848.00 | 43.50000 33756.00
MACADAM STONE SLOPE PROTECTION | | |
1410 2507-2638660 22.800 SY | 150.73000 3436.64 | 150.00000 3420.00| 96.55000 2201.34
BRIDGE WING ARMORING - MACADAM STONE | \
1420 2526-8285000 LUMP | 51000.00000 51000.00 | 5000.00000 5000.00 | 2880.00000 2880.00
CONSTRUCTION SURVEY | \ \
1430 2533-4980005 LUMP | 71000.00000 71000.00 | 61000.00000 61000.00] 150710.50000 150710.50
MOBILIZATION | |
1440 2599-9999009 275.000 LF | 87.42000 24040.50 | 87.00000 23925.00| 50.90000 13997.50
('"LINEAR FEET' ITEM) AIR-TRACK PROBE | | |
1450 2599-9999009 117.500 LF | 703.40000 82649.50] 700.00000 82250.00] 809.20000 95081.00
('"LINEAR FEET' ITEM) ROCK SOCKET, 36 IN | | |
DIAMETER \ \ |
SECTION TOTALS | $ 1,406,819.73]| $ 1,345,395.40| $ 1,385,584.48
————————————————————————————————————————— e e

SECTION 0004 ROADWAY ITEMS

NHSX-020-9(204) --3H-28
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN.
X 6 IN.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 23
Bid Order: 103 Contract ID: 28-0209-203 Primary County: DELAWARE
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) HO340 | ( 5 ) CE099 | ( 6 ) HO641
| HOLLAND, JB CONSTRUCTION, IN |CEDAR VALLEY CORP., LLC. |HORSFIELD CONSTRUCTION, INC &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1460 2122-5190501 47.000 SY | 164.80000 7745.60| 164.00000 7708.00 | 185.10000 8699.70
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
1470 2301-0690203 834.700 SY | 184.89000 154327.68| 184.00000 153584.80| 185.10000 154502.97
BRIDGE APPROACH, BR-203 | | |
1480 2412-0000100 2336.300 SY | 1.76000 4111.89] 2.20000 5139.86| 2.40000 5607.12
LONGITUDINAL GROOVING IN CONCRETE | | |
1490 2503-0500401 4.000 EACH | 2310.25000 9241.00] 1500.00000 6000.00| 3000.00000 12000.00
BRIDGE END DRAIN, DR-401 | | |
1500 2518-6910000 2.000 EACH | 150.73000 301.46]| 250.00000 500.00] 250.00000 500.00
SAFETY CLOSURE | |
SECTION TOTALS | $ 175,727.63| $ 172,932.66| $ 181,309.79
—————————————————————————————————————————— et e ettt
SECTION 0005 SIGNING ITEMS NHSX-020-9(205) --3H-28
\ \ \
1510 2401-6745355 36.000 EACH | 500.04000 18001.44| 400.00000 14400.00] 400.00000 14400.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | \ \
1520 2524-6765010 1.000 EACH | 602.91000 602.91| 600.00000 600.00| 600.00000 600.00
REMOVE AND REINSTALL SIGN AS PER PLAN | |
1530 2524-6765210 83.000 EACH | 100.49000 8340.67| 100.00000 8300.00| 100.00000 8300.00
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
1540 2524-6765220 31.000 EACH | 301.46000 9345.26 | 300.00000 9300.00] 300.00000 9300.00
REMOVAL OF TYPE B SIGN ASSEMBLY | | |
1550 2524-9081275 66.000 EACH | 954.62000 63004.92| 950.00000 62700.00 | 950.00000 62700.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 7'-6" | | |
1560 2524-9081290 42.000 EACH | 1004.86000 42204.12| 1000.00000 42000.00] 1000.00000 42000.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 9'-0" | | |
1570 2524-9089100 29.000 EACH | 54.26000 1573.54| 54.00000 1566.00| 54.00000 1566.00
DELINEATOR, RIGID - TYPE I | | |
1580 2524-9089110 20.000 EACH | 68.33000 1366.60| 68.00000 1360.00]| 68.00000 1360.00
DELINEATOR, RIGID - TYPE IA | | |
1590 2524-9089200 50.000 EACH | 55.27000 2763.50] 55.00000 2750.00| 2750.00000 137500.00
DELINEATOR, RIGID - TYPE IT | | |
1600 2524-9210000 2.000 EACH | 175.85000 351.70] 175.00000 350.00] 175.00000 350.00
MILEPOST MARKERS | | |
1610 2524-9275222 958.000 LF | 10.05000 9627.90| 10.00000 9580.00| 10.00000 9580.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 8

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 24
Bid Order: 103 Contract ID: 28-0209-203 Primary County: DELAWARE
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) HO340 | ( 5 ) CE099 | ( 6 ) HO641
| HOLLAND, JB CONSTRUCTION, IN |CEDAR VALLEY CORP., LLC. | HORSFIELD CONSTRUCTION, INC &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
1620 2524-9281210 1091.000 LF | 50.34000 54920.94 | 50.10000 54659.10] 50.10000 54659.10
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 8 X 21 | | \
1630 2524-9281426 1009.000 LF | 50.75000 51206.75| 50.50000 50954.50| 50.50000 50954.50
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 12 X 26 | | |
1640 2524-9290009 12.000 EACH | 165.80000 1989.60] 165.00000 1980.00] 1980.00000 23760.00
SIGN MOUNTING BRACKETS, SPECIAL | | |
1650 2524-9325001 246.000 SF | 14.32000 3522.72] 14.25000 3505.50] 3505.50000 862353.00
TYPE A SIGNS, SHEET ALUMINUM \ \ \
1660 2524-9380001 4840.000 SF | 16.33000 79037.20| 16.25000 78650.00| 16.25000 78650.00
TYPE B SIGNS, EXTRUDED ALUMINUM | \ \
STRUCTURAL PANEL | | |
1670 2526-8285000 LUMP | 5908.56000 5908.56] 3000.00000 3000.00] 3000.00000 3000.00
CONSTRUCTION SURVEY | | |
1680 2528-8445110 LUMP | 3517.00000 3517.00] 500.00000 500.00] 500.00000 500.00
TRAFFIC CONTROL | |
1690 2533-4980005 LUMP | 15374.34000 15374.34| 14400.00000 14400.00| 14400.00000 14400.00
MOBILIZATION | |
1700 2555-0000010 LUMP | 3215.55000 3215.55] 3200.00000 3200.00] 3200.00000 3200.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | S 375,875.22] S 363,755.10] S 1,379,132.60
—————————————————————————————————————————— R et e b e e
SECTION 0006 SALVAGE AND REMOVAL ITEMS NHSN-20-8 (52) -—2R-28
\ \ \
1710 2101-0850001 7.060 ACRE | 2530.84000 17867.73| 1000.00000 7060.00] 4500.00000 31770.00
CLEARING AND GRUBBING | | |
1720 2101-0850002 125.000 UNIT | 6.03000 753.75] 10.00000 1250.00] 60.00000 7500.00
CLEARING AND GRUBBING | | |
1723 2538-6970000 LUMP | 120156.17000 120156.17| 48000.00000 48000.00| 80000.00000 80000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. NO.1 | | |
1724 2538-6970000 LUMP | 113500.00000 113500.00]| 70000.00000 70000.00| 116000.00000 116000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. NO.4 | | \
1730 2538-6970000 LUMP | 12500.00000 12500.00] 11200.00000 11200.00]| 27500.00000 27500.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | \
OBSTRUCTIONS ON PARCEL NO. 5 | | I
1740 2538-6970000 LUMP | 31500.00000 31500.00| 27800.00000 27800.00] 51000.00000 51000.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

CONTRACT TOTALS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 25
Bid Order: 103 Contract ID: 28-0209-203 Primary County: DELAWARE
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) HO340 | ( 5 ) CE099 | ( 6 ) HO641
|HOLLAND, JB CONSTRUCTION, IN |CEDAR VALLEY CORP., LLC. |HORSFIELD CONSTRUCTION, INC &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— R e e et ittt e e e
1750 2538-6975110 4.000 EACH | 1600.00000 6400.00] 2000.00000 8000.00| 1600.00000 6400.00
SEALING WELLS | | |
SECTION TOTALS | $ 302,677.65] $ 173,310.00] $ 320,170.00
—————————————————————————————————————————— et e et ettt e e e e
|

$ 10,776,278.00] $ 11,340,919.48]| $ 12,982,156.89




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
104 Contract ID: 57-000S-778
150519 10:00 A.M.
AWARD RECOMMENDED to HAWKEYE PAVING CORP.
By Individual Site Numbers

NHSN-000-S(778) -—-2R-57

PCC PAVEMENT - GRADE & REPLACE

LINN Prj Awd Amt: $1,261,355.90
IA 100

VARIOUS ROUTES IN CEDAR RAPIDS (STATE SHARE)

Run Date:

Primary County: LINN
No Established DBE Goal

Page: 104

06/22/15

1

RANK
1 HA760
2 RA260

HAWKEYE PAVING CORP.
RATHJE CONSTRUCTION CO.

$ 1,261,355.90
$ 1,484,247.31



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 2
Bid Order: 104 Contract ID: 57-000S-778 Primary County: LINN
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) HA760 | ( 2 ) RA260 | ( )
| HAWKEYE PAVING CORP. |RATHJE CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS COLLINS ROAD (IA 100)
\ \ \
0010 2101-0850001 2.000 ACRE | 5000.00000 10000.00| 8000.00000 16000.00|
CLEARING AND GRUBBING | | |
0020 2102-2710070 1467.000 CY | 30.00000 44010.00| 33.00000 48411.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425005 293.000 cCY | 63.00000 18459.00 | 43.00000 12599.00|
TOPSOIL, FURNISH AND SPREAD | | |
0040 2105-8425015 638.000 CY | 61.00000 38918.00 | 32.00000 20416.00]
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2115-0100000 578.000 CY | 95.00000 54910.00 | 60.00000 34680.00 |
MODIFIED SUBBASE | | |
0060 2301-4874006 54.000 SY | 120.00000 6480.00 | 110.50000 5967.00|
MEDIAN, DOWELLED P.C. CONCRETE, AS PER | | |
PLAN | | |
0070 2301-4874500 297.000 SY | 70.00000 20790.00] 34.50000 10246.50|
MEDIAN, P.C. CONCRETE, AS PER PLAN | | |
0080 2303-0001000 15.000 TON | 340.00000 5100.00] 140.00000 2100.00]
HOT MIX ASPHALT MIXTURE, WEDGE, | |
LEVELING OR STRENGTHENING COURSE | | |
0090 2303-0245828 1.000 TON | 500.00000 500.00] 500.00000 500.00]
ASPHALT BINDER, PG 58-28 | | |
0100 2416-0100015 4.000 EACH | 1500.00000 6000.00 | 1325.00000 5300.00]
APRONS, CONCRETE, 15 IN. DIA. | | |
0110 2416-0100024 2.000 EACH | 1900.00000 3800.00] 1325.00000 2650.00]
APRONS, CONCRETE, 24 IN. DIA. | | |
0120 2435-0251224 19.000 EACH | 1900.00000 36100.00 | 900.00000 17100.00|
INTAKE, SW-512, 24 IN. | | |
0130 2502-8212204 1718.000 LF | 17.00000 29206.00| 20.00000 34360.00 |
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. | | |
0140 2502-8213212 1764.000 LF | 25.00000 44100.00 | 22.50000 39690.00 |
SUBDRAIN, PVC, STANDARD, PERFORATED, 12 | | |
IN. | | \
0150 2502-8221304 6.000 EACH | 600.00000 3600.00] 800.00000 4800.00]
SUBDRAIN OUTLET, DR-304 | | |
0160 2503-0114224 38.000 LF \ 120.00000 4560.00] 100.00000 3800.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
| | |

(CLASS III), 24 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

('"LINEAR FEET' ITEM) STEEL LANDSCAPE
EDGER, AS PER PLAN

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 3
Bid Order: 104 Contract ID: 57-000S-778 Primary County: LINN
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) HA760 | ( 2 ) RA260 | ( )
| HAWKEYE PAVING CORP. |RATHJE CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e it
0170 2503-0200036 48.000 LF | 25.00000 1200.00] 20.00000 960.00|
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0180 2507-8029000 25.000 TON | 60.00000 1500.00] 44.00000 1100.00]
EROSION STONE | |
0190 2510-6745850 3857.000 SY | 18.00000 69426.00 | 18.00000 69426.00 |
REMOVAL OF PAVEMENT | | |
0200 2511-6745900 546.000 SY | 8.00000 4368.00| 15.25000 8326.50]
REMOVAL OF SIDEWALK | | |
0210 2511-7526004 635.000 SY | 50.00000 31750.00 | 34.65000 22002.75]
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0220 2511-7526006 48.000 SY \ 80.00000 3840.00] 62.25000 2988.00|
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0230 2511-7528101 94.000 SF | 35.00000 3290.00] 31.00000 2914.00|
DETECTABLE WARNINGS | | |
0240 2512-1725256 3089.000 LF | 37.00000 114293.00] 32.00000 98848.00 |
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0250 2515-2475006 54.000 SY | 69.00000 3726.00| 46.00000 2484.00|
DRIVEWAY, P.C. CONCRETE, 6 IN. | | \
0260 2516-8725065 1070.000 SF | 44.00000 47080.00 | 72.50000 77575.00 |
SPECIAL RETAINING WALL, AS PER PLAN | | |
0270 2524-6765010 37.000 EACH | 130.00000 4810.00] 80.00000 2960.00|
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0280 2526-8285000 LUMP | 12000.00000 12000.00 | 6750.00000 6750.00 |
CONSTRUCTION SURVEY | | |
0290 2527-9263109 95.180 STA | 55.00000 5234.90| 24.75000 2355.71|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0300 2528-8445110 LUMP | 20000.00000 20000.00| 50500.00000 50500.00]
TRAFFIC CONTROL | | |
0310 2533-4980005 LUMP | 90000.00000 90000.00| 387000.00000 387000.00 |
MOBILIZATION | |
0320 2537-8900500 730.000 CY | 80.00000 58400.00 | 45.00000 32850.00 |
AMENDED SOIL | | |
0330 2599-9999005 2895.000 EACH | 15.00000 43425.00 | 14.00000 40530.00 |
("EACH' ITEM) ORNAMENTAL GRASS | | |
0340 2599-9999005 4392.000 EACH | 12.00000 52704.00 | 11.50000 50508.00 |
("EACH' ITEM) PERENNIALS | | |
0350 2599-9999009 955.000 LF | 8.00000 7640.00| 6.70000 6398.50 |
| | |
| \ \



IOWA DEPARTMENT OF TRANSPORTATION

PERIMETER AND SLOPE SEDIMENT CONTROL

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 4
Bid Order: 104 Contract ID: 57-000S-778 Primary County: LINN
Letting Date: 05/19/15 10:00 A.M.
\ 1 ) HA760 | ( 2 ) RA260 | ( )
| HAWKEYE PAVING CORP. |RATHJE CONSTRUCTION CO. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0360 2599-9999010 LUMP | 21000.00000 21000.00] 27000.00000 27000.00|
('"LUMP SUM' ITEM) RAILING, RETAINING | | |
WALL, AS PER PLAN | \ \
0370 2599-9999018 2250.000 SY | 65.00000 146250.00| 61.80000 139050.00]|
('"SQUARE YARDS' ITEM) CONCRETE PAVERS | | |
0380 2599-9999018 137.000 sSY | 12.00000 1644.00 | 11.20000 1534.40|
('"SQUARE YARDS' ITEM) MULCH, ROCK | | |
0390 2599-9999018 83.000 SY | 70.00000 5810.00 | 70.65000 5863.95]|
('"SQUARE YARDS' ITEM) PAVER BAND, AS | | |
PER PLAN | \ \
0400 2599-9999018 528.000 SY | 100.00000 52800.00 | 122.50000 64680.00 |
('"SQUARE YARDS' ITEM) SPLASH BLOCK, AS | |
PER PLAN | | |
0410 2601-2634100 2.600 ACRE | 700.00000 1820.00| 700.00000 1820.00 |
MULCHING \ \ \
0420 2601-2636044 2.600 ACRE | 2500.00000 6500.00| 1600.00000 4160.00 |
SEEDING AND FERTILIZING (URBAN) | | \
0430 2601-2639010 316.000 SO | 55.00000 17380.00| 52.00000 16432.00]|
SODDING | | |
0440 2601-2642120 2.500 ACRE | 1500.00000 3750.00 | 800.00000 2000.00 |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | \
0450 2601-2643110 0.300 MGAL | 60.00000 18.00] 60.00000 18.00]
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION \ \ \
0460 2601-2643300 28.000 EACH | 350.00000 9800.00| 350.00000 9800.00|
MOBILIZATION FOR WATERING | \ \
0470 2601-2700010 1200.000 SF | 16.00000 19200.00| 15.00000 18000.00 |
OUTLET OR CHANNEL SCOUR PROTECTION | | |
0480 2602-0000020 624.000 LF | 3.00000 1872.00| 2.00000 1248.00 |
SILT FENCE | | |
0490 2602-0000030 220.000 LF | 3.00000 660.00| 2.75000 605.00]
SILT FENCE FOR DITCH CHECKS | | |
0500 2602-0000071 844.000 LF | 1.00000 844.00 | 0.50000 422.00|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0510 2602-0000101 448.000 LF | 1.00000 448.00| 1.00000 448.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \
0520 2602-0000306 725.000 LF | 3.00000 2175.00]| 2.00000 1450.00|
| | \
| | |

DEVICE, 6 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 5
Bid Order: 104 Contract ID: 57-000S-778 Primary County: LINN
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) HA760 | ( 2 ) RA260 | ( )
| HAWKEYE PAVING CORP. |RATHJE CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e D ettt
0530 2602-0000350 725.000 LF | 1.00000 725.00] 1.00000 725.00]
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0540 2602-0010010 8.000 EACH | 500.00000 4000.00] 500.00000 4000.00]
MOBILIZATIONS, EROSION CONTROL | \ \
0550 2610-0000212 339.000 cCY | 60.00000 20340.00] 60.00000 20340.00]
MULCH, SHREDDED BARK | | \
0560 2610-0000400 0.500 MGAL | 1700.00000 850.00] 400.00000 200.00 |
WATERING FOR PLANTS | | |
0570 2611-0000100 50.000 EACH | 75.00000 3750.00] 71.00000 3550.00]
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0580 2611-0000200 77.000 EACH | 500.00000 38500.00 | 465.00000 35805.00 |
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | | |
SECTION TOTALS | S 1,261,355.90] S 1,484,247.31] S
—————————————————————————————————————————— o
CONTRACT TOTALS | S 1,261,355.90] S 1,484,247.31] S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

105 Contract ID: 57-4775-627
150519 10:00 A.M.

AWARD RECOMMENDED to RICKLEFS EXCAVATING, LTD.
120 WORK DAYS Late Start Date: 04/11/16

Primary County: LINN
Established DBE Goal:

Run Date: 06/22/15
Page: 105 1

4.

$ 2,871,607.00

00

o

Project: STP-A-4775(627)--86-57
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: LINN Prj Awd Amt: $2,871,607.00
Route: 7TH AVE
Location: IN THE CITY OF MARION, ROUNDABOUT AT 7TH ST.
RICKLEFS EXCAVATING, LTD.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
RANK VENDOR NO./NAME
1 RI0O37 RICKLEFS EXCAVATING, LTD.
2 RA260 RATHJE CONSTRUCTION CO.

$ 3,045,873.10



IOWA DEPARTMENT OF TRANSPORTATION

REMOVAL OF SIGN SUPPORT STRUCTURE AND

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 2
Bid Order: 105 Contract ID: 57-4775-627 Primary County: LINN
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) RIO37 | ( 2 ) RA260 | ( )
|RICKLEFS EXCAVATING, LTD. | RATHJE CONSTRUCTION CO. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 1.500 ACRE | 10000.00000 15000.00] 1600.00000 2400.00]
CLEARING AND GRUBBING | | |
0020 2102-2710070 5754.000 CY | 20.00000 115080.00| 12.00000 69048.00 |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425005 245.000 CY | 17.00000 4165.00] 46.00000 11270.00]
TOPSOIL, FURNISH AND SPREAD | | |
0040 2105-8425015 1363.000 CY | 21.00000 28623.00| 21.00000 28623.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2109-8225100 20.000 STA | 750.00000 15000.00] 750.00000 15000.00]
SPECIAL COMPACTION OF SUBGRADE | | |
0060 2111-8174100 17264.000 SY | 6.00000 103584.00| 6.75000 116532.00]|
GRANULAR SUBBASE | | |
0070 2213-7100400 1.000 EACH | 500.00000 500.00] 150.00000 150.00]
RELOCATION OF MAIL BOXES | | |
0080 2301-1033060 3654.000 SY | 36.00000 131544.00| 36.30000 132640.20|
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 6 IN. | | |
0090 2301-1033080 10306.000 SY | 51.00000 525606.00| 51.00000 525606.00|
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 8 IN. | | |
0100 2301-4875006 635.000 SY | 40.00000 25400.00 | 39.60000 25146.00|
MEDIAN, P.C. CONCRETE, 6 IN. | | |
0110 2303-9093010 80.000 sSY | 75.00000 6000.00| 70.00000 5600.00|
HOT MIX ASPHALT, DRIVEWAY | | |
0120 2304-0100000 1405.000 sSY | 40.00000 56200.00| 60.75000 85353.75]
DETOUR PAVEMENT | | |
0130 2315-8275025 355.000 TON | 20.00000 7100.00 | 20.75000 7366.25]
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | \ \
0140 2401-6745650 LUMP | 12000.00000 12000.00] 13250.00000 13250.00]
REMOVAL OF EXISTING STRUCTURES | | |
0150 2401-6745910 25.000 EACH | 50.00000 1250.00| 25.00000 625.00]
REMOVAL OF SIGN | | |
0160 2401-6745916 1.000 EACH | 4000.00000 4000.00| 750.00000 750.00]
| | |
| \ \

FOUNDATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 3
Bid Order: 105 Contract ID: 57-4775-627 Primary County: LINN
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) RIO37 | ( 2 ) RA260 | )
|RICKLEFS EXCAVATING, LTD. |RATHJE CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2430-0000100 352.000 SF | 20.00000 7040.00| 31.00000 10912.00]
MODULAR BLOCK RETAINING WALL | | |
0180 2431-0000100 1989.000 SF | 26.00000 51714.00| 27.00000 53703.00|
SEGMENTAL BLOCK RETAINING WALL | | |
0190 2435-0130148 6.000 EACH | 3500.00000 21000.00| 4100.00000 24600.00|
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0200 2435-0140148 1.000 EACH | 2700.00000 2700.00| 2800.00000 2800.00|
MANHOLE, STORM SEWER, SW-401, 48 IN. | |
0210 2435-0140200 1.000 EACH | 4200.00000 4200.00| 3650.00000 3650.00]
MANHOLE, STORM SEWER, SW-402 | | |
0220 2435-0140300 1.000 EACH | 4200.00000 4200.00| 4850.00000 4850.00|
MANHOLE, STORM SEWER, SW-403 | | |
0230 2435-0250100 5.000 EACH | 2000.00000 10000.00] 2000.00000 10000.00]
INTAKE, SW-501 | |
0240 2435-0250248 3.000 EACH | 3100.00000 9300.00| 2650.00000 7950.00|
INTAKE, SW-502, 48 IN. | | |
0250 2435-0250260 1.000 EACH | 4800.00000 4800.00 | 4650.00000 4650.00]
INTAKE, SW-502, 60 IN. | | |
0260 2435-0250272 2.000 EACH | 5700.00000 11400.00] 5000.00000 10000.00]
INTAKE, SW-502, 72 IN. | | |
0270 2435-0250284 1.000 EACH | 8000.00000 8000.00 | 7450.00000 7450.00 |
INTAKE, SW-502, 84 IN. | | |
0280 2435-0250500 11.000 EACH | 3100.00000 34100.00] 2650.00000 29150.00|
INTAKE, SW-505 | | |
0290 2435-0250600 5.000 EACH | 4100.00000 20500.00| 4450.00000 22250.00|
INTAKE, SW-506 | |
0300 2435-0250610 3.000 EACH | 8500.00000 25500.00| 7400.00000 22200.00]|
INTAKE, SW-506 MODIFIED | | |
0310 2435-0250900 1.000 EACH | 4400.00000 4400.00| 3850.00000 3850.00]
INTAKE, SW-509 | |
0320 2435-0251224 1.000 EACH | 1800.00000 1800.00| 725.00000 725.00]
INTAKE, SW-512, 24 IN. | | |
0330 2435-0400000 3.000 EACH | 2500.00000 7500.00 | 3700.00000 11100.00]
DROP CONNECTION, SW-307 | | |
0340 2435-0600010 3.000 EACH | 800.00000 2400.00| 1600.00000 4800.00|
MANHOLE ADJUSTMENT, MINOR | | |
0350 2502-8212036 3286.000 LF | 11.00000 36146.00| 16.00000 52576.00|
SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN | | |
DIA. | | |
0360 2502-8221303 46.000 EACH | 133.00000 6118.00| 105.00000 4830.00]
| | |

SUBDRAIN OUTLET, DR-303



Bid Order: 105
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

57-4775-627

Run Date: 06/22/15
Page: 105 4

Primary County: LINN

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0370 2503-0114215 602.000 LF
STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

0380 2503-0114218 803.000 LF
STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

0390 2503-0114224 246.000 LF
STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

0400 2503-0114230 436.000 LF
STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

0410 2503-0114236 128.000 LF
STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

0420 2503-0114242 432.000 LF
STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

0430 2503-0200036 2171.000 LF
REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

0440 2504-0110008 797.000 LF
SANITARY SEWER GRAVITY MAIN, TRENCHED,
8 IN.

0450 2504-0200804 47.000 LF

SANITARY SEWER SERVICE STUB WITH RISER,

POLYVINYL CHLORIDE PIPE (PVC), 4 IN.
0460 2504-0240036 759.000 LF

REMOVE SANITARY SEWER PIPE LESS THAN OR

EQUAL TO 36 IN.

0470 2506-4984000 8.000 CY
FLOWABLE MORTAR
0480 2510-6745850 12345.000 sY

REMOVAL OF PAVEMENT
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RICKLEFS EXCAVATING,

RIO37

UNIT PRICE
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IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15

REMOVE AND REINSTALL LIGHT POLE AND

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 5
Bid Order: 105 Contract ID: 57-4775-627 Primary County: LINN
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) RIO37 | ( 2 ) RA260 | ( )
|RICKLEFS EXCAVATING, LTD. |RATHJE CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0490 2510-6750600 29.000 EACH | 800.00000 23200.00| 400.00000 11600.00]|
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0500 2511-0302500 1308.000 SY | 35.00000 45780.00| 32.80000 42902.40|
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |
0510 2511-6745900 1087.000 SY | 12.00000 13044.00] 6.00000 6522.00|
REMOVAL OF SIDEWALK | | |
0520 2511-7526004 1287.000 SY | 33.00000 42471.00| 31.00000 39897.00|
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0530 2511-7526006 513.000 sSY | 45.00000 23085.00| 38.00000 19494.00|
SIDEWALK, P.C. CONCRETE, 6 IN. | | I
0540 2511-7528101 591.000 SF | 30.00000 17730.00] 25.00000 14775.00]
DETECTABLE WARNINGS | | |
0550 2512-1725256 120.000 LF | 27.00000 3240.00| 24.60000 2952.00|
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0560 2515-2475006 90.000 SY | 42.00000 3780.00| 40.00000 3600.00|
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0570 2515-2475007 647.000 SY | 45.00000 29115.00| 42.00000 27174.00|
DRIVEWAY, P.C. CONCRETE, 7 IN. | | I
0580 2515-6745600 540.000 SY | 13.00000 7020.00| 16.00000 8640.00|
REMOVAL OF PAVED DRIVEWAY | | |
0590 2518-6910000 16.000 EACH | 150.00000 2400.00| 150.00000 2400.00|
SAFETY CLOSURE | | |
0600 2519-1001000 312.000 LF | 27.00000 8424 .00 | 24.75000 7722.00|
FENCE, CHAIN LINK, VINYL COATED | | |
0610 2519-3300600 10000.000 LF | 4.00000 40000.00] 0.50000 5000.00|
FENCE, SAFETY | |
0620 2519-4200090 41.000 LF | 27.00000 1107.00| 25.00000 1025.00|
REMOVAL AND REINSTALLATION OF FENCE, | |
WOOD POST AND RAIL | | |
0630 2523-0000100 16.000 EACH | 13500.00000 216000.00| 13000.00000 208000.00|
LIGHTING POLES | |
0640 2523-0000200 2500.000 LF | 10.00000 25000.00 | 8.75000 21875.00|
ELECTRICAL CIRCUITS | | \
0650 2523-0000310 7.000 EACH | 500.00000 3500.00| 475.00000 3325.00]
HANDHOLES AND JUNCTION BOXES | | |
0660 2523-0000400 1.000 EACH | 7300.00000 7300.00| 5400.00000 5400.00 |
CONTROL CABINET | | |
0670 2523-6765009 2.000 EACH | 2100.00000 4200.00] 2000.00000 4000.00|
| | |
| | |

LUMINAIRE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 6
Bid Order: 105 Contract ID: 57-4775-627 Primary County: LINN
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) RIO37 | ( 2 ) RA260 | )
|RICKLEFS EXCAVATING, LTD. |RATHJE CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0680 2524-6765010 5.000 EACH | 1600.00000 8000.00| 2000.00000 10000.00|
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0690 2524-9265010 46.000 EACH | 200.00000 9200.00] 200.00000 9200.00|
POSTS, STEEL, AS PER PLAN , BLACK | | |
0700 2524-9325001 303.000 SF | 20.00000 6060.00| 20.00000 6060.00|
TYPE A SIGNS, SHEET ALUMINUM | | |
0710 2525-0000120 LUMP | 3700.00000 3700.00| 7200.00000 7200.00 |
REMOVAL OF TRAFFIC SIGNALIZATION | |
0720 2526-8285000 LUMP | 22000.00000 22000.00| 19900.00000 19900.00]
CONSTRUCTION SURVEY | | |
0730 2527-9263109 43.000 STA | 55.00000 2365.00] 52.00000 2236.00]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0740 2527-9263117 104.000 sSTA | 90.00000 9360.00| 82.00000 8528.00 |
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0750 2527-9263143 20.000 EACH | 215.00000 4300.00] 215.00000 4300.00]
PAINTED SYMBOLS AND LEGENDS, DURABLE | | |
0760 2527-9263180 43.000 STA | 37.00000 1591.00| 37.00000 1591.00]|
PAVEMENT MARKINGS REMOVED | | |
0770 2527-9270111 104.000 sSTA | 38.00000 3952.00] 38.00000 3952.00]
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0780 2527-9270120 20.000 EACH | 120.00000 2400.00| 120.00000 2400.00|
GROOVES CUT FOR SYMBOLS AND LEGENDS | | |
0790 2528-8400048 205.000 LF | 24.00000 4920.00| 22.50000 4612.50]
TEMPORARY BARRIER RAIL, CONCRETE | | |
0800 2528-8445110 LUMP | 11500.00000 11500.00] 11500.00000 11500.00]
TRAFFIC CONTROL | | |
0810 2528-8445113 20.000 EACH | 345.00000 6900.00| 345.00000 6900.00|
FLAGGERS | | |
0820 2533-4980005 LUMP | 129000.00000 129000.00] 372000.00000 372000.00|
MOBILIZATION | |
0830 2554-0112006 121.000 LF | 50.00000 6050.00| 65.00000 7865.00 |
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 6 IN. | | |
0840 2554-0112012 1461.000 LF | 80.00000 116880.00| 87.00000 127107.00|
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 12 IN. | | \
0850 2554-0203000 2675.000 LB | 11.00000 29425.00| 8.00000 21400.00|
FITTINGS BY WEIGHT, DUCTILE IRON | | |
0860 2554-0204110 10.000 EACH | 1300.00000 13000.00 | 1550.00000 15500.00 |
| | |

WATER SERVICE STUB, COPPER, 1 IN.



IOWA DEPARTMENT OF TRANSPORTATION

STABILIZING CROP - SEEDING AND

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 7
Bid Order: 105 Contract ID: 57-4775-627 Primary County: LINN
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) RIO37 | ( 2 ) RA260 | )
|RICKLEFS EXCAVATING, LTD. |RATHJE CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0870 2554-0207006 2.000 EACH | 1200.00000 2400.00| 1300.00000 2600.00|
VALVE, GATE, DIP, 6 IN. | | |
0880 2554-0207012 10.000 EACH | 2800.00000 28000.00 | 2550.00000 25500.00|
VALVE, GATE, DIP, 12 IN. | | |
0890 2554-0210201 3.000 EACH | 2500.00000 7500.00 | 2800.00000 8400.00 |
FIRE HYDRANT ASSEMBLY, WM-201 | | |
0900 2555-0000010 LUMP | 7500.00000 7500.00 | 2236.00000 2236.00]
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0910 2599-9999003 1.000 cCY | 500.00000 500.00] 1000.00000 1000.00|
('"CUBIC YARDS' ITEM) CAST-IN-PLACE | | |
CONCRETE STEPS | |
0920 2599-9999005 1.000 EACH | 500.00000 500.00] 3700.00000 3700.00|
("EACH' ITEM) GALVANIZED STEEL HANDRAIL | | |
0930 2599-9999005 3.000 EACH | 800.00000 2400.00| 2400.00000 7200.00 |
("EACH' ITEM) REMOVAL OF FIRE HYDRANT | | |
0940 2599-9999005 2.000 EACH | 1000.00000 2000.00| 400.00000 800.00]
("EACH' ITEM) SEWER PIPE SUPPORT | | |
STRUCTURE | | |
0950 2599-9999005 4.000 EACH | 290.00000 1160.00| 265.00000 1060.00|
("EACH' ITEM) STREET NAME SIGNS | | |
0960 2599-9999005 19.000 EACH | 400.00000 7600.00 | 780.00000 14820.00]
("EACH' ITEM) SUBDRAIN, CLEANOUTS, 6 IN | | |
PVC, TYPE A-1 | |
0970 2599-9999009 150.000 LF | 33.00000 4950.00 | 40.00000 6000.00|
("LINEAR FEET' ITEM) REMOVAL OF WATER | | |
MAIN | | \
0980 2599-9999010 LUMP | 17000.00000 17000.00] 14000.00000 14000.00]
('LUMP SUM' ITEM) COUNTRY KITCHEN | | |
IMPROVEMENTS | |
0990 2599-9999018 750.000 sSY | 130.00000 97500.00 | 125.00000 93750.00|
('SQUARE YARDS' ITEM) STD/S-F PCC PAV'T | | |
CL C CL 3, 8 IN., | | |
1000 2601-2634150 1.500 ACRE | 1200.00000 1800.00| 1500.00000 2250.00]
MULCHING, WOOD CELLULOSE FIBER | | |
1010 2601-2636044 1.500 ACRE | 850.00000 1275.00| 1800.00000 2700.00|
SEEDING AND FERTILIZING (URBAN) | | |
1020 2601-2638352 95.000 SO | 3.00000 285.00] 20.00000 1900.00|
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
1030 2601-2642120 1.700 ACRE | 800.00000 1360.00| 1800.00000 3060.00]
| | |
| | \

FERTILIZING (URBAN)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 8
Bid Order: 105 Contract ID: 57-4775-627 Primary County: LINN
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) RIO37 | ( 2 ) RA260 | ( )
|RICKLEFS EXCAVATING, LTD. | RATHJE CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e ettt e et ittt e e P e
1040 2602-0000020 2500.000 LF | 2.00000 5000.00| 1.85000 4625.00]
SILT FENCE | | |
1050 2602-0000071 2500.000 LF | 0.50000 1250.00] 1.00000 2500.00]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | [ |
DITCH CHECKS | |
1060 2602-0000101 2500.000 LF | 0.50000 1250.00| 2.00000 5000.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \
1070 2602-0000306 800.000 LF | 2.00000 1600.00| 1.00000 800.00 |
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 6 IN. DIA. | | |
1080 2602-0000350 800.000 LF | 0.50000 400.00| 1.00000 800.00 |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | [
CONTROL DEVICE | |
SECTION TOTALS | S 2,871,607.00] S 3,045,873.10] S
—————————————————————————————————————————— et i it
CONTRACT TOTALS | S 2,871,607.00] S 3,045,873.10] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 106 1
Bid Order: 106 Contract ID: 69-6360-618 Primary County: MONTGOMERY
Letting Date: 150519 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to EMPTRE CONSTRUCTION AND TRENCHING, INC.
Contract Period: 15 WORK DAYS Late Start Date: 09/08/15

Project: TAP-U-6360(618)--8I-69
Work Type: PCC SIDEWALK/TRAIL
County: MONTGOMERY Prj Awd Amt: $119,342.20
Route: RED OAK TRAIL
Location: FROM 8TH STREET AND N OF SUNSET AVE S THEN E
TO MILLER AVE A T INMAN DR

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 EM023 EMPIRE CONSTRUCTION AND TRENCHING, INC $ 119,342.20 100.00 %
2 HO811 HOWREY CONSTRUCTION, INC. $ 149,955.50 125.65 %
3 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 188,098.20 157.61 %
4 CA258 CARLEY CONSTRUCTION, LLC $ 203,786.28 170.75 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 2
Bid Order: 106 Contract ID: 69-6360-618 Primary County: MONTGOMERY
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) EMO023 | ( 2 ) HO811 | ( 3 ) ABl112
|[EMPIRE CONSTRUCTION AND TREN |HOWREY CONSTRUCTION, INC. |ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 102.000 cCY | 10.00000 1020.00| 30.00000 3060.00] 50.00000 5100.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425005 64.000 CY | 30.00000 1920.00| 50.00000 3200.00| 100.00000 6400.00
TOPSOIL, FURNISH AND SPREAD | | |
0030 2110-3825010 200.000 TON | 30.00000 6000.00| 30.00000 6000.00| 35.00000 7000.00
GRANULAR MATERIAL | | |
0040 2110-8200000 0.300 MILE | 10000.00000 3000.00| 18000.00000 5400.00| 25000.00000 7500.00
CONSTRUCTION OF SOIL AGGREGATE SUBBASE | | |
0050 2123-7450000 37.100 STA | 340.00000 12614.00] 325.00000 12057.50] 350.00000 12985.00
SHOULDER CONSTRUCTION, EARTH | | |
0060 2214-5145150 2084.000 SY | 8.00000 16672.00| 5.00000 10420.00] 5.00000 10420.00
PAVEMENT SCARIFICATION | | |
0070 2401-7207010 15.000 sY | 15.00000 225.00] 50.00000 750.00] 100.00000 1500.00
REMOVAL OF CONCRETE | | |
0080 2511-0302500 2126.800 SY | 34.00000 72311.20] 35.00000 74438.00| 49.00000 104213.20
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |
0090 2518-6910000 2.000 EACH | 300.00000 600.00| 125.00000 250.00] 150.00000 300.00
SAFETY CLOSURE | | |
0100 2524-9265010 6.000 EACH | 165.00000 990.00| 200.00000 1200.00| 100.00000 600.00
POSTS, STEEL, AS PER PLAN | \ \
0110 2524-9325001 18.000 SF | 25.00000 450.00] 30.00000 540.00] 30.00000 540.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0120 2528-8445110 LUMP | 1800.00000 1800.00| 3500.00000 3500.00| 2400.00000 2400.00
TRAFFIC CONTROL | | |
0130 2533-4980005 LUMP | 1000.00000 1000.00| 28000.00000 28000.00| 25000.00000 25000.00
MOBILIZATION | | |
0140 2601-2634100 0.200 ACRE | 700.00000 140.00] 700.00000 140.00] 700.00000 140.00
MULCHING | | |
0150 2601-2636044 0.200 ACRE | 3000.00000 600.00| 5000.00000 1000.00| 20000.00000 4000.00
SEEDING AND FERTILIZING (URBAN) | | |
SECTION TOTALS | $ 119,342.20] S 149,955.50| S 188,098.20
—————————————————————————————————————————— b
CONTRACT TOTALS | S 119,342.20] S 149,955.50| S 188,098.20




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 3
Bid Order: 106 Contract ID: 69-6360-618 Primary County: MONTGOMERY
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) CA258 | ( ) | ( )
| CARLEY CONSTRUCTION, LLC \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 102.000 cCY | 23.36000 2382.72| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425005 64.000 CY | 47.25000 3024.00] |
TOPSOIL, FURNISH AND SPREAD | | |
0030 2110-3825010 200.000 TON | 39.38000 7876.00| \
GRANULAR MATERIAL | | |
0040 2110-8200000 0.300 MILE | 38587.50000 11576.25| |
CONSTRUCTION OF SOIL AGGREGATE SUBBASE | | |
0050 2123-7450000 37.100 STA | 183.75000 6817.13]| |
SHOULDER CONSTRUCTION, EARTH | | |
0060 2214-5145150 2084.000 SY | 4.20000 8752.80| |
PAVEMENT SCARIFICATION | | |
0070 2401-7207010 15.000 SY | 52.50000 787.50] |
REMOVAL OF CONCRETE | | |
0080 2511-0302500 2126.800 SY | 50.35000 107084.38| |
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |
0090 2518-6910000 2.000 EACH | 525.00000 1050.00| |
SAFETY CLOSURE | | |
0100 2524-9265010 6.000 EACH | 141.75000 850.50] |
POSTS, STEEL, AS PER PLAN | | |
0110 2524-9325001 18.000 SF | 31.50000 567.00]| \
TYPE A SIGNS, SHEET ALUMINUM | | |
0120 2528-8445110 LUMP | 4725.00000 4725.00 | |
TRAFFIC CONTROL | | |
0130 2533-4980005 LUMP | 47250.00000 47250.00| |
MOBILIZATION | |
0140 2601-2634100 0.200 ACRE | 700.00000 140.00] |
MULCHING | | |
0150 2601-2636044 0.200 ACRE | 4515.00000 903.00] |
SEEDING AND FERTILIZING (URBAN) | | |
SECTION TOTALS | $ 203,786.28] $ | $
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 203,786.28] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 107 1
Bid Order: 107 Contract ID: 77-8260-634 Primary County: POLK
Letting Date: 150519 10:00 A.M. Established DBE Goal: 4.00 %
Letting Status: CONTRACT SIGNED by CORELL CONTRACTOR, INC
Contract Period: 160 WORK DAYS Late Start Date: 06/22/15

Project: STP-U-8260(634)--70-77
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: POLK Prj Awd Amt: $7,485,604.84
Route: GRAND AVE
Location: IN THE CITY OF WEST DES MOINES, GRAND AVE -
PHASE 5: FROM RA CCOON RIVER PARK TO SOUTH
35TH STREET

CORELL CONTRACTOR, INC. & SUBSIDIARY
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 Cco761 CORELL CONTRACTOR, INC. & SUBSIDIARY $ 7,485,604.84 100.00 %
2 Co415 CONCRETE TECHNOLOGIES, INC. $ 7,659,621.07 102.32 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 2
Bid Order: 107 Contract ID: 77-8260-634 Primary County: POLK
Letting Date: 05/19/15 10:00 A.M.
1 ) CO761 2 ) CO0415 ( )

Q —~

(
CORELL CONTRACTOR, INC ONCRETE TECHNOLOGIES, INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
THICKNESS (BY SCHEDULE)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2101-0850001 2.700 ACRE | 9100.00000 24570.00] 9190.00000 24813.00]
CLEARING AND GRUBBING | | I
0020 2102-2625001 125100.000 cCY | 17.00000 2126700.00] 17.25000 2157975.00]
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED I I I
0030 2102-2710070 34217.000 CY | 5.00000 171085.00| 5.05000 172795.85|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | I
0040 2102-4560000 5.000 STA | 250.00000 1250.00] 252.50000 1262.50]
LOCATING TILE LINES | | |
0050 2105-8425015 13465.000 CY | 13.75000 185143.75| 14.00000 188510.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0060 2107-0875000 151420.000 CY | 1.25000 189275.00| 1.25000 189275.00|
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL | | I
0070 2109-8225100 101.000 STA | 1320.00000 133320.00| 1335.00000 134835.00|
SPECIAL COMPACTION OF SUBGRADE | | |
0080 2113-0001100 3750.000 sSY | 2.85000 10687.50| 2.90000 10875.00|
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | |
0090 2115-0100000 1250.000 cCY | 40.00000 50000.00| 40.50000 50625.00|
MODIFIED SUBBASE | | |
0100 2121-7425010 827.000 TON | 31.00000 25637.00] 31.25000 25843.75]
GRANULAR SHOULDERS, TYPE A | | |
0110 2123-7450020 114.410 STA | 350.00000 40043.50]| 353.50000 40443.94 |
SHOULDER FINISHING, EARTH | | |
0120 2301-1033080 3404.000 sSY | 56.90000 193687.60| 55.50000 188922.00|
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | I I
0130 2301-1033090 29736.000 SY | 59.95000 1782673.20] 58.50000 1739556.00]
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 9 IN. | | |
0140 2301-6911722 LUMP | 4000.00000 4000.00| 4000.00000 4000.00|
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | I
0150 2301-7000110 29800.000 EACH | 1.00000 29800.00] 1.00000 29800.00]
| | |
| | |
| | |



Bid Order: 107
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

77-8260-634

Run Date: 06/22/15
Page: 107 3

Primary County: POLK

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0160 2316-0000110 24900.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
SMOOTHNESS (BY SCHEDULE)

0170 2401-6745650 LUMP
REMOVAL OF EXISTING STRUCTURES

0180 2416-0100015 6.000 EACH
APRONS, CONCRETE, 15 IN. DIA.

0190 2416-0100024 2.000 EACH
APRONS, CONCRETE, 24 IN. DIA.

0200 2416-0100054 1.000 EACH
APRONS, CONCRETE, 54 IN. DIA.
0210 2435-0140148 1.000 EACH
MANHOLE, STORM SEWER, SW-401, 48 IN.
0220 2435-0140160 1.000 EACH
MANHOLE, STORM SEWER, SW-401, 60 IN.
0230 2435-0250100 2.000 EACH
INTAKE, SW-501

0240 2435-0250300 2.000 EACH
INTAKE, SW-503

0250 2435-0250500 15.000 EACH
INTAKE, SW-505

0260 2435-0250600 6.000 EACH
INTAKE, SW-506

0270 2435-0250610 1.000 EACH
INTAKE, SW-506 MODIFIED

0280 2435-0251224 2.000 EACH
INTAKE, SW-512, 24 IN.

0290 2435-0600020 20.000 EACH
MANHOLE ADJUSTMENT, MAJOR

0300 2502-8212026 7599.000 LF

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6
IN. DIA.

0310 2502-8220193 35.000 EACH
SUBDRAIN OUTLET (RF-19C)

0320 2502-8221006 28.000 EACH
SUBDRAIN RISER, 6 IN., AS PER PLAN

0330 2503-0114224 754.000 LF

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

\
\
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

1)

(
CORELL CONTRACTOR,

CO761

UNIT PRICE

1.

29000.
2475.
2830.
6900.
3595.
5315.
2800.
4475.
4050.
6200.

10900.
2300.
9000.

15.

320.
415.

88.

00000

00000
00000
00000
00000
00000
00000
00000
00000
00000
00000
00000
00000
00000

25000

00000
00000
00000

INC

29000.
14850.
5660.
6900.
3595.
5315.
5600.
8950.
60750.
37200.
10900.
4600.
180000.

115884.

11200.
11620.

66352.

2 )

Q —~

29290.
2500.
2860.
6970.
3630.
5370.
2830.
4520.
4090.
6265.

11010.
2325.
9090.

15.

323.
420.
88.

CO415

00000
00000
00000
00000
00000
00000
00000
00000
00000
00000
00000
00000
00000

50000

25000
00000
90000

ONCRETE TECHNOLOGIES, INC.

29290.
15000.
5720.
6970.
3630.
5370.
5660.
9040.
61350.
37590.
11010.
4650.
181800.

117784.

11313.
11760.

67030.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 4
Bid Order: 107 Contract ID: 77-8260-634 Primary County: POLK
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) co76l | ( 2 ) C0415 | ( )
| CORELL CONTRACTOR, INC | CONCRETE TECHNOLOGIES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2503-0114254 146.000 LF | 280.00000 40880.00 | 283.00000 41318.00]
STORM SEWER GRAVITY MAIN, TRENCHED, \ \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 54 IN. | | \
0350 2503-0114272 127.000 LF | 400.00000 50800.00 | 404.00000 51308.00]|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 72 IN. | | |
0360 2503-0114615 1897.000 LF | 73.75000 139903.75] 74.50000 141326.50]
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3750D | | |
(CLASS V), 15 IN. \ \ \
0370 2507-3250005 602.000 SY | 3.00000 1806.00 | 3.05000 1836.10|
ENGINEERING FABRIC | | \
0380 2507-6800061 312.000 TON | 75.00000 23400.00] 75.75000 23634.00]
REVETMENT, CLASS E | | |
0390 2507-8029000 210.000 TON | 58.00000 12180.00] 58.60000 12306.00|
EROSION STONE | | |
0400 2510-6745850 17540.000 SY | 7.05000 123657.00] 7.15000 125411.00]
REMOVAL OF PAVEMENT | | |
0410 2511-7526106 5372.000 SY | 38.75000 208165.00| 37.40000 200912.80]
SIDEWALK, REINFORCED P.C. CONCRETE, 6 | | |
IN. | | |
0420 2511-7528101 200.000 SF \ 42.00000 8400.00 | 41.40000 8280.00 |
DETECTABLE WARNINGS | | |
0430 2518-6910000 4.000 EACH | 185.00000 740.00| 180.00000 720.00]
SAFETY CLOSURE | |
0440 2526-8285000 LUMP | 90000.00000 90000.00 | 35855.00000 35855.00 |
CONSTRUCTION SURVEY \ \ \
0450 2527-9263109 145.850 STA | 40.00000 5834.00 | 38.50000 5615.23]|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0460 2527-9263117 173.650 STA | 52.00000 9029.80] 50.75000 8812.74|
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0470 2527-9263131 29.460 STA | 162.00000 4772 .52 | 157.00000 4625.22 |
WET RETROREFLECTIVE REMOVABLE TAPE | \
MARKINGS | | |
0480 2527-9263143 19.000 EACH | 236.00000 4484 .00 227.00000 4313.00]
PAINTED SYMBOLS AND LEGENDS, DURABLE | | |
0490 2527-9263180 152.250 STA | 30.00000 4567.50 | 29.30000 4460.93|
| \ \

PAVEMENT MARKINGS REMOVED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 5
Bid Order: 107 Contract ID: 77-8260-634 Primary County: POLK
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) CO76l | ( 2 ) C0415 | )
| CORELL CONTRACTOR, INC | CONCRETE TECHNOLOGIES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0500 2527-9263190 2.000 EACH | 95.00000 190.00] 90.90000 181.80]
SYMBOLS AND LEGENDS REMOVED | | |
0510 2527-9270111 160.880 STA | 29.00000 4665.52 | 27.80000 4472 .46
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0520 2527-9270120 19.000 EACH | 126.00000 2394.00] 121.25000 2303.75]
GROOVES CUT FOR SYMBOLS AND LEGENDS | |
0530 2528-8445110 LUMP | 8925.00000 8925.00| 10500.00000 10500.00]
TRAFFIC CONTROL | |
0540 2528-8445113 40.000 EACH | 345.00000 13800.00] 345.00000 13800.00]
FLAGGERS | | |
0550 2533-4980005 LUMP | 466717.00000 466717.00|] 575000.00000 575000.00|
MOBILIZATION | | |
0560 2554-0114008 152.000 LF \ 97.00000 14744.00| 98.00000 14896.00|
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 8 IN. | | |
0570 2554-0114012 39.000 LF | 360.00000 14040.00| 363.50000 14176.50]
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 12 IN. | | |
0580 2554-0114016 617.000 LF | 67.00000 41339.00] 67.75000 41801.75]
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 16 IN. | | |
0590 2554-0203000 2938.000 LB | 7.25000 21300.50]| 7.35000 21594 .30
FITTINGS BY WEIGHT, DUCTILE IRON | | |
0600 2554-0207008 1.000 EACH | 1600.00000 1600.00| 1615.00000 1615.00|
VALVE, GATE, DIP, 8 IN. | \ |
0610 2554-0207012 2.000 EACH | 2600.00000 5200.00| 2625.00000 5250.00]
VALVE, GATE, DIP, 12 IN. | | |
0620 2554-0210201 2.000 EACH | 5200.00000 10400.00] 5250.00000 10500.00]
FIRE HYDRANT ASSEMBLY, WM-201 | | |
0630 2595-0005135 LUMP | 2500.00000 2500.00| 9700.00000 9700.00|
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR TOWA INTERSTATE RATILROAD LTD. | |
0640 2595-0005150 LUMP | 5000.00000 5000.00| 9700.00000 9700.00]
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR UNION PACIFIC RAILROAD CO. | \ \
0650 2599-9999005 3.000 EACH | 550.00000 1650.00| 555.00000 1665.00|
("EACH' ITEM) ADJUSTMENT OF SAN.SEWER | | |
VALVE/CLEAN OUT | |
0660 2599-9999005 1.000 EACH | 7500.00000 7500.00 | 7575.00000 7575.00 |
("EACH' ITEM) GATE, OUTLET CNTRL, FLAP, | | |
DIP, 20 IN. | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 6
Bid Order: 107 Contract ID: 77-8260-634 Primary County: POLK
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) CO76l | ( 2 ) C0415 | ( )
| CORELL CONTRACTOR, INC | CONCRETE TECHNOLOGIES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0670 2599-9999005 1.000 EACH | 7300.00000 7300.00] 7375.00000 7375.00]
("EACH' ITEM) VALVE, GATE, DIP, 16 IN. | | |
0680 2599-9999009 175.000 LF | 202.00000 35350.00] 204.00000 35700.00|
('"LINEAR FEET' ITEM) PRESSURE STORM | | |
SEWER, DIP, 20 IN. | | |
0690 2599-9999010 LUMP | 32300.00000 32300.00]| 31050.00000 31050.00|
('LUMP SUM' ITEM) CULVERT HDWLL W/ FLAP | | |
GATE, RCP, 54 IN. | | |
0700 2601-2634150 24.200 ACRE | 1800.00000 43560.00| 1735.00000 41987.00|
MULCHING, WOOD CELLULOSE FIBER | | |
0710 2601-2636044 12.100 ACRE | 915.00000 11071.50] 880.00000 10648.00|
SEEDING AND FERTILIZING (URBAN) | | |
0720 2601-2642120 12.100 ACRE | 915.00000 11071.50] 880.00000 10648.00|
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0730 2602-0000020 13386.000 LF | 1.60000 21417.60| 1.50000 20079.00|
SILT FENCE | | |
0740 2602-0000030 1395.000 LF | 1.60000 2232.00] 1.50000 2092.50]
SILT FENCE FOR DITCH CHECKS | | |
0750 2602-0000071 11639.000 LF | 0.20000 2327.80] 0.20000 2327.80]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0760 2602-0000101 1164.000 LF | 0.20000 232.80| 0.20000 232.80|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0770 2602-0000312 12440.000 LF | 2.25000 27990.00 | 2.15000 26746.00 |
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0780 2602-0000350 12440.000 LF | 0.20000 2488.00| 0.20000 2488.00|
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0790 2602-0010010 3.000 EACH | 500.00000 1500.00| 500.00000 1500.00]|
MOBILIZATIONS, EROSION CONTROL | | |
0800 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 7,121,575.09] $ 7,178,741.07] $
—————————————————————————————————————————— b
SECTION 0002 ITEMS FOR A TWIN 12' X 8' X 110'-3 REINFORCED BOX CULVERT
\ \ \
0810 2402-0425040 635.000 CY | 21.00000 13335.00| 28.30000 17970.50|

FLOODED BACKFILL | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 7
Bid Order: 107 Contract ID: 77-8260-634 Primary County: POLK
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) CO761 | ( 2 ) CO0415 | ( )
| CORELL CONTRACTOR, INC | CONCRETE TECHNOLOGIES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0820 2402-2720000 1412.000 cCY | 15.75000 22239.00| 14.15000 19979.80|
EXCAVATION, CLASS 20 | | |
0830 2403-0100020 402.500 CY | 473.00000 190382.50]| 630.00000 253575.00]
STRUCTURAL CONCRETE (RCB CULVERT) | |
0840 2404-7775000 63847.000 LB | 0.95000 60654.65] 1.80000 114924.60|
REINFORCING STEEL | | |
0850 2519-1001000 155.400 LF | 59.00000 9168.60| 56.50000 8780.10|
FENCE, CHAIN LINK, VINYL COATED | | |
0860 2599-9999010 LUMP | 68250.00000 68250.00| 65650.00000 65650.00 |
('"LUMP SUM' ITEM) STOP LOGS | | |
SECTION TOTALS \ $ 364,029.75]| $ 480,880.00| $
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS \ $ 7,485,604.84| $ 7,659,621.07| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 109 1
Bid Order: 109 Contract ID: 97-7057-689 Primary County: WOODBURY
Letting Date: 150519 10:00 A.M. Established DBE Goal: 4.00 %
Letting Status: CONTRACT SIGNED by SIOUX CITY ENGINEERING CO.

Contract Period: By Individual Site Numbers

Project: STP-U-7057(689)--70-97
Work Type: PCC PAVEMENT - REPLACE
County: WOODBURY Prj Awd Amt: $1,507,408.85
Route: GLENN AVE
Location: IN THE CITY OF SIOUX CITY, FROM SOUTH MARTHA
TO SOUTH CECELIA STREET

SIOUX CITY ENGINEERING CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 SI200 SIOUX CITY ENGINEERING CO. $ 1,507,408.85 100.00 %
2 DA280 D.A. DAVIS CO., INC. $ 1,550,364.37 102.84 %
3 LE220 LESSARD CONTRACTING, INC. $ 1,998,064.70 132.54 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 2
Bid Order: 109 Contract ID: 97-7057-689 Primary County: WOODBURY
Letting Date: 05/19/15 10:00 A.M.
1 ) SI200 2 ) DA280 3 ) LE220

O ~
o~

(
SIOUX CITY ENGINEERING CO. AVIS, D.A. CO., INC. ESSARD CONTRACTING, INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ |

0010 2101-0850002 241.000 UNIT | 30.00000 7230.00] 17.80000 4289.80] 65.00000 15665.00
CLEARING AND GRUBBING | | [

0020 2102-2710070 1180.000 cCY | 9.00000 10620.00| 15.15000 17877.00| 12.50000 14750.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |

0030 2105-8425015 753.800 CY | 12.00000 9045.60 | 6.20000 4673.56] 18.00000 13568.40
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |

0040 2109-8225100 15.180 STA | 300.00000 4554 .00 1230.00000 18671.40| 1895.00000 28766.10
SPECIAL COMPACTION OF SUBGRADE | | |

0050 2113-0001000 6326.000 SY | 18.00000 113868.00| 41.00000 259366.00] 26.00000 164476.00
SUBGRADE STABILIZATION MATERIAL, C-STON | | |

0060 2213-6745500 1.620 STA | 600.00000 972.00| 2325.00000 3766.50] 1315.00000 2130.30
REMOVAL OF CURB | |

0070 2301-1033080 5523.000 sSY | 51.50000 284434 .50 39.50000 218158.50] 38.75000 214016.25
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8 IN. | | |

0080 2312-8260061 215.000 TON | 40.00000 8600.00] 34.10000 7331.50] 33.00000 7095.00
GRANULAR SURFACING ON ROAD, CLASS B | | |
CRUSHED STONE | |

0090 2401-7207030 LUMP | 4500.00000 4500.00] 1050.00000 1050.00]| 1250.00000 1250.00
REMOVAL OF CONCRETE | | |

0100 2435-0130148 7.000 EACH | 9000.00000 63000.00 | 6250.00000 43750.00| 5900.00000 41300.00
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | |

0110 2435-0140148 1.000 EACH | 3200.00000 3200.00] 4000.00000 4000.00] 5600.00000 5600.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |

0120 2435-0140160 2.000 EACH | 5100.00000 10200.00]| 5750.00000 11500.00] 4765.00000 9530.00
MANHOLE, STORM SEWER, SW-401, 60 IN. | | |

0130 2435-0140172 1.000 EACH | 8000.00000 8000.00| 8210.00000 8210.00| 11060.00000 11060.00
MANHOLE, STORM SEWER, SW-401, 72 IN. | | |

0140 2435-0140184 1.000 EACH | 10600.00000 10600.00| 9775.00000 9775.00] 13895.00000 13895.00
MANHOLE, STORM SEWER, SW-401, 84 IN. | | |

0150 2435-0140196 1.000 EACH | 14800.00000 14800.00] 13750.00000 13750.00] 13250.00000 13250.00
MANHOLE, STORM SEWER, SW-401, 96 IN. | | |

0160 2435-0250100 2.000 EACH | 3900.00000 7800.00 | 2610.00000 5220.00| 3370.00000 6740.00
INTAKE, SW-501 | |

0170 2435-0250500 4.000 EACH | 4450.00000 17800.00] 4550.00000 18200.00] 4600.00000 18400.00
INTAKE, SW-505 | | |

0180 2435-0254100 1.000 EACH | 7500.00000 7500.00| 5575.00000 5575.00] 7770.00000 7770.00

| | |

INTAKE, SW-541



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 3
Bid Order: 109 Contract ID: 97-7057-689 Primary County: WOODBURY
Letting Date: 05/19/15 10:00 A.M.
1 ) SI200 2 ) DA280 3 ) LE220

O ~
o~

(
SIOUX CITY ENGINEERING CO. AVIS, D.A. CO., INC. ESSARD CONTRACTING, INC.

LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2503-0114215 880.000 LF | 52.00000 45760.00 | 44.50000 39160.00] 104.00000 91520.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | \ \
0200 2503-0114218 174.000 LF | 64.00000 11136.00] 47.10000 8195.40| 108.00000 18792.00
STORM SEWER GRAVITY MAIN, TRENCHED, | \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | |
0210 2503-0114224 90.000 LF | 76.00000 6840.00] 77.95000 7015.50 | 147.00000 13230.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | |
0220 2503-0114236 352.000 LF | 105.00000 36960.00 | 113.50000 39952.00 | 218.00000 76736.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | I
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 36 IN. | | |
0230 2503-0114248 52.000 LF | 135.00000 7020.00 | 195.00000 10140.00] 324.00000 16848.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 48 IN. | \ \
0240 2503-0200036 502.000 LF | 30.00000 15060.00 | 7.75000 3890.50] 16.00000 8032.00
REMOVE STORM SEWER PIPE LESS THAN OR | |
EQUAL TO 36 IN. | | |
0250 2503-0200136 472.000 LF | 45.00000 21240.00| 8.80000 4153.60 | 25.00000 11800.00
REMOVE STORM SEWER PIPE GREATER THAN 36 | | |
IN. | | |
0260 2504-0118008 598.000 LF \ 152.00000 90896.00 | 72.20000 43175.60 | 149.00000 89102.00
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
VITRIFIED CLAY PIPE (VCP), STANDARD | \
STRENGTH, 8 IN. | | |
0270 2504-0240036 598.000 LF | 15.00000 8970.00 | 9.90000 5920.20 | 17.00000 10166.00
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. \ \ \
0280 2510-6745850 5233.000 SY | 6.00000 31398.00]| 6.25000 32706.25] 10.00000 52330.00
REMOVAL OF PAVEMENT \ \ \
0290 2510-6750600 25.000 EACH | 450.00000 11250.00] 495.00000 12375.00] 1250.00000 31250.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | \
0300 2511-6745900 1276.100 SY | 6.00000 7656.60 | 6.20000 7911.82] 12.00000 15313.20
REMOVAL OF SIDEWALK | | \
0310 2511-7526004 990.000 SY | 50.00000 49500.00] 39.00000 38610.00] 44.00000 43560.00
| | \

SIDEWALK,

P.C. CONCRETE,

4 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 4
Bid Order: 109 Contract ID: 97-7057-689 Primary County: WOODBURY
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) SI200 | ( 2 ) DA280 | ( 3 ) LE220
|SIOUX CITY ENGINEERING CO. |DAVIS, D.A. CO., INC. | LESSARD CONTRACTING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2511-7526006 730.000 SY | 55.00000 40150.00] 41.00000 29930.00| 60.00000 43800.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0330 2511-7528101 326.000 SF | 35.00000 11410.00] 25.65000 8361.90| 40.00000 13040.00
DETECTABLE WARNINGS | | |
0340 2512-1725306 162.100 LF | 45.00000 7294.50] 34.90000 5657.29] 33.00000 5349.30
CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. | | |
0350 2515-2475006 502.900 SY | 55.00000 27659.50| 47.15000 23711.74| 53.00000 26653.70
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0360 2515-6745600 649.900 SY | 6.00000 3899.40| 9.25000 6011.58] 12.00000 7798.80
REMOVAL OF PAVED DRIVEWAY | | |
0370 2516-8625000 7.300 CY | 1100.00000 8030.00| 650.00000 4745.00 | 1250.00000 9125.00
COMBINED CONCRETE SIDEWALK AND | | |
RETAINING WALL | |
0380 2518-6910000 11.000 EACH | 150.00000 1650.00| 155.00000 1705.00| 150.00000 1650.00
SAFETY CLOSURE | | |
0390 2524-6765010 17.000 EACH | 180.00000 3060.00| 170.00000 2890.00| 165.00000 2805.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0400 2526-8285000 LUMP | 12500.00000 12500.00] 19275.00000 19275.00] 12900.00000 12900.00
CONSTRUCTION SURVEY | | |
0410 2527-9263109 42.510 STA | 125.00000 5313.75] 118.00000 5016.18] 115.00000 4888.65
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0420 2528-8445110 LUMP | 13500.00000 13500.00] 4310.00000 4310.00] 6700.00000 6700.00
TRAFFIC CONTROL | | |
0430 2533-4980005 LUMP | 65000.00000 65000.00| 144600.00000 144600.00| 335235.00000 335235.00
MOBILIZATION | |
0440 2549-0001036 1323.000 LF | 32.00000 42336.00| 34.50000 45643.50| 32.00000 42336.00
PIPE LINING, RESIN, CURED-IN-PLACE, | |
LESS THAN OR EQUAL TO 36 IN. DIA. OR | |
HEIGHT | | |
0450 2549-0006210 1.000 EACH | 3500.00000 3500.00]| 6100.00000 6100.00| 11400.00000 11400.00
SPOT REPAIR BY PIPE REPLACEMENT, BY | | |
COUNT | | |
0460 2549-0006220 18.000 LF | 300.00000 5400.00| 130.00000 2340.00] 182.00000 3276.00
SPOT REPAIR BY PIPE REPLACEMENT, BY | | |
LINEAR FOOT | | |
0470 2552-0000300 LUMP | 6000.00000 6000.00| 13500.00000 13500.00] 10000.00000 10000.00
TRENCH COMPACTION TESTING | | |
0480 2554-0114004 9.000 LF | 125.00000 1125.00]| 38.25000 344.25| 89.00000 801.00
| | |
| | \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 5
Bid Order: 109 Contract ID: 97-7057-689 Primary County: WOODBURY
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) SI200 | ( ) DA280 | ( 3 ) LE220
|SIOUX CITY ENGINEERING CO. |DAVIS, D.A. CO. INC | LESSARD CONTRACTING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0490 2554-0114006 133.000 LF | 32.00000 4256.00] 35.00000 4655.00| 51.00000 6783.00
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 6 IN. | | |
0500 2554-0114008 1824.000 LF | 36.00000 65664.00| 40.00000 72960.00| 49.00000 89376.00
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 8 IN. | | |
0510 2554-0202200 1.000 EACH | 300.00000 300.00] 480.00000 480.00| 150.00000 150.00
FITTINGS BY COUNT, DUCTILE IRON, 4 IN. | | |
CAP | | |
0520 2554-0202200 1.000 EACH | 395.00000 395.00] 380.00000 380.00] 385.00000 385.00
FITTINGS BY COUNT, DUCTILE IRON, 4 IN. | | |
X 4 IN. TEE | | |
0530 2554-0202200 1.000 EACH | 395.00000 395.00] 375.00000 375.00] 315.00000 315.00
FITTINGS BY COUNT, DUCTILE IRON, 6 IN. | | |
22.50 DEG. BEND | | |
0540 2554-0202200 4.000 EACH | 405.00000 1620.00| 385.00000 1540.00]| 320.00000 1280.00
FITTINGS BY COUNT, DUCTILE IRON, 6 IN. | | |
45 DEG. BEND | |
0550 2554-0202200 8.000 EACH | 310.00000 2480.00| 545.00000 4360.00] 185.00000 1480.00
FITTINGS BY COUNT, DUCTILE IRON, 6 IN. | | |
CAP | \ \
0560 2554-0202200 1.000 EACH | 260.00000 260.00| 375.00000 375.00] 220.00000 220.00
FITTINGS BY COUNT, DUCTILE IRON, 6 IN. | | |
X 4 IN. REDUCER | | |
0570 2554-0202200 8.000 EACH | 525.00000 4200.00| 515.00000 4120.00| 500.00000 4000.00
FITTINGS BY COUNT, DUCTILE IRON, 6 IN. | | |
X 6 IN. TEE | | |
0580 2554-0202200 3.000 EACH | 445.00000 1335.00| 445.00000 1335.00| 410.00000 1230.00
FITTINGS BY COUNT, DUCTILE IRON, 8 IN. | | |
22.50 DEG. BEND | | |
0590 2554-0202200 10.000 EACH | 445.00000 4450.00| 450.00000 4500.00| 415.00000 4150.00
FITTINGS BY COUNT, DUCTILE IRON, 8 IN. | |
45 DEG. BEND | | |
0600 2554-0202200 9.000 EACH | 350.00000 3150.00] 370.00000 3330.00] 250.00000 2250.00
FITTINGS BY COUNT, DUCTILE IRON, 8 IN. | | |
CAP | | |
0610 2554-0202200 2.000 EACH | 575.00000 1150.00| 765.00000 1530.00| 865.00000 1730.00
FITTINGS BY COUNT, DUCTILE IRON, 8 IN. | | |
X 6 IN. CROSS | \
0620 2554-0202200 7.000 EACH | 575.00000 4025.00] 600.00000 4200.00] 620.00000 4340.00
FITTINGS BY COUNT, DUCTILE IRON, 8 IN. | | |
| | |

X 6 IN. TEE



IOWA DEPARTMENT OF TRANSPORTATION

PERIMETER AND SLOPE SEDIMENT CONTROL

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 6
Bid Order: 109 Contract ID: 97-7057-689 Primary County: WOODBURY
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) SI200 | ( 2 ) DA280 | ( 3 ) LE220
|SIOUX CITY ENGINEERING CO. |DAVIS, D.A. CO., INC | LESSARD CONTRACTING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0630 2554-0202200 7.000 EACH | 625.00000 4375.00] 645.00000 4515.00| 685.00000 4795.00
FITTINGS BY COUNT, DUCTILE IRON, 8 IN. | | |
X 8 IN. TEE | | |
0640 2554-0204110 26.000 EACH | 1740.00000 45240.00| 1450.00000 37700.00] 1500.00000 39000.00
WATER SERVICE STUB, COPPER, 1 IN. | | |
0650 2554-0207004 1.000 EACH | 850.00000 850.00| 795.00000 795.00] 1010.00000 1010.00
VALVE, GATE, DIP, 4 IN. | | |
0660 2554-0207006 8.000 EACH | 1050.00000 8400.00| 960.00000 7680.00 | 1135.00000 9080.00
VALVE, GATE, DIP, 6 IN. | | |
0670 2554-0207008 11.000 EACH | 1500.00000 16500.00] 1300.00000 14300.00| 1480.00000 16280.00
VALVE, GATE, DIP, 8 IN. | | |
0680 2554-0210201 5.000 EACH | 4330.00000 21650.00| 4275.00000 21375.00| 5565.00000 27825.00
FIRE HYDRANT ASSEMBLY, WM-201 | | |
0690 2599-9999005 4.000 EACH | 3400.00000 13600.00]| 3550.00000 14200.00] 3350.00000 13400.00
('"EACH' ITEM) INTAKE, DWS-12 | | |
0700 2599-9999005 13.000 EACH | 2850.00000 37050.00| 3100.00000 40300.00] 2850.00000 37050.00
('"EACH' ITEM) INTAKE, SWS-8 | | |
0710 2599-9999005 4.000 EACH | 300.00000 1200.00| 315.00000 1260.00 | 500.00000 2000.00
('"EACH' ITEM) REMOVAL OF FIRE HYDRANT | | |
0720 2599-9999005 37.000 EACH | 95.00000 3515.00] 215.00000 7955.00 | 200.00000 7400.00
('"EACH' ITEM) REMOVE AND RELOCATE | | |
MATILBOX | | |
0730 2599-9999009 12.000 LF | 200.00000 2400.00| 56.75000 681.00] 150.00000 1800.00
("LINEAR FEET' ITEM) SANITARY SEWER | | |
GRAVITY MAIN, TRENCHED, | | |
0740 2599-9999009 1670.000 LF | 6.00000 10020.00] 2.60000 4342.00] 12.50000 20875.00
('"LINEAR FEET' ITEM) WATER MAIN, | | |
TEMPORARY, PVC, 2 IN. | | |
0750 2599-9999010 LUMP | 1800.00000 1800.00| 6250.00000 6250.00| 10000.00000 10000.00
('LUMP SUM' ITEM) RESIDENTIAL WASTE | |
COLLECTION | | |
0760 2599-9999010 LUMP | 700.00000 700.00] 1800.00000 1800.00| 3900.00000 3900.00
('"LUMP SUM' ITEM) TEMPORARY MAIL BOX | | |
0770 2599-9999014 17.000 SF | 250.00000 4250.00] 140.00000 2380.00| 150.00000 2550.00
('"SQUARE FEET' ITEM) CONCRETE STEPS, | | |
TYPE A | | |
0780 2601-2639010 430.000 sSQ | 58.00000 24940.00| 43.00000 18490.00| 50.00000 21500.00
SODDING | | |
0790 2602-0000309 3356.000 LF | 4.00000 13424.00] 3.35000 11242.60| 3.75000 12585.00
| | |
| | |

DEVICE, 9 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 7
Bid Order: 109 Contract ID: 97-7057-689 Primary County: WOODBURY
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) SI200 | ( 2 ) DA280 | ( 3 ) LE220
|SIOUX CITY ENGINEERING CO. |DAVIS, D.A. CO., INC. | LESSARD CONTRACTING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt s ettt ettt
0800 2602-0000350 3356.000 LF | 1.00000 3356.00] 1.20000 4027.20] 1.00000 3356.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0810 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0811 2528-8445113 16.000 EACH | 420.00000 6720.00| 420.00000 6720.00| 420.00000 6720.00
FLAGGERS | | |
0812 2549-0006100 26.000 EACH | 175.00000 4550.00| 200.00000 5200.00| 1175.00000 30550.00
BUILDING SANITARY SEWER SERVICE | | |
RECONNECTION | | |
SECTION TOTALS | $ 1,506,958.85] $ 1,548,364.37| $ 1,995,564.70
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002  ROADWAY ITEMS NON-PARTICIPATING
\ \ \
0820 2555-0000010 LUMP | 450.00000 450.00] 2000.00000 2000.00| 2500.00000 2500.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 450.00] $ 2,000.00] $ 2,500.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 1,507,408.85]| $ 1,550,364.37| $ 1,998,064.70




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

151 Contract ID: 05-0714-050
150519 10:00 A.M.
CONTRACT SIGNED by HENNINGSEN CONSTRUCTION, INC.

80 WORK DAYS Late Start Date: 06/15/15
HSIPX-071-4(50)--3L-05 Project:
HMA RESURFACING/COLD IN-PLACE RECYCLING Work Type:
AUDUBON Prj Awd Amt: $3,774,361.16 County:
U.s. 71 Route:
CASS CO TO EXIRA Location:

Run Date: 06/22/15
Page: 151 1
Primary County: AUDUBON
Established DBE Goal: 3.00 %

HSIPX-071-4(51)--3L-05

HMA RESURFACING/COLD IN-PLACE RECYCLING
AUDUBON Prj Awd Amt: $5,664,418.00
Uu.s. 71

FROM EXIRA N. TO AUDUBON

HENNINGSEN CONSTRUCTION, INC.
GFE to DBE responsiveness:

Bid Winner - Met the established DBE Goal

RANK
1 HE400
2 0.053

HENNINGSEN CONSTRUCTION, INC.
OMG MIDWEST, INC., D/B/A TRI-STATE PAVING
WESTERN ENGINEERING CO., INC.

TOTAL % OVER
BID LOW BID
$ 9,438,779.16 100.00 %
$ 9,528,586.63 100.95 %
$ 9,797,549.32 103.80 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 2
Bid Order: 151 Contract ID: 05-0714-050 Primary County: AUDUBON
Letting Date: 05/19/15 10:00 A.M.
| 1 ) HE400 | ( 2 ) 0.053 | ( 3 ) WE540
| HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE |[WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001  ROADWAY ITEMS HSIPX-071-4(50)--3L-05
\ \ \
0010 2101-0850002 5.000 UNIT | 100.00000 500.00] 150.00000 750.00] 45.00000 225.00
CLEARING AND GRUBBING | | |
0020 2102-0425070 537.600 TON | 45.00000 24192.00| 43.00000 23116.80]| 39.50000 21235.20
SPECIAL BACKFILL | | |
0030 2102-2625001 403.700 CY | 38.00000 15340.60| 40.00000 16148.00| 40.00000 16148.00
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | I
0040 2121-7425020 18820.400 TON | 24.96000 469757.18| 25.50000 479920.20] 27.50000 517561.00
GRANULAR SHOULDERS, TYPE B | | I
0050 2122-5500060 1706.700 SY | 35.93000 61321.73] 44.00000 75094.80| 34.50000 58881.15
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. \ \ \
0060 2212-0475095 6.300 MILE | 500.00000 3150.00] 350.00000 2205.00] 800.00000 5040.00
CLEANING AND PREPARATION OF BASE | | |
0070 2212-5070310 1626.700 SY | 111.68000 181669.86| 115.00000 187070.50| 115.00000 187070.50
PATCHES, FULL-DEPTH REPATIR | | |
0080 2212-5070330 150.000 EACH | 55.00000 8250.00 | 55.00000 8250.00| 60.00000 9000.00
PATCHES BY COUNT (REPAIR) | | |
0090 2212-5075001 10.000 TON | 250.00000 2500.00| 115.00000 1150.00| 300.00000 3000.00
HOT MIX ASPHALT SURFACE PATCHES | | |
0100 2213-2713300 2763.500 CY | 15.48000 42778.98| 8.00000 22108.00| 15.00000 41452.50
EXCAVATION, CLASS 13, FOR WIDENING | | |
0110 2213-8201030 25596.900 SY | 11.54000 295388.23| 9.00000 230372.10] 12.50000 319961.25
BASE WIDENING, 3 IN. HOT MIX ASPHALT | | |
MIXTURE | | |
0120 2214-5145150 10200.000 sY | 2.37000 24174.00| 1.20000 12240.00] 4.00000 40800.00
PAVEMENT SCARIFICATION | | |
0130 2303-0042500 7466.500 TON | 38.58000 288057.57| 53.00000 395724.50| 39.50000 294926.75
HOT MIX ASPHALT MIXTURE (3,000,000 | | \
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0140 2303-0043503 11820.300 TON | 42.18000 498580.25| 54.00000 638296.20 | 46.50000 549643.95
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-3 | | |
0150 2303-0245828 1215.100 TON | 488.00000 592968.80| 480.00000 583248.00| 490.00000 595399.00
ASPHALT BINDER, PG 58-28 | | |
0160 2303-6911000 LUMP | 2500.00000 2500.00| 15000.00000 15000.00] 6000.00000 6000.00
| | |

HOT MIX ASPHALT PAVEMENT SAMPLES



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 3
Bid Order: 151 Contract ID: 05-0714-050 Primary County: AUDUBON
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) 0.053 | ( 3 ) WE540
| HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE |[WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2318-1001100 75986.700 SY | 1.66000 126137.92| 1.70000 129177.39]| 1.70000 129177.39
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0180 2318-1001220 334.300 TON | 527.00000 176176.10| 530.00000 177179.00| 550.00000 183865.00
ASPHALT STABILIZING AGENT (FOAMED | |
ASPHALT) | | |
0190 2414-7200010 7.000 EACH | 6325.00000 44275.00| 6500.00000 45500.00| 6500.00000 45500.00
SAFETY GRATE, TYPE 1, CULVERT | | |
0200 2416-0101036 2.000 EACH | 620.00000 1240.00| 1000.00000 2000.00| 360.00000 720.00
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS LESS THAN OR EQUAL TO 36 IN. | | |
0210 2416-1541036 36.000 LF | 225.00000 8100.00| 75.00000 2700.00| 210.00000 7560.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. | | |
0220 2416-1541136 18.000 LF | 365.00000 6570.00| 120.00000 2160.00| 310.00000 5580.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
GREATER THAN 36 IN. | | |
0230 2505-4008120 1125.000 LF | 8.80000 9900.00] 9.00000 10125.00] 9.00000 10125.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0240 2505-4008300 425.000 LF | 21.75000 9243.75| 22.00000 9350.00] 22.00000 9350.00
STEEL BEAM GUARDRATL | | |
0250 2505-4008400 16.000 EACH | 1625.00000 26000.00 | 1700.00000 27200.00| 1700.00000 27200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0260 2505-4021010 16.000 EACH | 300.00000 4800.00| 300.00000 4800.00 | 310.00000 4960.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0270 2505-4021700 16.000 EACH | 1975.00000 31600.00]| 2000.00000 32000.00| 2000.00000 32000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0280 2510-6745850 6.000 SY | 150.00000 900.00| 30.00000 180.00] 30.00000 180.00
REMOVAL OF PAVEMENT | | |
0290 2511-6745900 30.200 sSY | 60.00000 1812.00| 19.00000 573.80| 25.00000 755.00
REMOVAL OF SIDEWALK | | |
0300 2511-7526006 44,200 SY | 70.00000 3094.00| 60.00000 2652.00] 62.00000 2740.40
SIDEWALK, P.C. CONCRETE, 6 IN. | | I
0310 2511-7528101 58.000 SF | 20.00000 1160.00| 40.00000 2320.00] 42.00000 2436.00
DETECTABLE WARNINGS | | |
0320 2520-3350010 1.000 EACH | 6500.00000 6500.00| 3500.00000 3500.00] 1500.00000 1500.00
FIELD LABORATORY | | |
0330 2527-9263109 2584.420 STA | 8.04000 20778.74 | 8.10000 20933.80]| 8.40000 21709.13
| | \
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 4
Bid Order: 151 Contract ID: 05-0714-050 Primary County: AUDUBON
Letting Date: 05/19/15 10:00 A.M.
| 1 ) HE400 | ( 2 ) 0.053 | ( 3 ) WE540
| HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE |[WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0340 2527-9263131 20.220 STA | 122.70000 2480.99| 125.00000 2527.50] 125.00000 2527.50
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0350 2527-9263180 13.050 sSTA | 15.54000 202.80| 20.00000 261.00]| 16.00000 208.80
PAVEMENT MARKINGS REMOVED | | |
0360 2528-8400048 1500.000 LF \ 12.81000 19215.00] 13.00000 19500.00] 13.00000 19500.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0370 2528-8400157 6.000 EACH | 5000.00000 30000.00| 5000.00000 30000.00| 5000.00000 30000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0380 2528-8400256 6.000 EACH | 2250.00000 13500.00] 2500.00000 15000.00]| 2300.00000 13800.00
TEMPORARY TRAFFIC SIGNALS | | |
0390 2528-8445110 LUMP | 29125.00000 29125.00| 30000.00000 30000.00| 15000.00000 15000.00
TRAFFIC CONTROL | | |
0400 2528-8445113 240.000 EACH | 345.00000 82800.00| 345.00000 82800.00| 345.00000 82800.00
FLAGGERS | | |
0410 2528-8445115 80.000 EACH | 515.00000 41200.00| 515.00000 41200.00] 515.00000 41200.00
PILOT CARS | | |
0420 2529-2242304 15.000 EACH | 105.00000 1575.00| 105.00000 1575.00| 110.00000 1650.00
CD JOINT ASSEMBLY | | |
0430 2529-5070110 482.400 sSY | 124.00000 59817.60| 125.00000 60300.00| 130.00000 62712.00
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0440 2529-5070111 266.700 SY | 128.00000 34137.60| 130.00000 34671.00| 132.00000 35204.40
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0450 2529-5070120 18.000 EACH | 82.00000 1476.00| 82.00000 1476.00| 90.00000 1620.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0460 2529-8174020 743.100 SY | 10.00000 7431.00] 10.00000 7431.00] 11.00000 8174.10
SUBBASE PATCH WITH EF JOINT | | |
0470 2529-8174050 16.000 EACH | 220.00000 3520.00] 220.00000 3520.00] 230.00000 3680.00
PATCH SUBDRAIN | |
0480 2529-8201000 16.000 EACH | 500.00000 8000.00| 500.00000 8000.00 | 520.00000 8320.00
JOINT ASSEMBLY, EF | | |
0490 2533-4980005 LUMP | 265850.00000 265850.00| 120000.00000 120000.00| 190000.00000 190000.00
MOBILIZATION | |
0500 2548-0000100 596.600 STA | 9.50000 5667.70]| 5.00000 2983.00| 6.60000 3937.56
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | | |
0510 2548-0000110 604.500 GAL | 7.50000 4533.75] 5.00000 3022.50] 5.20000 3143.40
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
| | |

RUMBLE STRIPS)



Bid Order: 151
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 05-0714-050

Run Date: 06/22/15
Page: 151 5

Primary County: AUDUBON

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0520 2548-0000310 298.300 STA
MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

0530 2551-0000110 12.000 EACH
TEMP CRASH CUSHION

0540 2599-9999005 8.000 EACH
('"EACH' ITEM) APRON GUARD, RF-26

0550 2599-9999005 1.000 EACH
('"EACH' ITEM) APRONS, CONCRETE, 96 IN.
DIA.

0560 2601-2638352 271.000 SQ
SLOPE PROTECTION, WOOD EXCELSIOR MAT

0570 2602-0000020 2640.000 LF
SILT FENCE

0580 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0590 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

1)

o~

1000.

HE400

.00000

.00000

.00000

.00000

.00000

.00000

00000

SECTION 0002 DESIGN NO. 0315; REPAIRS TO A 32'-0 X 44'-0 DECK GIRDER BRIDGE

0600 2401-6750001 LUMP
REMOVALS, AS PER PLAN

0610 2403-0100000 4.400 cCY
STRUCTURAL CONCRETE (MISCELLANEOUS)

0620 2404-7775005 938.000 LB
REINFORCING STEEL, EPOXY COATED

0630 2426-6772120 LUMP

BRIDGE REPAIR
SECTION TOTALS

SECTION 0003 DESIGN NO. 0415;REPAIRS TO

0640 2401-6750001 LUMP
REMOVALS, AS PER PLAN

0650 2403-0100000 4.700 CY
STRUCTURAL CONCRETE (MISCELLANEOUS)

0660 2404-7775005 1132.000 LB

REINFORCING STEEL, EPOXY COATED

5590

1882.

- -
N
o
I
o
>

.65000

00000

.12000

.00000

.65000

.00000

.10000

| ( 2 ) 0.053 | ( 3 ) WE540

ENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE |[WESTERN ENGINEERING CO., INC.
AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUNT
3132.15] 5.00000 1491.50] 12.00000 3579.60

| |
10800.001 1000.00000 12000.001 950.00000 11400.00
ZOOO0.00: 200.00000 1600.001 1300.00000 10400.00
lZOO0.00: 8000.00000 BOO0.00: 11500.00000 11500.00

| \
5149.00: 20.00000 5420.00: 15.50000 4200.50
7920.00: 2.25000 5940.00: 3.30000 8712.00
SO0.00: 500.00000 SO0.00: 500.00000 500.00
IOO0.00: 1000.00000 IOO0.00: 1000.00000 1000.00
3,660,450.30: $ 3,663,263.59: $ 3,726,472.08
rioee T HSTPX-071-4 (50) ~-3L-05
5590.65: 6000.00000 6000 OO; 6000.00000 6000.00
8280.80: 1900.00000 8360 OO: 1900.00000 8360.00
2926.56: 3.25000 3048 50; 3.20000 3001.60
2655.00: 2700.00000 2700 OO; 2700.00000 2700.00
19,453.01: $ 20,108 50; $ 20,061.60
CONTINUOUS CONCRETE SLAB BRIDGE '
5590.65; 6000.00000 6000.00;
8281.40] 1800.00000 8460.00:
3509.20: 3.25000 3679.00i

HSIPX-071-4(50)--3L-05

6000.00000 6000.
1800.00000 8460.
3.20000 3622.

00

00

40



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 6
Bid Order: 151 Contract ID: 05-0714-050 Primary County: AUDUBON
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) 0.053 | ( 3 ) WE540
| HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE |[WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0670 2426-6772120 LUMP | 4428.75000 4428.75] 5000.00000 5000.00| 4600.00000 4600.00
BRIDGE REPAIR | |
SECTION TOTALS \ $ 21,810.00] $ 23,139.00] $ 22,682.40
—————————————————————————————————————————— it sttt it
SECTION 0004 DESIGN NO. 0515; REPAIRS TO A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE HSIPX-071-4(50)--3L-05
\ \ \
0680 2401-6750001 LUMP | 5890.90000 5890.90| 6000.00000 6000.00| 6000.00000 6000.00
REMOVALS, AS PER PLAN | | |
0690 2414-6431100 73.000 LF | 202.15000 14756.95| 225.00000 16425.00| 210.00000 15330.00
RETROFIT CONCRETE BARRIER RAILING | | |
SECTION TOTALS | $ 20,647.85] $ 22,425.00] $ 21,330.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0005  PAYMENT ADJUSTMENT INCENTIVE ITEMS HSIPX-071-4(50)--3L-05
\ \ \
0700 2303-7000610 9500.000 EACH | 1.00000 9500.00] 1.00000 9500.00| 1.00000 9500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0710 2303-7000620 9500.000 EACH | 1.00000 9500.00| 1.00000 9500.00| 1.00000 9500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0720 2317-7000120 33000.000 EACH | 1.00000 33000.00] 1.00000 33000.00] 1.00000 33000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 52,000.00] $ 52,000.00] $ 52,000.00
—————————————————————————————————————————— e
SECTION 0006  ROADWAY ITEMS HSIPX-071-4(51)--3L-05
\ \ \
0730 2101-0850002 50.000 UNIT | 50.00000 2500.00| 80.00000 4000.00| 36.00000 1800.00
CLEARING AND GRUBBING | | |
0740 2102-0425070 410.500 TON | 45.00000 18472.50| 52.00000 21346.00| 41.50000 17035.75
SPECIAL BACKFILL | | |
0750 2102-2625001 83.200 CY | 51.50000 4284.80] 52.00000 4326.40] 35.00000 2912.00
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0760 2102-2713070 16.700 CY | 55.00000 918.50] 30.00000 501.00] 35.00000 584.50
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 7
Bid Order: 151 Contract ID: 05-0714-050 Primary County: AUDUBON
Letting Date: 05/19/15 10:00 A.M.
1 ) HE400 2 ) 0.053 3 ) WE540

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0770 2121-7425020 39567.000 TON
GRANULAR SHOULDERS, TYPE B

0780 2122-5500060 1303.300 sy
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE
6 IN.

0790 2212-0475095 10.600 MILE
CLEANING AND PREPARATION OF BASE

0800 2212-5070310 452.400 SY
PATCHES, FULL-DEPTH REPAIR

0810 2212-5070322 21.000 sSY

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

0820 2212-5070330 42.000 EACH
PATCHES BY COUNT (REPAIR)

0830 2212-5075001 20.000 TON
HOT MIX ASPHALT SURFACE PATCHES

0840 2213-2713300 3852.100 CY

EXCAVATION, CLASS 13, FOR WIDENING
0850 2213-8201030 40799.100 sY
BASE WIDENING, 3 IN. HOT MIX ASPHALT

MIXTURE

0860 2214-5145150
PAVEMENT SCARIFICATION

0870 2303-0042500 12989.400 TON
HOT MIX ASPHALT MIXTURE (3,000,000
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX

0880 2303-0043503 20214.300 TON
HOT MIX ASPHALT MIXTURE (3,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX,
FRICTION L-3

35922.200 sY

0890 2303-0245828 2088.800 TON
ASPHALT BINDER, PG 58-28
0900 2303-6911000 LUMP

HOT MIX ASPHALT PAVEMENT SAMPLES

0910 2318-1001100 113853.300 SY
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT

0920 2318-1001220 501.000 TON
ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

0930 2402-2720000 5.000 cCY
EXCAVATION, CLASS 20

\
\
\
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
\
|
|
|
|
|
|
|

ENNINGSEN CONSTRUCTION,

UNIT PRICE

36.

500.
159.

54.

84.
250.
15.

11.

38.

42.

488.

3500.

527.

100.

00000

80000

00000

00000

00000

48000

54000

.37000

58000

18000

00000

00000

.66000

00000

00000

987592.

46931.

5300.
72293.

1134.

3528.
5000.
59630.

470821.

85135.

501131.

852639.

1019334.

3500.

188996.

264027.

500.

( I (
OMG MIDWEST D/B/A TRI-STATE |W
\

49.

350.
162.

55.

85.

110.

52.

53.

480.

20000.

530.

100.

.25000

00000

00000

00000

00000

00000

00000

.00000

.00000

.20000

00000

00000

00000

00000

.70000

00000

00000

AMOUNT |
1038633.75]
63861.70:

|

3710.
73288.

1155.

3570.
2200.
30816.

367191.

675448.

(@]

1071357.90
1002624.
20000.
193550.

0
8
0
0
0
8
9

43106.64
8
9
0
0
6
265530.0
0

0
0
1
0
0

|

Ol

|

0l

|

Ol

|

|
0

|
0

|
0

|
0

|

\

|

|

|

|

|

|

\

|

|

|

|

|

\

|

\

|

\

|

500.00]

|

ESTERN ENGINEERING CO.,

UNIT PRICE

34.

800.
165.

60.

90.
300.
15.

13.

40.

47.

490.

10000.

550.

50.

00000

00000

00000

00000

00000

00000

00000

.00000

50000

50000

00000

00000

.70000

00000

00000

1127659.

44963.

8480.
74646.

1260.

3780.
6000.
57781.

530388.

143688.

526070.

960179.

1023512.

10000.

193550.

275550.

250.

INC.

00

00

00

00

00

50

30

80

70

25

00

00

61

00

00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 8
Bid Order: 151 Contract ID: 05-0714-050 Primary County: AUDUBON
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) 0.053 | ( 3 ) WE540
| HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE |[WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0940 2414-7200010 14.000 EACH | 7931.00000 111034.00]| 8000.00000 112000.00| 8000.00000 112000.00
SAFETY GRATE, TYPE 1, CULVERT | | |
0950 2414-7200020 7.000 EACH | 7245.00000 50715.00] 7300.00000 51100.00] 7500.00000 52500.00
SAFETY GRATE, TYPE 2, CULVERT | | |
0960 2414-7200030 5.000 EACH | 9200.00000 46000.00| 9200.00000 46000.00| 9500.00000 47500.00
SAFETY GRATE, TYPE 3, CULVERT | | |
0970 2414-7200040 1.000 EACH | 8280.00000 8280.00| 8300.00000 8300.00| 8500.00000 8500.00
SAFETY GRATE, TYPE 4, CULVERT | | |
0980 2416-0100030 1.000 EACH | 1600.00000 1600.00| 750.00000 750.00] 1300.00000 1300.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0990 2416-1541036 24.000 LF | 315.00000 7560.00 | 100.00000 2400.00| 260.00000 6240.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. | | |
1000 2417-0330030 6.000 EACH | 2400.00000 14400.00] 100.00000 600.00| 1900.00000 11400.00
APRONS, SAFETY SLOPE, 30 IN. DIA. | | |
1010 2435-0600010 21.000 EACH | 550.00000 11550.00] 650.00000 13650.00] 450.00000 9450.00
MANHOLE ADJUSTMENT, MINOR | | |
1020 2505-4008120 1250.700 LF | 4.75000 5940.83| 5.00000 6253.50| 5.00000 6253.50
REMOVAL OF STEEL BEAM GUARDRAIL | | |
1030 2505-4008300 125.000 LF | 24.50000 3062.50] 25.00000 3125.00] 25.00000 3125.00
STEEL BEAM GUARDRAIL | | |
1040 2505-4008400 12.000 EACH | 1750.00000 21000.00| 1750.00000 21000.00| 1800.00000 21600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
1050 2505-4021010 12.000 EACH | 300.00000 3600.00| 300.00000 3600.00| 310.00000 3720.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
1060 2505-4021700 11.000 EACH | 2190.00000 24090.00| 2200.00000 24200.00| 2300.00000 25300.00
STEEL BEAM GUARDRATL END TERMINAL | | |
1070 2505-4021701 1.000 EACH | 1995.00000 1995.00| 2000.00000 2000.00| 2100.00000 2100.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
1080 2507-3250005 30.000 SY | 20.00000 600.00 | 5.00000 150.00] 5.00000 150.00
ENGINEERING FABRIC | | |
1090 2507-8029000 27.000 TON | 92.00000 2484.00| 50.00000 1350.00| 95.00000 2565.00
EROSION STONE | \ \
1100 2510-6745850 34.200 SY | 45.00000 1539.00| 19.00000 649.80| 29.00000 991.80
REMOVAL OF PAVEMENT | | |
1110 2511-6745900 180.400 SY | 30.00000 5412.00] 15.00000 2706.00| 24.00000 4329.60
REMOVAL OF SIDEWALK | | |
1120 2511-7526004 69.600 SY | 55.00000 3828.00] 55.00000 3828.00] 57.00000 3967.20
SIDEWALK, P.C. CONCRETE, 4 IN. | | \
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Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 9
Bid Order: 151 Contract ID: 05-0714-050 Primary County: AUDUBON
Letting Date: 05/19/15 10:00 A.M.
1 ) HE400 2 ) 0.053 3 ) WE540

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

1130 2511-7526006 114.000 sY
SIDEWALK, P.C. CONCRETE, 6 IN.

1140 2511-7528101 208.000 SF
DETECTABLE WARNINGS

1150 2512-1725156 131.700 LF

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.
1160 2512-1725206 12.700 LF
CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

1170 2512-1725256 5.300 LF
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

1180 2520-3350010 1.000 EACH
FIELD LABORATORY

1190 2525-0000200 4.000 EACH

LOOP DETECTORS (ADDITION OR REPLACEMENT
TO AN EXISTING TRAFFIC SIGNAL SYSTEM)
1200 2527-9263109 4065.400 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

1210 2527-9263137 4.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

1220 2528-8445110 LUMP
TRAFFIC CONTROL

1230 2528-8445113 240.000 EACH
FLAGGERS

1240 2528-8445115 80.000 EACH
PILOT CARS

1250 2529-5070110 189.500 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

1260 2529-5070111 146.700 SY

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN LENGTH)

1270 2529-5070120 12.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

1280 2529-8174010 200.000 sY
SUBBASE (PATCHES)

1290 2529-8174020 184.900 sSY
SUBBASE PATCH WITH EF JOINT

1300 2529-8174050 12.000 EACH

PATCH SUBDRAIN

\
\
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

(
HENNINGSEN CONSTRUCTION,

UNIT PRICE

30.

105.

200.

6500.

2000.

75.

29125.

345.

515.

140.

145.

70.

10.

220.

.00000

.00000

00000

00000

00000

00000

00000

.04000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

1333.

1060.

6500.

8000.

32685.

300.

29125.

82800.

41200.

26530.

21271.

840.

1800.

1849.

2640.

(
OMG MIDWEST D/B/A TRI-STATE

60.
40.
55.
60.
75.
3500.

2000.

75.

25000.
345.
515.
140.

145.

70.

10.

220.

00000

00000

00000

00000

00000

00000

00000

.10000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

I (
| W
|

AMOUNT |

6840.00]

8320

7243.

762.

397.

3500.

8000.

32929.

300.

25000.

82800.

41200.

26530.

21271.

840.

1800.

1849.

2640.

5
0
5
0
0
7
0
0
0
0
0
5
0
0
0
0

0
0
0
0
0

IS

o

0
0
0
0
0
0
0
0
0

|
.00

ESTERN ENGINEERING CO.,

UNIT PRICE

63.

78.

1500.

2000.

77.

2900.

345.

515.

145.

150.

73.

10.

11.

230.

.00000

.00000

.00000

00000

00000

00000

00000

.40000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

INC.

AMOUNT

800.

413.

1500.

8000.

34149.

308.

2900.

82800.

41200.

27477 .

22005.

876.

2000.

2033.

2760.

10

40

00

00

36

00

00

00

00

50

00

00

00

90

00



Bid Order: 151
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 05-0714-050

Run Date: 06/22/15
Page: 151 10

Primary County: AUDUBON

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

1310 2529-8201000 8.000 EACH
JOINT ASSEMBLY, EF

1320 2530-0400061 3.400 TON
HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

1330 2533-4980005 LUMP
MOBILIZATION

1340 2548-0000100 945.600 STA
MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1350 2548-0000110 883.800 GAL
ASPHALT EMULSION FOR FOG SEAL (SHOULDER
RUMBLE STRIPS)

1360 2548-0000310 423.300 STA
MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

1370 2599-9999005 31.000 EACH
('EACH' ITEM) APRON GUARD, DR-213

1380 2601-2638352 65.400 SQ
SLOPE PROTECTION, WOOD EXCELSIOR MAT

1390 2602-0000020 500.000 LF
SILT FENCE

1400 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

1410 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

SECTION 0007  PAYMENT ADJUSTMENT INCENTIV

1420 2303-7000610 16500.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1430 2303-7000620 16500.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1440 2317-7000120 56000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT
SMOOTHNESS (BY SCHEDULE)

SECTION TOTALS

CONTRACT TOTALS

( 1 ) HE400
HENNINGSEN CONSTRUCTION, INC |
|
UNIT PRICE AMOUNT |
_____________________________ +
500.00000 4000.00]
|
88.00000 299.20|
|
|
265850.00000 265850.00]
|
9.50000 8983.20|
|
\
7.50000 6628.50|
|
|
10.50000 4444 .65
|
\
2900.00000 89900.00]
|
25.00000 1635.00]|
|
3.00000 1500.00]|
|
500.00000 500.00]
|
1000.00000 1000.00|
|
$ 5,575,418.00 |
_____________________________ +
ITEMS
\
1.00000 16500.00]
|
|
|
|
1.00000 16500.00]
|
\
|
1.00000 56000.00|
|
\
|
$ 89,000.00|
_____________________________ +
|

$ 9,438,779.

2 ) 0.053

(
OMG MIDWEST D/B/A TRI-STATE

500.00000

88.00000

175000.00000

5.00000

5.00000

5.00000

50.00000
20.00000
2.25000
500.00000

1000.00000

1.00000

1.00000

AMOUNT |
4000.00]

|
299.20|
|

\
175000.00|

|
4728.00|

4419.00

|
\
|
|
|
2116.50]
|
\
1550.00]|
\
1308.00]|
|
1125.00]
|
500.00]
|
1000.00|

|
5,658,650.54|

I (
| W
|

3 ) WE540

ESTERN ENGINEERING CO.,

UNIT PRICE

92.00000

195000.00000

6.60000

12.00000

2000.00000

16.50000

3.10000

500.00000

1000.00000

HSIPX-071-4(51)--3L-05

\
16500.00

\
|
\
|
|
16500.00]
|

\

|
56000.00]
|
\
|

89,000.00]

9,528,586.63|

1.00000

1.00000

1.00000

INC.

AMOUNT

195000.

6240.

4595.

5079.

62000.
1079.
1550.

500.
1000.

5,866,003.

16500.

56000.

9,797,549.

00

96

76

60

00
10

00

00

00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 11
Bid Order: 151 Contract ID: 05-0714-050 Primary County: AUDUBON
Letting Date: 05/19/15 10:00 A.M.

| ( 1 ) HE400 | ( 2 ) 0.053 | ( 3 ) WE540

| HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE |[WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
———————————————— et sttt it




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
152 Contract ID: 06-C006-099
150519 10:00 A.M.
AWARD RECOMMENDED to
35 WORK DAYS Late Start Date:

PELLING, L.L. CO., INC.
08/24/15

Run Date:

Primary County: BENTON
No Established DBE Goal

1,562,101.74

06/22/15
Page: 152 1

Project: FM-C006(99)--55-06
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: BENTON Prj Awd Amt: $1,562,101.74
Route: E44
Location: E-44: FROM KEYSTONE TO VAN HORNE
RANK VENDOR NO./NAME
1 PE140 PELLING, L.L. CO., INC.
2 MA225 MANATT'S, INC.

MATHY CONSTRUCTION COMPANY

$
$ 1,589,031.46
$ 1,633,459.55



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 2
Bid Order: 152 Contract ID: 06-C006-099 Primary County: BENTON
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) PE140 | ( 2 ) MA225 | ( 3 ) MA810
|PELLING, L.L. CO., INC. |[MANATT'S, INC. |[MATHY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2713090 202.400 cCY | 40.00000 8096.00 | 25.00000 5060.00| 9.00000 1821.60
EXCAVATION, CLASS 13, WASTE | | |
0020 2121-7425020 4005.000 TON | 15.60000 62478.00 | 17.00000 68085.00 | 15.30000 61276.50
GRANULAR SHOULDERS, TYPE B | | |
0030 2214-5145150 1711.110 sSY | 6.15000 10523.33] 7.50000 12833.33] 7.27000 12439.77
PAVEMENT SCARIFICATION | | |
0040 2303-0031500 200.000 TON | 49.50000 9900.00] 130.00000 26000.00| 91.31000 18262.00
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0050 2303-0032500 8225.000 TON | 28.00000 230300.00] 26.00000 213850.00] 33.93000 279074.25
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0060 2303-0033500 6165.000 TON | 30.10000 185566.50| 26.50000 163372.50]| 33.93000 209178.45
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | |
SPECIAL FRICTION REQUIREMENT | | |
0070 2303-0246422 875.000 TON | 489.50000 428312.50] 490.00000 428750.00| 490.00000 428750.00
ASPHALT BINDER, PG 64-22 | | |
0080 2303-6911000 LUMP | 1000.00000 1000.00| 5000.00000 5000.00| 750.00000 750.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0090 2303-7000610 14590.000 EACH | 1.00000 14590.00| 1.00000 14590.00| 1.00000 14590.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | I
0100 2303-7000620 14590.000 EACH | 1.00000 14590.00| 1.00000 14590.00| 1.00000 14590.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0110 2303-9091010 3.000 EACH | 300.00000 900.00| 450.00000 1350.00| 450.00000 1350.00
RUMBLE STRIP PANEL (HMA SURFACE) | | |
0120 2315-8275025 705.000 TON | 25.00000 17625.00| 17.00000 11985.00] 18.00000 12690.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0130 2318-1001100 73712.000 SY | 2.25000 165852.00| 2.34000 172486.08 | 2.34000 172486.08
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0140 2318-1001224 82558.000 GAL | 2.06000 170069.48| 2.04000 168418.32| 2.04000 168418.32
| | |
| | \



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 06/22/15
Page: 152 3

Bid Order: 152 Contract ID: 06-C006-099 Primary County: BENTON
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) PE140 | ( 2 ) MA225 | ( 3 ) MA810
|PELLING, L.L. CO., INC. |[MANATT'S, INC. |[MATHY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2401-6745650 LUMP | 11000.00000 11000.00] 11000.00000 11000.00] 5000.00000 5000.00
REMOVAL OF EXISTING STRUCTURES | | |
0160 2402-0425031 980.000 TON | 16.45000 16121.00] 16.45000 16121.00] 16.45000 16121.00
GRANULAR BACKFILL | | |
0170 2402-2720100 610.000 CY | 5.00000 3050.00] 5.00000 3050.00] 6.25000 3812.50
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0180 2403-0100000 9.400 CY | 430.00000 4042.00] 430.00000 4042.00] 350.00000 3290.00
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | |
0190 2416-0100030 2.000 EACH | 1060.00000 2120.00] 1060.00000 2120.00] 1025.00000 2050.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0200 2416-0100036 2.000 EACH | 1535.00000 3070.00| 1535.00000 3070.00| 1325.00000 2650.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0210 2416-0100042 2.000 EACH | 1910.00000 3820.00| 1910.00000 3820.00] 1525.00000 3050.00
APRONS, CONCRETE, 42 IN. DIA. | | |
0220 2416-0100072 4.000 EACH | 4060.00000 16240.00| 4060.00000 16240.00| 3280.00000 13120.00
APRONS, CONCRETE, 72 IN. DIA. | | |
0230 2416-1180030 48.000 LF | 93.00000 4464 .00 | 93.00000 4464 .00 | 70.50000 3384.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |
0240 2416-1180036 56.000 LF | 117.00000 6552.00| 117.00000 6552.00| 85.00000 4760.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | |
DIA. | | |
0250 2416-1180042 56.000 LF | 156.00000 8736.00 | 156.00000 8736.00| 120.00000 6720.00
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | | |
DIA. | | |
0260 2416-1180072 104.000 LF | 340.00000 35360.00| 340.00000 35360.00| 281.00000 29224.00
CULVERT, CONCRETE ROADWAY PIPE, 72 IN. | | |
DIA. | | |
0270 2506-4984000 126.000 cCY | 103.00000 12978.00| 103.00000 12978.00| 135.00000 17010.00
FLOWABLE MORTAR | | |
0280 2510-6745850 370.300 sSY | 20.00000 7406.00 | 20.00000 7406.00 | 11.15000 4128.85
REMOVAL OF PAVEMENT | | |
0290 2518-6910000 10.000 EACH | 150.00000 1500.00| 150.00000 1500.00| 100.00000 1000.00
SAFETY CLOSURE | | |
0300 2527-9263109 1353.630 STA | 11.00000 14889.93| 7.50000 10152.23] 7.50000 10152.23
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0310 2528-8445110 LUMP | 4500.00000 4500.00| 4800.00000 4800.00| 5000.00000 5000.00
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 4
Bid Order: 152 Contract ID: 06-C006-099 Primary County: BENTON
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) PE140 | ( 2 ) MA225 | ( 3 ) MAS1O0
| PELLING, L.L. CO., INC. |MANATT'S, INC. |IMATHY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0320 2528-8445113 100.000 EACH | 345.00000 34500.00 | 345.00000 34500.00 | 345.00000 34500.00
FLAGGERS \ \ \
0330 2528-8445115 25.000 EACH | 515.00000 12875.00]| 515.00000 12875.00]| 515.00000 12875.00
PILOT CARS | | |
0340 2533-4980005 LUMP | 35200.00000 35200.00| 80000.00000 80000.00 | 56060.00000 56060.00
MOBILIZATION | | |
0350 2602-0000020 125.000 LF | 10.00000 1250.00| 10.00000 1250.00| 10.00000 1250.00
SILT FENCE | | |
0360 2602-0000101 125.000 LF | 5.00000 625.00] 5.00000 625.00] 5.00000 625.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
0370 2602-0000309 150.000 LF | 10.00000 1500.00| 10.00000 1500.00| 10.00000 1500.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
0380 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS \ $ 1,562,101.74] $ 1,589,031.46] $ 1,633,459.55
—————————————————————————————————————————— it e A
CONTRACT TOTALS \ $ 1,562,101.74] $ 1,589,031.46] $ 1,633,459.55




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Run Date: 06/22/15
Page: 153 1

Bid Order: 153 Contract ID: 07-C007-132 Primary County: BLACK HAWK
Letting Date: 150519 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: AWARD RECOMMENDED to PETERSON CONTRACTORS INC.
Contract Period: 70 WORK DAYS Late Start Date: 07/20/15
Project: STP-S-C007(132)--5E-07
Work Type: HMA PAVEMENT - GRADE AND REPLACE
County: BLACK HAWK Prj Awd Amt: $1,478,320.45
Route: CANFIELD ROAD (V51)
Location: FROM 1 MI SOUTH OF HWY 20 NORTH 2.3 MI TO
DUBUQUE RD (D22)
PETERSON CONTRACTORS INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 1,478,320.45 100.00 %
2 HO340 JB HOLLAND CONSTRUCTION, INC. $ 1,627,508.72 110.09 ¢



IOWA DEPARTMENT OF TRANSPORTATION

ESAL), SURFACE COURSE, 1/2 IN. MIX, NO

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 2
Bid Order: 153 Contract ID: 07-C007-132 Primary County: BLACK HAWK
Letting Date: 05/19/15 10:00 A.M.
| ) PE320 | ( 2 ) HO340 | ( )
| PETERSON CONTRACTORS INC. |HOLLAND, JB CONSTRUCTION, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— + e et et
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 430.000 UNIT | 18.00000 7740.00 | 20.44000 8789.20|
CLEARING AND GRUBBING | | |
0020 2102-2710070 19430.000 cCY | 3.00000 58290.00| 3.62000 70336.60|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-2712015 397.000 CY | 10.00000 3970.00| 20.00000 7940.00 |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2102-4560000 25.800 STA | 170.00000 4386.00] 80.00000 2064.00|
LOCATING TILE LINES | | |
0050 2105-8425015 4870.000 CY | 5.50000 26785.00 | 5.62000 27369.40 |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0060 2107-0875000 12972.000 CY | 0.90000 11674.80| 0.82000 10637.04 |
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL | | |
0070 2109-8225100 65.700 STA | 265.00000 17410.50] 21.43000 1407.95|
SPECIAL COMPACTION OF SUBGRADE | | |
0080 2115-0100000 5934.000 CY | 32.00000 189888.00 | 34.12000 202468.08|
MODIFIED SUBBASE | | |
0090 2121-7425010 3114.200 TON | 9.00000 28027.80| 19.45000 60571.19]
GRANULAR SHOULDERS, TYPE A | | |
0100 2121-7425020 154.600 TON | 9.00000 1391.40| 20.59000 3183.21|
GRANULAR SHOULDERS, TYPE B | | |
0110 2123-7450000 65.700 STA | 81.50000 5354.55] 200.00000 13140.00]
SHOULDER CONSTRUCTION, EARTH | | |
0120 2213-7100400 1.000 EACH | 650.00000 650.00 | 300.00000 300.00]
RELOCATION OF MAIL BOXES | | |
0130 2214-5145150 6587.000 SY | 3.40000 22395.80| 1.81000 11922.47|
PAVEMENT SCARIFICATION | | |
0140 2303-0031750 4017.000 TON | 39.65000 159274 .05| 39.91000 160318.47|
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 3/4 IN. MIX | | |
0150 2303-0032750 2880.700 TON | 42.00000 120989.40| 42.27000 121767.19]|
HOT MIX ASPHALT MIXTURE (1,000,000 | | \
ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX | | |
0160 2303-0033500 2869.000 TON | 42.75000 122649.75| 43.03000 123453.07|
HOT MIX ASPHALT MIXTURE (1,000,000 | \
| | |
| | \

SPECIAL FRICTION REQUIREMENT



IOWA DEPARTMENT OF TRANSPORTATION

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 3
Bid Order: 153 Contract ID: 07-C007-132 Primary County: BLACK HAWK
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) HO340 | )
| PETERSON CONTRACTORS INC. | HOLLAND, JB CONSTRUCTION, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0170 2303-0245828 575.000 TON | 484.00000 278300.00| 487.16000 280117.00]
ASPHALT BINDER, PG 58-28 | | |
0180 2303-6911000 LUMP | 1800.00000 1800.00| 1811.74000 1811.74|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0190 2303-7000610 7844.000 EACH | 1.00000 7844.00 | 1.00000 7844.00 |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | |
FACTOR) | | |
0200 2303-7000620 10393.000 EACH | 1.00000 10393.00] 1.00000 10393.00]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | \
0210 2303-9091010 2.000 EACH | 700.00000 1400.00] 704.57000 1409.14|
RUMBLE STRIP PANEL (HMA SURFACE) | |
0220 2315-8275025 699.000 TON | 16.35000 11428.65] 15.34000 10722.66|
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | \ \
0230 2316-0000120 4250.000 EACH | 1.00000 4250.00 | 1.00000 4250.00 |
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0240 2401-6745650 LUMP | 5000.00000 5000.00 | 4056.45000 4056.45|
REMOVAL OF EXISTING STRUCTURES | | |
0250 2401-6745910 16.000 EACH | 100.00000 1600.00| 65.00000 1040.00|
REMOVAL OF SIGN | | |
0260 2402-0425040 166.000 CYy | 48.90000 8117.40]| 40.95000 6797.70]
FLOODED BACKFILL | | |
0270 2402-2720100 349.000 Cy | 5.50000 1919.50] 6.00000 2094.00|
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0280 2416-0100024 12.000 EACH | 725.00000 8700.00| 1733.05000 20796.60 |
APRONS, CONCRETE, 24 IN. DIA. | | |
0290 2416-0100048 2.000 EACH | 1475.00000 2950.00| 2079.07000 4158.14|
APRONS, CONCRETE, 48 IN. DIA. | | |
0300 2416-1180024 422.000 LF | 54.85000 23146.70| 65.17000 27501.74|
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | |
DIA. | | |
0310 2416-1180048 70.000 LF | 122.60000 8582.00| 170.96000 11967.20]
| | |
| | |

DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 4
Bid Order: 153 Contract ID: 07-C007-132 Primary County: BLACK HAWK
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) HO340 | )
| PETERSON CONTRACTORS INC. | HOLLAND, JB CONSTRUCTION, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0320 2417-0225018 26.000 EACH | 200.00000 5200.00 | 161.12000 4189.12|
APRONS, METAL, 18 IN. DIA. | | |
0330 2417-1040018 724.000 LF | 25.50000 18462.00]| 19.46000 14089.04 |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0340 2502-8212034 19257.000 LF | 5.00000 96285.00 | 6.29000 121126.53]|
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0350 2502-8221304 52.000 EACH | 195.00000 10140.00] 211.37000 10991.24|
SUBDRAIN OUTLET, DR-304 | | |
0360 2502-8221305 5.000 EACH | 250.00000 1250.00 | 300.00000 1500.00 |
SUBDRAIN OUTLET, DR-305 | | |
0370 2503-0200036 677.000 LF | 4.00000 2708.00 | 6.55000 4434 .35
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0380 2507-3250005 172.000 SY | 2.50000 430.00| 0.49000 84.28]
ENGINEERING FABRIC | | |
0390 2507-6800061 99.000 TON | 60.00000 5940.00 | 33.43000 3309.57|
REVETMENT, CLASS E | | |
0400 2510-6745850 17163.000 SY | 2.15000 36900.45| 5.93000 101776.59|
REMOVAL OF PAVEMENT | \ |
0410 2518-6910000 10.000 EACH | 25.00000 250.00 | 25.16000 251.60|
SAFETY CLOSURE | |
0420 2527-9263109 346.700 STA | 7.00000 2426.90 | 7.05000 2444 .24
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0430 2528-8445110 LUMP | 7500.00000 7500.00 | 4780.97000 4780.97|
TRAFFIC CONTROL | |
0440 2528-8445113 10.000 EACH | 345.00000 3450.00 | 345.00000 3450.00|
FLAGGERS | | |
0450 2529-2242304 21.000 EACH | 120.00000 2520.00 | 80.52000 1690.92|
CD JOINT ASSEMBLY | | |
0460 2529-5070110 54.000 SY | 80.45000 4344 .30 73.48000 3967.92 |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0470 2529-5070111 498.000 SY | 86.00000 42828.00 | 73.48000 36593.04 |
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0480 2529-5070120 6.000 EACH | 162.00000 972.00] 171.11000 1026.66 |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0490 2533-4980005 LUMP | 55000.00000 55000.00 | 40000.00000 40000.00|
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 5
Bid Order: 153 Contract ID: 07-C007-132 Primary County: BLACK HAWK
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) HO340 | ( )
| PETERSON CONTRACTORS INC. | HOLLAND, JB CONSTRUCTION, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0500 2542-1006001 0.500 MILE | 22000.00000 11000.00] 68040.82000 34020.41|
CRACK AND JOINT CLEANING AND FILLING | |
(PCC PAVEMENT) | | |
0510 2599-9999005 3.000 EACH | 1000.00000 3000.00]| 300.00000 900.00]
('"EACH' ITEM) SUBDRAIN RISER, | | |
0520 2599-9999009 220.000 LF | 8.25000 1815.00| 12.00000 2640.00|
('"LINEAR FEET' ITEM) SUBDRAIN TILE, | | |
REPAIR | | |
0530 2599-9999020 250.000 TON | 16.25000 4062.50| 15.34000 3835.00]|
("TONS' ITEM) TEMPORARY GRANULAR SURFAC | | |
0540 2602-0000020 300.000 LF | 3.50000 1050.00] 3.75000 1125.00]|
SILT FENCE | | |
0550 2602-0000030 708.000 LF | 3.50000 2478.00| 3.75000 2655.00|
SILT FENCE FOR DITCH CHECKS | | |
0560 2602-0000101 500.000 LF | 2.00000 1000.00| 10.00000 5000.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0570 2602-0010010 2.000 EACH | 500.00000 1000.00]| 500.00000 1000.00]|
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 1,478,320.45] S 1,627,508.72] $
—————————————————————————————————————————— e ettt e et e e
CONTRACT TOTALS | $ 1,478,320.45] $ 1,627,508.72] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 154 1
Bid Order: 154 Contract ID: 11-7422-617-A Primary County: BUENA VISTA
Letting Date: 150519 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: AWARD RECOMMENDED to BLACKTOP SERVICE CO. & SUBSID.
Contract Period: 55 WORK DAYS Late Start Date: 07/27/15

Project: STP-U-7422(617)--70-11
Work Type: HMA PAVEMENT WIDENING / HMA RESURFACING
County: BUENA VISTA Prj Awd Amt: $996,780.54
Route: HIGHWAY 7
Location: IN THE CITY OF STORM LAKE, ON IOWA HIGHWAY 7,
FROM INTERSECT ION OF BARTON ST. W .25 MILES
TO NORTHWESTERN DRIVE

BLACKTOP SERVICE CO. & SUBSIDIARY
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 BLO41 BLACKTOP SERVICE CO. & SUBSIDIARY $ 996,780.54 100.00 %
2 HE020 HEARTLAND ASPHALT, INC. $ 1,001,215.90 100.44 %



Bid Order: 154
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

11-7422-617-A

Run Date: 06/22/15
Page: 154 2

Primary County: BUENA VISTA

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2101-0850002 52.000 UNIT
CLEARING AND GRUBBING

0020 2102-2710070 1270.000 cCY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0030 2109-8225100 26.780 STA
SPECIAL COMPACTION OF SUBGRADE

0040 2110-3825010 200.000 TON
GRANULAR MATERIAL

0050 2115-0100000 888.000 CY
MODIFIED SUBBASE

0060 2121-7425020 590.000 TON
GRANULAR SHOULDERS, TYPE B

0070 2213-6745500 2.000 STA
REMOVAL OF CURB

0080 2213-7100400 8.000 EACH
RELOCATION OF MAIL BOXES

0090 2214-5145150 7300.000 sSY
PAVEMENT SCARIFICATION

0100 2301-1033070 1066.000 sY

STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 3
DURABILITY, 7 IN.

0110 2303-0041750 711.000 TON
HOT MIX ASPHALT MIXTURE (3,000,000
ESAL), BASE COURSE, 3/4 IN. MIX

0120 2303-0042500 973.900 TON
HOT MIX ASPHALT MIXTURE (3,000,000
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX

0130 2303-0042750 592.500 TON
HOT MIX ASPHALT MIXTURE (3,000,000
ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX

0140 2303-0043500 973.900 TON
HOT MIX ASPHALT MIXTURE (3,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO
SPECIAL FRICTION REQUIREMENT

0150 2303-0245828 78.100 TON
ASPHALT BINDER, PG 58-28
0160 2303-0246428 116.800 TON

ASPHALT BINDER, PG 64-28

1)

87.
15.
589.
49.
53.
38.
2050.

322.

54.

66.

65.

66.

65.

530.

590.

BL0O41

LACKTOP SERVICE CO.

13000

38000

38000

20000

30000

95000

00000

88000

.00000

30000

56000

64000

56000

64000

98000

98000

4530.
19532.
15783.

9840.
47330.
22980.

4100.

2583.
21900.

57883.

47324.

63926.

39436.

63926.

41469.

69026.

2 )

o~

85.
15.
575.
48.
52.
38.
2000.

275.

54.

81.

56.

81.

60.

502.

617.

HEO020
EARTLAND ASPHALT,

00000

00000

00000

00000

00000

00000

00000

00000

.40000

30000

00000

83000

00000

17000

00000
00000

INC.

4420.
19050.
15398.

9600.
46176.
22420.

4000.

2200.
32120.

57883.

57591.

55346.

47992.

58599.

39206.

72065.



Bid Order: 154

Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

11-7422-617-A

Run Date: 06/22/15
Page: 154 3

Primary County: BUENA VISTA

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 2317-7000120 2865.
PAYMENT ADJUSTMENT

000

EACH

INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT

SMOOTHNESS (BY SCHEDULE)

0180 2416-0100012 2.000 EACH
APRONS, CONCRETE, 12 IN. DIA.

0190 2416-0100024 1.000 EACH
APRONS, CONCRETE, 24 IN. DIA.

0200 2435-0250700 1.000 EACH
INTAKE, SW-507

0210 2435-0600010 3.000 EACH
MANHOLE ADJUSTMENT, MINOR

0220 2502-8212104 66.000 LF
SUBDRAIN, PLASTIC PIPE, 4 IN.

0230 2502-8212206 5364.000 LF
SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN
DIA.

0240 2502-8220193 7.000 EACH
SUBDRAIN OUTLET (RF-19C)

0250 2502-8220196 9.000 EACH
SUBDRAIN OUTLET, RF-19E

0260 2503-0114212 80.000 LF
STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

0270 2503-0114224 31.000 LF
STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

0280 2503-0200036 40.000 LF
REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

0290 2510-6745850 1173.000 SY
REMOVAL OF PAVEMENT

0300 2510-6750600 1.000 EACH
REMOVAL OF INTAKES AND UTILITY ACCESSES

0310 2512-1725256 630.000 LF
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

0320 2515-2475006 823.000 SY

DRIVEWAY, P.C. CONCRETE, 6 IN.

1)

922.

1230.

5483.

1500.

16.

16.

620.

512.

83.

135.

25.

15.

820.

33.

58.

BL0O41
LACKTOP SERVICE CO.

50000

00000

75000

00000

40000

91000

13000

50000

03000

81000

63000

89000

00000

80000

00000

1845.

1230.

5483.

4500.

1082.

90705.

4340.

4612.

6642.

4210.

1025.

18638.

820.

21294.

47734.

2 )

o~

900.

1200.

5350.

1780.

16.

16.

605.

500.

81.

132.

25.

15.

800.

32.

44,

HEO020
EARTLAND ASPHALT,

00000

00000

00000

00000

00000

50000

00000

00000

00000

50000

00000

50000

00000

00000

00000

INC.

1800.

1200.

5350.

5340.

1056.

88506.

4235.

4500.

6480.

4107.

1000.

18181.

800.

20160.

36212.



Bid Order: 154
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

11-7422-617-A

Primary Co

Run Date: 06/22/15
Page: 154 4

unty: BUENA VISTA

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0330 2515-6745600 877.000 SY
REMOVAL OF PAVED DRIVEWAY

0340 2524-6765010 11.000 EACH
REMOVE AND REINSTALL SIGN AS PER PLAN

0350 2524-6765110 8.000 EACH
REMOVAL OF TYPE A SIGN

0360 2524-9275100 270.000 LF
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN.
X 4 IN.

0370 2524-9325001 90.000 sSF
TYPE A SIGNS, SHEET ALUMINUM

0380 2525-0000100 LUMP
TRAFFIC SIGNALIZATION

0390 2525-0000120 LUMP
REMOVAL OF TRAFFIC SIGNALIZATION

0400 2527-9263109 122.000 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0410 2527-9263137 18.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0420 2528-8445110 LUMP
TRAFFIC CONTROL

0430 2533-4980005 LUMP
MOBILIZATION

0440 2599-9999005 6.000 EACH
('"EACH' ITEM) INLET PROTECTION DEVICE

0450 2601-2636044 0.900 ACRE
SEEDING AND FERTILIZING (URBAN)

0460 2602-0000020 3500.000 LF
SILT FENCE

0470 2602-0000071 3500.000 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0480 2602-0000101 3500.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0490 2602-0010010 3.000 EACH
MOBILIZATIONS, EROSION CONTROL

SECTION TOTALS

SECTION 0002 NON-PARTICIPATING

1)

(
BLACKTOP SERVICE CO.

15.

28.
119412.
2562.

61.
112.

19000.
40600.
179.

8200.

BL0O41

70000

50000

50000

50000

75000

00000

00000

38000

00000

.77000

.51000

| (2 ) HE020 \

& SUBSI |HEARTLAND ASPHALT, INC. |
| |

AMOUNT | UNIT PRICE AMOUNT |
12584.95| 14.00000 12278.00]
| |
2311.43] 250.00000 2750.00 |
| |

615.04] 150.00000 1200.00]

\ \

4152.60 | 20.00000 5400.00 |
| \

| |
2583.00] 20.00000 1800.00|
| |
119412.50| 116500.00000 116500.00 |
\ \

2562.50 ] 2500.00000 2500.00 |
| \

7503.00 ]| 37.50000 4575.00 ]
| |

\ \
2029.50] 125.00000 2250.00|
| \

| |
19000.00]  16300.00000 16300.00 ]|
\ \
40600.00]  56000.00000 56000.00 |
| \
1076.28| 175.00000 1050.00]
| |

7380.00 ] 8000.00000 7200.00 ]
| |

9695.00 | 2.70000 9450.00|
| |
1785.00| 0.50000 1750.00]
| |

| |

385.00] 0.10000 350.00]

| |

| |
1500.00] 500.00000 1500.00]
| |
983,780.54 | $ 988,715.90|
T +

UNIT PRICE AMOUNT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 5
Bid Order: 154 Contract ID: 11-7422-617-A Primary County: BUENA VISTA
Letting Date: 05/19/15 10:00 A.M.
1 ) BL0O41 2 ) HEO020 ( )

o~

(
BLACKTOP SERVICE CO. & SUBSI EARTLAND ASPHALT, INC.

LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
\ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0500 2595-0005120 LUMP | 13000.00000 13000.00| 12500.00000 12500.00|
RAILROAD PROTECTIVE LIABILITY INSURANCE | | \
FOR CHICAGO, CENTRAL AND PACIFIC | | |
RAILROAD / CEDAR RIVER RAILROAD COMPANY | | |
SECTION TOTALS \ $ 13,000.00] $ 12,500.00] $
—————————————————————————————————————————— o
\

CONTRACT TOTALS $ 996,780.54 | $ 1,001,215.90| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
155 Contract ID: 23-C023-097
150519 10:00 A.M.
AWARD RECOMMENDED to
30 WORK DAYS Late Start Date:

MATHY CONSTRUCTION COMPANY
08/24/15

Run Date: 06/22/15
Page: 155 1

Primary County: CLINTON
No Established DBE Goal

Project: FM-C023(97)--55-23
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: CLINTON Prj Awd Amt: $1,361,467.55
Route: z50
Location: ©E44: 7Z-50 FROM ANDOVER TO TEEDS GROVE AND
E-44 FROM TEEDS GR OVE TO Z-40
RANK VENDOR NO./NAME
1 MA810 MATHY CONSTRUCTION COMPANY

DETERMANN ASPHALT, L.L.C.

TOTAL % OVER
BID LOW BID
$ 1,361,467.55 100.00 %
$ 1,466,896.65 107.74 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 2
Bid Order: 155 Contract ID: 23-C023-097 Primary County: CLINTON
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) DE559 | ( )
|IMATHY CONSTRUCTION COMPANY | DETERMANN ASPHALT PAVING, L. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 6866.000 TON | 13.17000 90425.22| 13.25000 90974.50|
GRANULAR SHOULDERS, TYPE B | \ \
0020 2214-5145150 4586.000 SY | 4.37000 20040.82] 3.25000 14904.50]
PAVEMENT SCARIFICATION | | |
0030 2303-0013500 13919.000 TON | 26.58000 369967.02] 29.00000 403651.00]
HOT MIX ASPHALT MIXTURE (100,000 ESAL), | | |
BASE, INTERMEDIATE, OR SURFACE COURSE, | \
1/2 IN. MIX, NO SPCL FRIC REQ | | |
0040 2303-0245828 835.000 TON | 483.00000 403305.00] 525.00000 438375.00]
ASPHALT BINDER, PG 58-28 | | |
0050 2303-6911000 LUMP | 500.00000 500.00] 8500.00000 8500.00|
HOT MIX ASPHALT PAVEMENT SAMPLES \ \ \
0060 2318-1001100 82178.000 SY | 1.98000 162712.44] 2.05000 168464.90|
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | \
0070 2318-1001224 86780.000 GAL | 1.96000 170088.80] 2.05000 177899.00|
ASPHALT STABILIZING AGENT (STANDARD | | |
ASPHALT EMULSION) \ \ \
0080 2505-4008120 400.000 LF | 7.00000 2800.00 | 10.00000 4000.00 |
REMOVAL OF STEEL BEAM GUARDRAIL | | \
0090 2505-4008400 4.000 EACH | 1675.00000 6700.00| 1750.00000 7000.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0100 2505-4021010 4.000 EACH | 200.00000 800.00| 275.00000 1100.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | \ \
0110 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 2000.00000 8000.00|
STEEL BEAM GUARDRAIL END TERMINAL | | \
0120 2527-9263109 835.000 STA | 8.75000 7306.25] 10.50000 8767.50|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0130 2527-9263117 1067.000 STA | 26.00000 27742 .00 30.75000 32810.25]
PAINTED PAVEMENT MARKINGS, DURABLE | |
0140 2528-8445110 LUMP | 2750.00000 2750.00] 10000.00000 10000.00|
TRAFFIC CONTROL | |
0150 2528-8445113 100.000 EACH | 345.00000 34500.00] 345.00000 34500.00]
FLAGGERS | | |
0160 2528-8445115 30.000 EACH | 515.00000 15450.00] 515.00000 15450.00|
PILOT CARS | | |
0170 2533-4980005 LUMP | 38780.00000 38780.00] 42500.00000 42500.00]
MOBILIZATION \ \
SECTION TOTALS | $ 1,361,467.55]| $ 1,466,896.65]| $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,361,467.55]| $ 1,466,896.65]| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 156
Bid Order: 156 Contract ID: 30-0861-017 Primary County: DICKINSON
Letting Date: 150519 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: CONTRACT SIGNED by OMG MIDWEST D/B/A TRI-STATE PAVING
Contract Period: 35 WORK DAYS Late Start Date: 08/17/15

Project: HSIPX-086-1(17)--3L-30
Work Type: HMA PAVED SHOULDER - NEW
County: DICKINSON Prj Awd Amt: $1,874,429.43
Route: IOWA 86
Location: FROM US 71 N. TO IA. 9

OMG MIDWEST, INC., D/B/A TRI-STATE PAVING
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $ 1,874,429.43 100.00 %

1



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 156 2
Bid Order: 156 Contract ID: 30-0861-017 Primary County: DICKINSON
Letting Date: 05/19/15 10:00 A.M.
1 ) 0.053 ( ) ( )

(
OMG MIDWEST D/B/A TRI-STATE
LINE NO / ITEM CODE / ALT

REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS DICKINSON COUNTY
\ \ \
0010 2122-5500060 51333.400 SY | 26.69000 1370088.45| |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | \ \
0020 2213-2713300 7622.200 CY | 21.12000 160980.86| |
EXCAVATION, CLASS 13, FOR WIDENING | | \
0030 2303-6911000 LUMP | 16560.70000 16560.70| |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0040 2315-8275055 475.000 TON | 31.77000 15090.75]| \
SURFACING, DRIVEWAY | | |
0050 2502-8212034 9105.000 LF | 9.29000 84585.45| \
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0060 2502-8221304 48.000 EACH | 231.25000 11100.00] |
SUBDRAIN OUTLET, DR-304 | | |
0070 2510-6745850 13338.500 SY | 5.32000 70960.82 | \
REMOVAL OF PAVEMENT | | |
0080 2528-8445110 LUMP | 13000.00000 13000.00] |
TRAFFIC CONTROL | \
0090 2528-8445113 70.000 EACH | 345.00000 24150.00| |
FLAGGERS | | \
0100 2528-8445115 35.000 EACH | 515.00000 18025.00 | |
PILOT CARS | | |
0110 2533-4980005 LUMP | 68850.00000 68850.00 | |
MOBILIZATION | |
0120 2548-0000100 514.100 STA | 16.88000 8678.01 | \
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0130 2548-0000110 556.800 GAL | 5.94000 3307.39] |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | \
0140 2602-0000312 400.000 LF | 4.94000 1976.00 | |
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0150 2602-0000320 400.000 LF | 6.19000 2476.00| |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | I
0160 2602-0000350 800.000 LF | 2.00000 1600.00 | \
| | |
| | |



Bid Order: 156
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 30-0861-017

Run Date: 06/22/15
Page: 156 3

Primary County: DICKINSON

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 2602-0010010 2.000 EACH
MOBILIZATIONS, EROSION CONTROL

0180 2602-0010020 2.000 EACH

MOBILIZATIONS, EMERGENCY EROSION CONTRO
SECTION TOTALS

CONTRACT TOTALS

( 1 ) 0.053
OMG MIDWEST D/B/A TRI-STATE

I

I

I

| UNIT PRICE AMOUNT| UNIT PRICE
+

| 500.00000 1000.00

I

| 1000.00000 2000.00]

I I

| $ 1,874,429.43| S
e it e it e T
| $ 1,874,429.43| S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 157 1
Bid Order: 157 Contract ID: 48-C048-071 Primary County: IOWA
Letting Date: 150519 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to PELLING, L.L. CO., INC.
Contract Period: 30 WORK DAYS Late Start Date: 08/24/15

Project: FM-C048(71)--55-48
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: IOWA Prj Awd Amt: $1,597,749.62
Route: F67
Location: F67: FROM NORTH ENGLISH CITY LIMITS 3.5
MILES EAST TO START OF P.C.C. INCLUDES WORK
ON 332ND ST FROM F67 TO M AVE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE140 PELLING, L.L. CO., INC. $ 1,597,749.62 100.00 %
2 NOO81 NORRIS ASPHALT PAVING CO., LC $ 1,959,020.91 122.61 %
3 MA225 MANATT'S, INC. $ 2,008,242.93 125.69 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 2
Bid Order: 157 Contract ID: 48-C048-071 Primary County: IOWA
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) PE140 | ( 2 ) NoO81l | ( 3 ) MA225
| PELLING, L.L. CO., INC. INORRIS ASPHALT PAVING CO., L |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 4767.000 TON | 21.50000 102490.50] 20.36000 97056.12 | 27.92000 133094.64
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 4.830 MILE | 505.00000 2439.15| 500.00000 2415.00] 525.00000 2535.75
CLEANING AND PREPARATION OF BASE | | |
0030 2303-0031750 8955.000 TON | 33.35000 298649.25| 48.15000 431183.25| 44.21000 395900.55
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 3/4 IN. MIX | | |
0040 2303-0033500 8558.000 TON | 34.05000 291399.90| 48.19000 412410.02| 45.63000 390501.54
HOT MIX ASPHALT MIXTURE (1,000,000 \ \ \
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0050 2303-0245828 1051.000 TON | 491.00000 516041.00| 515.00000 541265.00 | 525.00000 551775.00
ASPHALT BINDER, PG 58-28 | | |
0060 2303-6911000 LUMP | 2325.00000 2325.00] 2250.00000 2250.00] 9500.00000 9500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0070 2303-9091010 4.000 EACH | 450.00000 1800.00] 500.00000 2000.00] 455.00000 1820.00
RUMBLE STRIP PANEL (HMA SURFACE) | | |
0080 2315-8275025 870.000 TON | 21.50000 18705.00 | 20.36000 17713.20| 27.92000 24290.40
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0090 2316-0000120 16181.000 EACH | 1.00000 16181.00| 1.00000 16181.00| 1.00000 16181.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0100 2318-1001100 61745.000 SY | 1.77000 109288.65] 1.95000 120402.75] 1.95000 120402.75
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0110 2318-1001220 271.700 TON | 518.00000 140740.60| 550.00000 149435.00] 565.00000 153510.50
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | |
0120 2527-9263109 993.720 STA | 14.40000 14309.57| 14.40000 14309.57| 15.00000 14905.80
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0130 2528-8445110 LUMP | 5550.00000 5550.00] 5000.00000 5000.00] 10500.00000 10500.00
TRAFFIC CONTROL | | |
0140 2528-8445113 60.000 EACH | 345.00000 20700.00| 345.00000 20700.00| 345.00000 20700.00
FLAGGERS | | |
0150 2528-8445115 30.000 EACH | 515.00000 15450.00 | 515.00000 15450.00 | 515.00000 15450.00
\ \ \

PILOT CARS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 3
Bid Order: 157 Contract ID: 48-C048-071 Primary County: IOWA
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) PE140 | ( 2 ) NoO81l | ( 3 ) MA225
|PELLING, L.L. CO., INC. [NORRIS ASPHALT PAVING CO., L |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i it e e et ittt e P
0160 2533-4980005 LUMP | 41680.00000 41680.00|] 111250.00000 111250.00| 147175.00000 147175.00
MOBILIZATION | | |
SECTION TOTALS | $ 1,597,749.62| $ 1,959,020.91| $ 2,008,242.93
—————————————————————————————————————————— B i e e Tt et T e P
CONTRACT TOTALS | $ 1,597,749.62| $ 1,959,020.91| $ 2,008,242.93




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 158 1
Bid Order: 158 Contract ID: 65-C065-098 Primary County: MILLS
Letting Date: 150519 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: CONTRACT SIGNED by WESTERN ENGINEERING CO., INC.
Contract Period: 20 WORK DAYS Late Start Date: 09/21/15

Project: STP-S-C065(98)--5E-65
Work Type: HMA RESURFACING
County: MILLS Prj Awd Amt: $484,206.51
Route: Ml6
Location: M-16: FROM BROTHERS AVE. TO POTTAWATTAMIE
COUNTY LINE

WESTERN ENGINEERING CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 WES540 WESTERN ENGINEERING CO., INC. $ 484,206.51 100.00 %
2 HE400 HENNINGSEN CONSTRUCTION, INC. $ 542,725.37 112.08 %

3 0.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING $ 570,895.85 117.90



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 2
Bid Order: 158 Contract ID: 65-C065-098 Primary County: MILLS
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | ( 3 ) 0.055
|[WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST, INC. D/B/A OMNI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 1976.320 TON | 24.00000 47431.68]| 23.26000 45969.20| 24.00000 47431.68
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 0.970 MILE | 1000.00000 970.00] 1000.00000 970.00| 1500.00000 1455.00
CLEANING AND PREPARATION OF BASE | | |
0030 2212-5070310 806.800 SY | 85.00000 68578.00 | 81.70000 65915.56| 90.00000 72612.00
PATCHES, FULL-DEPTH REPATIR | | |
0040 2212-5070330 94.000 EACH | 35.00000 3290.00] 30.00000 2820.00] 35.00000 3290.00
PATCHES BY COUNT (REPAIR) | | |
0050 2214-5145150 488.800 SY | 10.50000 5132.40] 17.23000 8422.02| 15.70000 7674.16
PAVEMENT SCARIFICATION | | |
0060 2303-0002380 719.380 TON | 62.50000 44961.25| 62.90000 45249.00| 89.29000 64233.44
HOT MIX ASPHALT MIXTURE INTERLAYER BASE | | |
COURSE, 3/8 IN. MIX | | \
0070 2303-0032500 1724.860 TON | 45.50000 78481.13] 59.75000 103060.39]| 59.15000 102025.47
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0080 2303-0033500 1222.340 TON | 47.50000 58061.15]| 61.04000 74611.63| 64.71000 79097.62
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECTIAL FRICTION REQUIREMENT | | |
0090 2303-0245828 176.830 TON | 500.00000 88415.00| 504.00000 89122.32| 500.00000 88415.00
ASPHALT BINDER, PG 58-28 | | |
0100 2303-0246434 53.950 TON | 630.00000 33988.50| 642.00000 34635.90| 645.00000 34797.75
ASPHALT BINDER, PG 64-34 | | |
0110 2303-6911000 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 3000.00000 3000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0120 2527-9263109 332.650 STA | 16.00000 5322.40] 13.15000 4374.35] 16.50000 5488.73
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0130 2528-8445110 LUMP | 4500.00000 4500.00| 10125.00000 10125.00] 13800.00000 13800.00
TRAFFIC CONTROL | | |
0140 2528-8445113 30.000 EACH | 345.00000 10350.00] 345.00000 10350.00] 345.00000 10350.00
FLAGGERS \ \ |
0150 2528-8445115 15.000 EACH | 515.00000 7725.00 | 515.00000 7725.00 | 515.00000 7725.00
PILOT CARS | | |
0160 2533-4980005 LUMP | 25000.00000 25000.00| 37575.00000 37575.00| 27000.00000 27000.00
MOBILIZATION | |
0170 2555-0000010 LUMP | 1000.00000 1000.00| 800.00000 800.00] 2500.00000 2500.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | S 484,206.51| S 542,725.37] S 570,895.85
—————————————————————————————————————————— T el et et
CONTRACT TOTALS | S 484,206.51| S 542,725.37] S 570,895.85




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
160 Contract ID: 72-C072-060
150519 10:00 A.M.
AWARD RECOMMENDED to
55 WORK DAYS Late Start Date:

OMG MIDWEST D/B/A TRI-STATE PAVING
07/20/15

STP-S-C072 (59)--5E-72 Project:
HMA RESURFACING Work Type:
OSCEOLA Prj Awd Amt: $827,389.06 County:
M12 Route:
FROM SW28-100-39 TO N8 -100-39 Location:

06/22/15
160 1

Run Date:
Page:

Primary County: OSCEOLA
No Established DBE Goal

STP-S-C072 (60) -—-5E-72
HMA RESURFACING
OSCEOLA

Al8

FROM SW28-100-39 TO SE24-100-39

Prj Awd Amt: $1,453,715.90

OMG MIDWEST, INC., D/B/A TRI-STATE PAVING

TOTAL % OVER
BID LOW BID
$ 2,281,104.96 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 2
Bid Order: 160 Contract ID: 72-C072-060 Primary County: OSCEOLA
Letting Date: 05/19/15 10:00 A.M.
1 ) 0.053 ( ) ( )

( \
OMG MIDWEST D/B/A TRI-STATE |
LINE NO / ITEM CODE / ALT |

\ \

\ \

I I

| |
—————————————————————————————————————————— o

HOT MIX ASPHALT MIXTURE (300,000 ESAL),
INTERMEDIATE OR SURFACE COURSE, 1/2 IN.
MIX, NO SPCL FRIC REQ

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS STP-S-C072 (59) --5E-72
\ \ \
0010 2121-7425021 437.200 STA | 347.00000 151708.40 | \
GRANULAR SHOULDERS, TYPE B, AS PER PLAN | | |
0020 2212-0475095 4.140 MILE | 609.00000 2521.26]| |
CLEANING AND PREPARATION OF BASE | | |
0030 2303-0001000 500.000 TON | 41.00000 20500.00| |
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0040 2303-0023500 9370.000 TON | 34.50000 323265.00]| |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | \ \
0050 2303-0245828 562.000 TON | 535.00000 300670.00]| |
ASPHALT BINDER, PG 58-28 | | \
0060 2303-6911000 LUMP | 6500.00000 6500.00| |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0070 2527-9263109 691.600 STA | 9.00000 6224.40| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0080 2528-8445110 LUMP | 10000.00000 10000.00| |
TRAFFIC CONTROL | |
0090 2533-4980005 LUMP | 6000.00000 6000.00| |
MOBILIZATION | |
SECTION TOTALS | $ 827,389.06]| $ \ $
—————————————————————————————————————————— e e
SECTION 0002 ROADWAY ITEMS STP-S-C072 (60) --5E-72
\ \ \
0100 2102-2625001 59300.000 CY | 9.10000 539630.00| |
EMBANKMENT-IN-PLACE, CONTRACTOR | | \
FURNISHED | | |
0110 2121-7425021 527.000 STA | 190.00000 100130.00]| \
GRANULAR SHOULDERS, TYPE B, AS PER PLAN | | |
0120 2212-0475095 5.003 MILE | 800.00000 4002.40] |
CLEANING AND PREPARATION OF BASE \ | \
0130 2303-0001000 500.000 TON | 41.00000 20500.00] |
HOT MIX ASPHALT MIXTURE, WEDGE, | | \
LEVELING OR STRENGTHENING COURSE | | |
0140 2303-0023500 10975.000 TON | 34.50000 378637.50]| |
| | |
| | |
| | \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 3
Bid Order: 160 Contract ID: 72-C072-060 Primary County: OSCEOLA
Letting Date: 05/19/15 10:00 A.M.
1 ) 0.053 ( ) ( )

(
OMG MIDWEST D/B/A TRI-STATE
LINE NO / ITEM CODE / ALT

I I I
I I I
I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 2303-0245828 690.000 TON | 535.00000 369150.00 | |
ASPHALT BINDER, PG 58-28 | | |
0160 2303-6911000 LUMP | 6500.00000 6500.00 | |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0170 2527-9263109 674.000 STA | 9.00000 6066.00| I
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0180 2528-8445110 LUMP | 9600.00000 9600.00| |
TRAFFIC CONTROL | | |
0190 2533-4980005 LUMP | 19500.00000 19500.00] |
MOBILIZATION | |
SECTION TOTALS | S 1,453,715.90] S | S
—————————————————————————————————————————— et et T
CONTRACT TOTALS | S 2,281,104.96] S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
161 Contract ID: 75-0031-093
150519 10:00 A.M.
CONTRACT SIGNED by
10 WORK DAYS Late Start Date:

KNIFE RIVER MIDWEST LLC
09/21/15

Run Date: 06/22/15
Page: 161 1

Primary County: PLYMOUTH
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 197,377.09

Project: NHSN-003-1(93)--2R-75
Work Type: HMA PAVED SHOULDER - NEW
County: PLYMOUTH Prj Awd Amt: $197,377.09
Route: IOWA 3
Location: LE MARS TO REMSEN (VARIOUS LOCATIONS)
RANK VENDOR NO./NAME
1 KNO036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC
2 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING

100.00 %

$ 199,524.15 101.08



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 2
Bid Order: 161 Contract ID: 75-0031-093 Primary County: PLYMOUTH
Letting Date: 05/19/15 10:00 A.M.
1 ) KNO36 2 ) 0.053 ( )

( (
KNIFE RIVER MIDWEST LLC OMG MIDWEST D/B/A TRI-STATE

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

\ \ \

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425070 660.900 TON | 49.70000 32846.73] 67.00000 44280.30]
SPECIAL BACKFILL | |
0020 2122-5500060 2098.200 SY | 47.61000 99895.30 | 40.00000 83928.00 |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | \
0030 2213-2713300 349.700 CY | 62.50000 21856.25] 70.00000 24479.00|
EXCAVATION, CLASS 13, FOR WIDENING | | |
0040 2214-7450050 47.210 STA | 154.28000 7283.56| 185.00000 8733.85|
BLADING AND SHAPING SHOULDER MATERIAL | | |
0050 2303-6911000 LUMP | 723.37000 723.37] 2300.00000 2300.00 |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0060 2528-8445110 LUMP | 4147.50000 4147.50| 5500.00000 5500.00 |
TRAFFIC CONTROL \ \
0070 2528-8445113 20.000 EACH | 345.00000 6900.00| 345.00000 6900.00|
FLAGGERS | | \
0080 2528-8445115 10.000 EACH | 515.00000 5150.00 | 515.00000 5150.00 |
PILOT CARS | | |
0090 2533-4980005 LUMP | 12849.40000 12849.40| 12000.00000 12000.00 |
MOBILIZATION | |
0100 2548-0000100 47.200 STA | 94.80000 4474 .56 | 100.00000 4720.00 |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0110 2548-0000110 51.100 GAL | 24.47000 1250.42| 30.00000 1533.00|
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | \
SECTION TOTALS | $ 197,377.09]| $ 199,524.15| $
—————————————————————————————————————————— f-—— - -
CONTRACT TOTALS | $ 197,377.09]| $ 199,524.15| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

162 Contract ID: 78-C078-187

150519 10:00 A.M.

AWARD RECOMMENDED to WESTERN ENGINEERING CO., INC.

95 WORK DAYS Late Start Date: 06/22/15

FM-C078 (186)--55-78 Project:
HMA RESURFACING WITH MILLING Work Type:
POTTAWATTAMIE Prj Awd Amt: $2,265,011.43 County:
G42 Route:
G-42: FROM OAKLAND TO M1l6 Location:

Run Date: 06/22/15
Page: 162 1
Primary County: POTTAWATTAMIE

No Established DBE Goal

FM-C078(187)--55-178
HMA RESURFACING WITH MILLING

POTTAWATTAMIE Prj Awd Amt: $3,027,316.13
M1l6
M16: FROM G42 TO G30

RANK
1 WES540
2 HE400

WESTERN ENGINEERING CO.,

HENNINGSEN CONSTRUCTION, INC.

TOTAL % OVER
BID LOW BID
$ 5,292,327.56 100.00 %
$ 6,280,214.58 118.66 %



IOWA DEPARTMENT OF TRANSPORTATION

HOT MIX ASPHALT MIXTURE (300,000 ESAL),

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 162 2
Bid Order: 162 Contract ID: 78-C078-187 Primary County: POTTAWATTAMIE
Letting Date: 05/19/15 10:00 A.M.
\ ) WE540 | ( 2 ) HE400 | ( )
| WNESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS FM-C078 (186)--55-78
\ \ \
0010 2102-0425070 125.500 TON | 72.00000 9036.00] 25.00000 3137.50]
SPECIAL BACKFILL | |
0020 2102-2625000 197.400 CY | 24.00000 4737.60]| 40.00000 7896.00 |
EMBANKMENT-IN-PLACE | | |
0030 2102-2713090 346.100 CY | 23.00000 7960.30| 40.00000 13844.00]|
EXCAVATION, CLASS 13, WASTE | | |
0040 2105-8425005 64.100 CY | 30.00000 1923.00| 40.00000 2564.00 |
TOPSOIL, FURNISH AND SPREAD | | |
0050 2115-0100000 458.300 CY | 59.00000 27039.70] 35.00000 16040.50]
MODIFIED SUBBASE | | \
0060 2121-7425020 6681.600 TON | 18.00000 120268.80 | 21.03000 140514.05|
GRANULAR SHOULDERS, TYPE B | | \
0070 2122-5190501 45.200 SY | 200.00000 9040.00] 175.00000 7910.00 |
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | |
BRIDGE END DRAIN) | | |
0080 2122-5500060 2416.000 SY | 32.00000 77312.00]| 36.63000 88498.08 |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0090 2123-7450000 343.710 STA | 30.00000 10311.30] 100.00000 34371.00]|
SHOULDER CONSTRUCTION, EARTH | | |
0100 2210-0475105 4253.000 TON | 12.00000 51036.00 | 27.74000 117978.22]
CHOKE STONE BASE | | |
0110 2212-0475095 3.000 MILE | 250.00000 750.00| 500.00000 1500.00 |
CLEANING AND PREPARATION OF BASE | | |
0120 2212-5070310 977.800 SY | 69.00000 67468.20 | 57.80000 56516.84 |
PATCHES, FULL-DEPTH REPAIR \ | \
0130 2212-5070330 40.000 EACH | 312.50000 12500.00| 30.00000 1200.00|
PATCHES BY COUNT (REPAIR) | | \
0140 2214-5145150 38774.100 SY | 1.15000 44590.22 | 1.05000 40712.81|
PAVEMENT SCARIFICATION | | |
0150 2217-1000000 38884.100 SY | 1.15000 44716.72 | 1.10000 42772.51|
RUBBLIZED PAVEMENT | | |
0160 2301-0690202 728.000 SY | 196.00000 142688.00| 210.00000 152880.00|
BRIDGE APPROACH, BR-202 [ | |
0170 2303-0021750 7903.800 TON | 38.50000 304296.30] 46.39000 366657.28]|
| | |
| | |

BASE COURSE, 3/4 IN. MIX



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 162 3
Bid Order: 162 Contract ID: 78-C078-187 Primary County: POTTAWATTAMIE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | ( )
|[WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it et
0180 2303-0023380 2294.240 TON | 38.50000 88328.24 | 36.69000 84175.67|
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 3/8 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0190 2303-0023500 3438.300 TON | 38.00000 130655.40] 36.32000 124879.06|
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0200 2303-0246422 818.100 TON | 460.00000 376326.00] 475.00000 388597.50]
ASPHALT BINDER, PG 64-22 | | |
0210 2303-6911000 LUMP | 4500.00000 4500.00] 1500.00000 1500.00]
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0220 2316-0000120 9992.000 EACH | 1.00000 9992.00]| 1.00000 9992.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | \
0230 2502-2301000 32575.000 LF | 6.40000 208480.00| 6.97000 227047.75]
FIN DRAIN, AS PER PLAN | | \
0240 2502-8221304 135.000 EACH | 230.00000 31050.00] 185.00000 24975.00 |
SUBDRAIN OUTLET, DR-304 | | |
0250 2503-0500402 6.000 EACH | 2600.00000 15600.00] 2500.00000 15000.00]
BRIDGE END DRAIN, DR-402 | | |
0260 2505-4008120 214.500 LF | 5.00000 1072.50] 5.00000 1072.50]
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0270 2505-4008300 125.000 LF | 12.25000 1531.25] 12.00000 1500.00]
STEEL BEAM GUARDRATL | | |
0280 2505-4008400 7.000 EACH | 2050.00000 14350.00] 2000.00000 14000.00]
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | I
0290 2505-4021010 4.000 EACH | 210.00000 840.00] 200.00000 800.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0300 2505-4021700 7.000 EACH | 2050.00000 14350.00] 2000.00000 14000.00]
STEEL BEAM GUARDRAIL END TERMINAL \ \
0310 2510-6745850 3143.900 SY | 9.25000 29081.08]| 25.00000 78597.50]|
REMOVAL OF PAVEMENT | | \
0320 2518-6910000 7.000 EACH | 155.00000 1085.00| 150.00000 1050.00]|
SAFETY CLOSURE | | |
0330 2527-9263109 523.260 STA | 6.95000 3636.66]| 6.90000 3610.49]
| | |
| | \

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 162 4
Bid Order: 162 Contract ID: 78-C078-187 Primary County: POTTAWATTAMIE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | ( )
|WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT [ [ [
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e e s et LT
0340 2528-8445110 LUMP | 14500.00000 14500.00 | 49500.00000 49500.00 |
TRAFFIC CONTROL [ [
0350 2529-8174010 977.800 SY | 12.61000 12330.06]| 10.00000 9778.00|
SUBBASE (PATCHES) [ [ |
0360 2529-8174050 40.000 EACH | 210.00000 8400.00 | 250.00000 10000.00 |
PATCH SUBDRAIN | |
0370 2533-4980005 LUMP | 93500.00000 93500.00|] 202650.00000 202650.00]|
MOBILIZATION | \ \
0380 2601-2634100 6.300 ACRE | 700.00000 4410.00]| 700.00000 4410.00]|
MULCHING | | \
0390 2601-2636043 6.300 ACRE | 1540.00000 9702.00| 1500.00000 9450.00|
SEEDING AND FERTILIZING (RURAL) | | |
0400 2601-2638352 109.000 SQ | 15.40000 1678.60 | 15.00000 1635.00|
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0410 2601-2642100 6.300 ACRE | 510.00000 3213.00]| 500.00000 3150.00]|
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0420 2601-2643110 21.800 MGAL | 60.00000 1308.00] 60.00000 1308.00]
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0430 2601-2643300 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00]
MOBILIZATION FOR WATERING | | |
0440 2602-0000312 2025.000 LF | 4.78000 9679.50 | 4.50000 9112.50]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | \
0450 2602-0010010 1.000 EACH | 500.00000 500.00]| 500.00000 500.00]|
MOBILIZATIONS, EROSION CONTROL | | \
0460 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 2,027,823.43] $ 2,389,333.76]| $
—————————————————————————————————————————— R et e b e e
SECTION 0002 ITEMS FOR A 340'-0 X 90'-0 CONTINUOUS WELDED GIRDER BRIDGE FM-C078(186)--55-78
\ \ \
0470 2401-6750001 LUMP | 36000.00000 36000.00] 60000.00000 60000.00 |
REMOVALS, AS PER PLAN | | |
0480 2402-0425031 204.000 TON | 51.00000 10404.00] 45.00000 9180.00|
GRANULAR BACKFILL | | |
0490 2402-2720000 121.000 cCY | 41.00000 4961.00| 115.00000 13915.00]
EXCAVATION, CLASS 20 | \ \
0500 2403-0100010 53.100 CY | 3100.00000 164610.00] 4575.00000 242932.50]|
STRUCTURAL CONCRETE (BRIDGE) | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 162 5

Bid Order: 162 Contract ID: 78-C078-187 Primary County: POTTAWATTAMIE

Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 \ )
| WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT [ [ [
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0510 2404-7775005 5756.000 LB | 2.00000 11512.00| 4.00000 23024.00]|
REINFORCING STEEL, EPOXY COATED [ [ |
0520 2408-7800000 436.000 LB | 22.25000 9701.00] 28.00000 12208.00 |
STRUCTURAL STEEL [ [

SECTION TOTALS | $ 237,188.00] $ 361,259.50] $
—————————————————————————————————————————— e e e
SECTION 0003  ROADWAY ITEMS FM-C078 (187)--55-78

\ \ \
0530 2102-0425070 65.900 TON | 72.00000 4744.80 | 25.00000 1647.50]|
SPECIAL BACKFILL | \
0540 2102-2625000 119.800 CY | 24.00000 2875.20| 40.00000 4792.00 |
EMBANKMENT-IN-PLACE | | \
0550 2102-2713090 381.000 cCY | 23.00000 8763.00 | 40.00000 15240.00|
EXCAVATION, CLASS 13, WASTE | | |
0560 2105-8425005 23.100 cCY | 30.00000 693.00] 40.00000 924.00]
TOPSOIL, FURNISH AND SPREAD | | |
0570 2115-0100000 636.200 CY | 59.00000 37535.80 | 35.00000 22267.00]|
MODIFIED SUBBASE | | |
0580 2121-7425020 21727.150 TON | 18.00000 391088.70]| 21.03000 456921.96]|
GRANULAR SHOULDERS, TYPE B [ | |
0590 2122-5190501 39.700 SY | 195.00000 7741.50]| 175.00000 6947.50]
PAVED SHOULDER, PORTLAND CEMENT | | \
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0600 2122-5500060 2773.600 SY | 32.00000 88755.20 | 36.31000 100709.42 |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | \ \
0610 2123-7450000 516.970 STA | 20.00000 10339.40]| 100.00000 51697.00|
SHOULDER CONSTRUCTION, EARTH | | |
0630 2210-0475105 6619.800 TON | 12.00000 79437.60| 27.74000 183633.25]
CHOKE STONE BASE | | |
0640 2212-0475095 4.670 MILE | 250.00000 1167.50] 500.00000 2335.00]|
CLEANING AND PREPARATION OF BASE | | |
0650 2212-5070310 977.800 SY | 69.00000 67468.20| 57.80000 56516.84|
PATCHES, FULL-DEPTH REPAIR | | [
0660 2212-5070330 40.000 EACH | 312.50000 12500.00] 30.00000 1200.00]
PATCHES BY COUNT (REPAIR) | | |
0670 2214-5145150 62784.600 SY | 1.15000 72202.29] 1.05000 65923.83|
PAVEMENT SCARIFICATION | | \
0680 2217-1000000 60951.200 SY [ 1.15000 70093.88| 1.10000 67046.32]
| | \

RUBBLIZED PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 162 6
Bid Order: 162 Contract ID: 78-C078-187 Primary County: POTTAWATTAMIE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 \ )
|WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0690 2301-0690202 320.000 SY | 196.00000 62720.00 | 210.00000 67200.00 |
BRIDGE APPROACH, BR-202 | | |
0700 2303-0021750 12163.700 TON | 38.50000 468302.45] 46.08000 560503.30]
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
BASE COURSE, 3/4 IN. MIX | | |
0710 2303-0023380 3523.200 TON | 38.50000 135643.20] 36.37000 128138.78]
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | I
INTERMEDIATE OR SURFACE COURSE, 3/8 IN. | \
MIX, NO SPCL FRIC REQ | | I
0720 2303-0023500 5284.900 TON | 38.00000 200826.20| 36.01000 190309.25]
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ \ \ \
0730 2303-0246422 1258.300 TON | 460.00000 578818.00| 475.00000 597692.50|
ASPHALT BINDER, PG 64-22 | | \
0740 2303-6911000 LUMP | 5000.00000 5000.00 | 1500.00000 1500.00 |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0750 2303-9091010 2.000 EACH | 570.00000 1140.00| 550.00000 1100.00|
RUMBLE STRIP PANEL (HMA SURFACE) | | |
0760 2316-0000120 15340.000 EACH | 1.00000 15340.00| 1.00000 15340.00 |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0770 2502-2301000 56336.000 LF | 6.40000 360550.40| 6.97000 392661.92]
FIN DRAIN, AS PER PLAN | | \
0780 2502-8221304 222.000 EACH | 230.00000 51060.00 | 185.00000 41070.00|
SUBDRAIN OUTLET, DR-304 | | |
0790 2503-0500402 4.000 EACH | 2600.00000 10400.00]| 3200.00000 12800.00 |
BRIDGE END DRAIN, DR-402 | | |
0800 2505-4008120 280.500 LF | 5.00000 1402.50| 5.00000 1402.50|
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0810 2505-4008300 75.000 LF | 12.25000 918.75] 12.00000 900.00|
STEEL BEAM GUARDRAIL | | |
0820 2505-4008400 4.000 EACH | 2050.00000 8200.00 | 2000.00000 8000.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | I
0830 2505-4021010 4.000 EACH | 210.00000 840.00] 200.00000 800.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0840 2505-4021700 4.000 EACH | 2050.00000 8200.00 | 2000.00000 8000.00 |
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15

PERIMETER AND SLOPE SEDIMENT CONTROL

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 162 7
Bid Order: 162 Contract ID: 78-C078-187 Primary County: POTTAWATTAMIE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | )
|[WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e T
0850 2510-6745850 3662.400 SY | 9.25000 33877.20] 25.00000 91560.00 |
REMOVAL OF PAVEMENT | | \
0860 2517-4225220 26.900 sY | 375.00000 10087.50] 100.00000 2690.00|
RATILROAD APPROACH SECTION, HMA | | |
0870 2518-6910000 4.000 EACH | 155.00000 620.00] 150.00000 600.00]
SAFETY CLOSURE | | |
0880 2527-9263109 831.080 STA | 6.95000 5776.01]| 6.90000 5734.45|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0890 2527-9263137 2.000 EACH | 155.00000 310.00] 150.00000 300.00]
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | \
0900 2528-8445110 LUMP | 14500.00000 14500.00] 49500.00000 49500.00]
TRAFFIC CONTROL | | \
0910 2529-8174010 977.800 SY | 12.25000 11978.05] 10.00000 9778.00]
SUBBASE (PATCHES) | | |
0920 2529-8174050 40.000 EACH | 210.00000 8400.00| 250.00000 10000.00]
PATCH SUBDRAIN | | |
0930 2533-4980005 LUMP | 88500.00000 88500.00| 202650.00000 202650.00|
MOBILIZATION | |
0940 2595-0005135 LUMP | 5000.00000 5000.00| 5000.00000 5000.00|
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR IOWA INTERSTATE RAILROAD LTD. | | |
0950 2601-2634100 9.500 ACRE | 700.00000 6650.00] 700.00000 6650.00]
MULCHING | | |
0960 2601-2636043 9.500 ACRE | 1540.00000 14630.00] 1500.00000 14250.00]
SEEDING AND FERTILIZING (RURAL) | | |
0970 2601-2638352 49.000 SQ | 15.40000 754.60] 15.00000 735.00]
SLOPE PROTECTION, WOOD EXCELSIOR MAT | |
0980 2601-2642100 9.500 ACRE | 510.00000 4845.00 | 500.00000 4750.00 |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | \
0990 2601-2643110 9.800 MGAL | 60.00000 588.00] 60.00000 588.00]
WATERING FOR SOD, SPECIAL DITCH CONTROL | \ \
OR SLOPE PROTECTION | | |
1000 2601-2643300 3.000 EACH | 350.00000 1050.00] 350.00000 1050.00]
MOBILIZATION FOR WATERING | | |
1010 2602-0000312 1156.000 LF | 4.75000 5491.00| 4.50000 5202.00|
| | |
| | |

DEVICE, 12 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 162 8
Bid Order: 162 Contract ID: 78-C078-187 Primary County: POTTAWATTAMIE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | ( )
|[WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
1020 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
1030 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | \

SECTION TOTALS | $ 2,979,324.93| $ 3,477,757.32| $
—————————————————————————————————————————— e
SECTION 0004 ITEMS FOR A 150'-0 X 28'-0 CONTINUOUS I-BEAM DRIDGE FM-C078(187)--55-78

\ \ \

1040 2401-6750001 LUMP | 14500.00000 14500.00] 10000.00000 10000.00]
REMOVALS, AS PER PLAN | | |
1050 2402-0425031 110.000 TON | 51.00000 5610.00] 45.00000 4950.00|
GRANULAR BACKFILL | | |
1060 2402-2720000 65.200 CY | 41.00000 2673.20] 115.00000 7498.00 |
EXCAVATION, CLASS 20 | | |
1070 2403-0100010 7.000 CY | 3000.00000 21000.00| 3000.00000 21000.00|
STRUCTURAL CONCRETE (BRIDGE) | | \
1080 2404-7775005 2104.000 LB | 2.00000 4208.00| 4.00000 8416.00|
REINFORCING STEEL, EPOXY COATED | | \

SECTION TOTALS | $ 47,991.20| $ 51,864.00] $
—————————————————————————————————————————— i it e ittt e

CONTRACT TOTALS | $ 5,292,327.56| $ 6,280,214.58]| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
163 Contract ID: 83-1913-011
150519 10:00 A.M.
CONTRACT SIGNED by
50 WORK DAYS Late Start Date:

WESTERN ENGINEERING CO., INC.
07/27/15

Run Date:

Primary County: SHELBY
No Established DBE Goal

1,794,127.30

06/22/15
Page: 163 1

Project: STPN-191-3(11)--2J-83
Work Type: HMA RESURFACING
County: SHELBY Prj Awd Amt: $1,794,127.30
Route: IOWA 191
Location: JUST N OF IA 44 TO 0.5 MILES S OF CO RD F32
RANK VENDOR NO./NAME
1 WES540 WESTERN ENGINEERING CO., INC.
2 HE400 HENNINGSEN CONSTRUCTION, INC.
3 0.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING

$
$ 1,950,015.99
$ 2,165,126.50



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 163 2
Bid Order: 163 Contract ID: 83-1913-011 Primary County: SHELBY
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | ( 3 ) 0.055
|[WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST, INC. D/B/A OMNI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425070 102.900 TON | 40.00000 4116.00] 50.00000 5145.00| 63.00000 6482.70
SPECIAL BACKFILL | | |
0020 2102-2625001 18.200 CY \ 200.00000 3640.00] 190.00000 3458.00] 191.00000 3476.20
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0030 2121-7425020 16679.900 TON | 27.50000 458697.25] 25.71000 428840.23| 28.00000 467037.20
GRANULAR SHOULDERS, TYPE B | \ \
0040 2122-5500060 2178.300 SY | 20.75000 45199.73| 34.27000 74650.34 | 31.50000 68616.45
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0050 2212-0475095 5.800 MILE | 600.00000 3480.00| 550.00000 3190.00] 400.00000 2320.00
CLEANING AND PREPARATION OF BASE | | |
0060 2212-5070310 1267.100 SY | 72.00000 91231.20] 69.60000 88190.16| 73.10000 92625.01
PATCHES, FULL-DEPTH REPATIR | | |
0070 2212-5070322 137.200 SY | 60.00000 8232.00| 54.00000 7408.80| 56.70000 7779.24
PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX | | |
ASPHALT | | |
0080 2212-5070330 37.000 EACH | 100.00000 3700.00| 95.00000 3515.00] 100.00000 3700.00
PATCHES BY COUNT (REPAIR) | | |
0090 2212-5075001 30.000 TON | 175.00000 5250.00| 250.00000 7500.00 | 150.00000 4500.00
HOT MIX ASPHALT SURFACE PATCHES | | |
0100 2213-2713300 106.900 CY | 20.00000 2138.00] 74.37000 7950.15] 71.20000 7611.28
EXCAVATION, CLASS 13, FOR WIDENING | | |
0110 2214-5145150 972.900 SY | 7.50000 7296.75] 8.61000 8376.67| 11.20000 10896.48
PAVEMENT SCARIFICATION | | |
0120 2303-0032500 5075.800 TON | 39.85000 202270.63| 46.05000 233740.59] 38.50000 195418.30
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0130 2303-0033500 8429.000 TON | 40.60000 342217.40] 46.98000 395994 .42 36.75000 309765.75
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | |
SPECTAL FRICTION REQUIREMENT | | |
0140 2303-0245828 850.800 TON | 450.00000 382860.00] 498.00000 423698.40] 505.00000 429654.00
ASPHALT BINDER, PG 58-28 | | |
0150 2303-6911000 LUMP | 2000.00000 2000.00| 2500.00000 2500.00| 2500.00000 2500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0160 2505-4008120 250.000 LF | 10.00000 2500.00| 9.50000 2375.00] 9.55000 2387.50
| | |

REMOVAL OF STEEL BEAM GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 163 3
Bid Order: 163 Contract ID: 83-1913-011 Primary County: SHELBY
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | ( 3 ) 0.055
|[WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST, INC. D/B/A OMNI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2505-4008300 75.000 LF | 16.50000 1237.50]| 16.25000 1218.75]| 16.30000 1222.50
STEEL BEAM GUARDRATL | | |
0180 2505-4008400 4.000 EACH | 1700.00000 6800.00| 1650.00000 6600.00| 1657.00000 6628.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0190 2505-4021010 4.000 EACH | 310.00000 1240.00| 300.00000 1200.00| 301.00000 1204.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0200 2505-4021700 4.000 EACH | 2200.00000 8800.00 | 2150.00000 8600.00 | 2159.00000 8636.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0210 2520-3350010 1.000 EACH | 2500.00000 2500.00| 6500.00000 6500.00| 3000.00000 3000.00
FIELD LABORATORY | | |
0220 2527-9263109 1441.060 STA | 9.00000 12969.54 | 8.00000 11528.48| 8.05000 11600.53
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0230 2528-8445110 LUMP | 4000.00000 4000.00| 14000.00000 14000.00| 17000.00000 17000.00
TRAFFIC CONTROL | | |
0240 2528-8445113 100.000 EACH | 345.00000 34500.00| 345.00000 34500.00| 345.00000 34500.00
FLAGGERS | | |
0250 2528-8445115 50.000 EACH | 515.00000 25750.00 | 515.00000 25750.00| 515.00000 25750.00
PILOT CARS | | |
0260 2529-2242304 37.000 EACH | 115.00000 4255.00| 110.00000 4070.00| 112.20000 4151.40
CD JOINT ASSEMBLY | | |
0270 2529-5070110 262.200 SY | 108.00000 28317.60| 105.00000 27531.00| 110.25000 28907.55
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0280 2529-5070120 6.000 EACH | 135.00000 810.00] 130.00000 780.00] 136.50000 819.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0290 2529-8174020 168.900 SY | 11.00000 1857.90| 10.00000 1689.00| 10.05000 1697.45
SUBBASE PATCH WITH EF JOINT | | |
0300 2529-8174050 4.000 EACH | 250.00000 1000.00| 250.00000 1000.00| 251.25000 1005.00
PATCH SUBDRAIN | | |
0310 2529-8201000 4.000 EACH | 520.00000 2080.00| 500.00000 2000.00| 502.00000 2008.00
JOINT ASSEMBLY, EF | | |
0320 2529-8202000 2.000 EACH | 310.00000 620.00| 300.00000 600.00| 301.00000 602.00
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH | | |
0330 2530-0400061 22.400 TON | 92.00000 2060.80| 90.00000 2016.00] 90.40000 2024.96
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | | |
MATERIAL) | | |
0340 2533-4980005 LUMP | 50000.00000 50000.00] 63400.00000 63400.00] 359000.00000 359000.00
MOBILIZATION | |
0350 2602-0000020 400.000 LF | 5.00000 2000.00] 5.00000 2000.00] 5.25000 2100.00
\ \ \

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 163 4
Bid Order: 163 Contract ID: 83-1913-011 Primary County: SHELBY
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | ( 3 ) 0.055
|[WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST, INC. D/B/A OMNI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0360 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0370 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,757,127.30| $ 1,913,015.99| $ 2,128,126.50
—————————————————————————————————————————— f——————
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0380 2303-7000610 7000.000 EACH | 1.00000 7000.00] 1.00000 7000.00] 1.00000 7000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0390 2303-7000620 7000.000 EACH | 1.00000 7000.00] 1.00000 7000.00] 1.00000 7000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0400 2317-7000120 23000.000 EACH | 1.00000 23000.00] 1.00000 23000.00] 1.00000 23000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 37,000.00| $ 37,000.00| $ 37,000.00
—————————————————————————————————————————— R ettt et Rttt
CONTRACT TOTALS | $ 1,794,127.30| $ 1,950,015.99] $ 2,165,126.50




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
164 Contract ID: 97-C097-122
150519 10:00 A.M.
AWARD RECOMMENDED to
25 WORK DAYS Late Start Date:

KNIFE RIVER MIDWEST LLC
08/24/15

FM-C097(122)--55-97

HMA RESURFACING WITH MILLING

WOODBURY Prj Awd Amt: $997,421.34
150TH STREET

EMMETT AVE. NE COR. SEC.32-89-45 TO HWY 20

Run

Primary County: WOODBURY
No Established DBE Goal

Date: 06/22/15
Page: 164 1

% OVER

KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC

$ 997,421.34



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 164 2
Bid Order: 164 Contract ID: 97-C097-122 Primary County: WOODBURY
Letting Date: 05/19/15 10:00 A.M.
1 ) KNO36 ( ) ( )

(
KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2102-2710070 400.000 CY | 28.43000 11372.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | I
0020 2121-7425020 60.000 TON | 62.54000 3752.40]| |
GRANULAR SHOULDERS, TYPE B | | |
0030 2212-0475095 4.200 MILE | 3727.35000 15654.87| |
CLEANING AND PREPARATION OF BASE | | |
0040 2212-5070310 806.600 SY | 66.51000 53646.97| I
PATCHES, FULL-DEPTH REPAIR | | |
0050 2212-5070330 24.000 EACH | 71.63000 1719.12| |
PATCHES BY COUNT (REPAIR) | | |
0060 2214-5145150 48733.500 SY | 2.38000 115985.73] |
PAVEMENT SCARIFICATION | I I
0070 2303-0033500 6301.000 TON | 67.71000 426640.71 | |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0080 2303-0246428 378.000 TON | 664.02000 250999.56| I
ASPHALT BINDER, PG 64-28 | | |
0090 2303-6911000 LUMP | 2603.38000 2603.38] I
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0100 2401-6745650 LUMP | 11370.00000 11370.00] |
REMOVAL OF EXISTING STRUCTURES I I I
0110 2402-2720100 78.000 CY | 28.43000 2217.54| |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0120 2416-0100024 6.000 EACH | 1421.25000 8527.50 | |
APRONS, CONCRETE, 24 IN. DIA. | | |
0130 2416-1180024 122.000 LF | 108.02000 13178.44| |
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | I
DIA. | | |
0140 2518-6910000 22.000 EACH | 113.70000 2501.40| |
SAFETY CLOSURE I I
0150 2527-9263109 320.330 STA | 11.37000 3642.15]| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | I I
SOLVENT-BASED | |
0160 2528-8445110 LUMP | 4548.00000 4548.00 | |
TRAFFIC CONTROL | |
0170 2528-8445113 46.000 EACH | 345.00000 15870.00] |
| | |

FLAGGERS



Bid Order: 164
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 97-C097-122

Run Date: 06/22/15
Page: 164 3

Primary County: WOODBURY

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY
0180 2528-8445115 23.000 EACH
PILOT CARS
0190 2533-4980005 LUMP
MOBILIZATION
SECTION TOTALS

CONTRACT TOTALS

1 ) KNO36
NIFE RIVER MIDWEST LLC

=X~

\ |

\ \

| \

| UNIT PRICE AMOUNT | UNIT PRICE

F-—— Fom
| 515.00000 11845.00]|

| |

| 41346.57000 41346.57|

| |

| $ 997,421.34] $

Fmm Fom e
| $ 997,421.34] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 165 1
Bid Order: 165 Contract ID: 73-C073-125-A Primary County: PAGE
Letting Date: 150519 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: CONTRACT SIGNED by HENNINGSEN CONSTRUCTION, INC.
Contract Period: 60 WORK DAYS Late Start Date: 06/22/15

Project: STP-S-C073(125)--5E-73
Work Type: HMA RESURFACING
County: PAGE Prj Awd Amt: $2,516,505.88
Route: VARIOUS ROUTES
Location: J28 FROM IA 48 TO J AVE., J20 FROM N AVE. TO
Us 71, M60 FROM J52 TO IA 2.

HENNINGSEN CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HE400 HENNINGSEN CONSTRUCTION, INC. $ 2,516,505.88 100.00 %
2 WES540 WESTERN ENGINEERING CO., INC. $ 2,562,038.42 101.80 %
3 0.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING $ 2,749,120.77 109.24 %



IOWA DEPARTMENT OF TRANSPORTATION

STEEL BEAM GUARDRAIL BARRIER TRANSITION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 165 2
Bid Order: 165 Contract ID: 73-C073-125-A Primary County: PAGE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) WE540 | ( 3 ) 0.055
| HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T T e e
SECTION 0001 ROADWAY ITEMS J20
\ \ \
0010 2102-2625000 1088.000 cCY | 20.00000 21760.00 | 30.00000 32640.00] 23.00000 25024.00
EMBANKMENT-IN-PLACE | | |
0020 2121-7425020 1000.000 TON | 35.07000 35070.00| 29.50000 29500.00] 33.85000 33850.00
GRANULAR SHOULDERS, TYPE B | | |
0030 2212-0475095 13.800 MILE | 450.00000 6210.00] 400.00000 5520.00] 300.00000 4140.00
CLEANING AND PREPARATION OF BASE | | |
0040 2214-5145150 1600.000 SY | 10.49000 16784.00| 5.00000 8000.00 | 8.28000 13248.00
PAVEMENT SCARIFICATION | | |
0050 2303-0033500 22782.000 TON | 37.85000 862298.70| 42.50000 968235.00 | 38.15000 869133.30
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0060 2303-0245828 1367.000 TON | 483.00000 660261.00| 450.00000 615150.00| 500.00000 683500.00
ASPHALT BINDER, PG 58-28 | | |
0070 2303-6911000 LUMP | 2500.00000 2500.00| 2500.00000 2500.00] 5000.00000 5000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0080 2303-7000610 11391.000 EACH | 1.00000 11391.00] 1.00000 11391.00]| 1.00000 11391.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | \
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0090 2303-7000620 11391.000 EACH | 1.00000 11391.00] 1.00000 11391.00] 1.00000 11391.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | \
0100 2320-0000005 2862.000 TON | 36.00000 103032.00] 36.50000 104463.00] 37.00000 105894.00
AGGREGATE FOR MICROSURFACING, NO | |
SPECTIAL FRICTION REQUIREMENT | | |
0110 2320-0000020 7.500 MILE | 5000.00000 37500.00| 5100.00000 38250.00]| 5100.00000 38250.00
PREPARATION OF SURFACE FOR | | |
MICROSURFACING | | I
0120 2320-0000030 85860.000 GAL | 3.90000 334854.00| 3.92000 336571.20] 4.00000 343440.00
EMULSIFIED ASPHALT FOR MICROSURFACING | | |
0130 2401-6745635 LUMP | 6400.00000 6400.00] 4200.00000 4200.00| 5150.00000 5150.00
REMOVAL OF EXISTING HANDRAIL | | |
0140 2505-4008300 496.000 LF | 52.25000 25916.00| 41.00000 20336.00| 51.00000 25296.00
STEEL BEAM GUARDRAIL | | |
0150 2505-4008400 8.000 EACH | 1350.00000 10800.00| 410.00000 3280.00] 2600.00000 20800.00
| | |
| | |

SECTION



IOWA DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF SILT FENCE OR SILT FENCE

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 165 3
Bid Order: 165 Contract ID: 73-C073-125-A Primary County: PAGE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) WES540 | ( 3 ) 0.055
| HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2505-4021700 4.000 EACH | 2395.00000 9580.00] 4100.00000 16400.00]| 3100.00000 12400.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0170 2505-4021701 4.000 EACH | 2175.00000 8700.00 | 4100.00000 16400.00]| 3100.00000 12400.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0180 2527-9263109 1467.910 STA | 8.50000 12477.24| 10.00000 14679.10] 10.30000 15119.47
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0190 2528-8445110 LUMP | 34187.50000 34187.50| 30000.00000 30000.00| 42000.00000 42000.00
TRAFFIC CONTROL | |
0200 2528-8445113 120.000 EACH | 345.00000 41400.00| 345.00000 41400.00| 345.00000 41400.00
FLAGGERS | | |
0210 2528-8445115 60.000 EACH | 515.00000 30900.00| 515.00000 30900.00| 515.00000 30900.00
PILOT CARS | | |
0220 2529-5070110 320.000 SY | 110.00000 35200.00 | 112.00000 35840.00 | 116.55000 37296.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0230 2529-5070120 8.000 EACH | 50.00000 400.00 | 60.00000 480.00 | 105.00000 840.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0240 2529-8202000 8.000 EACH | 320.00000 2560.00 | 320.00000 2560.00 | 412.00000 3296.00
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH | | |
0250 2533-4980005 LUMP | 112675.00000 112675.00 | 95000.00000 95000.00| 285000.00000 285000.00
MOBILIZATION | |
0260 2544-1001100 7.500 MILE | 4440.00000 33300.00| 4500.00000 33750.00 | 4600.00000 34500.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0270 2544-1003000 2796.000 GAL | 2.89000 8080.44 | 3.00000 8388.00 | 3.00000 8388.00
FILLER MATERIAL (MAINTENANCE) | | |
0280 2599-9999005 38.000 EACH | 150.00000 5700.00 | 330.00000 12540.00| 105.00000 3990.00
('"EACH' ITEM) SPACER BLOCK ASSEMBLY - | |
J28 \ \ \
0290 2599-9999005 42.000 EACH | 150.00000 6300.00] 280.00000 11760.00 | 105.00000 4410.00
("EACH' ITEM) SPACER BLOCK ASSEMBLY - \ \
M60 | | |
0300 2599-9999018 67.000 SY | 175.00000 11725.00] 115.00000 7705.00 | 115.00000 7705.00
("SQUARE YARDS' ITEM) SUBBASE REPAIR | | |
0310 2599-9999018 71.000 SY | 175.00000 12425.00 | 112.00000 7952.00 | 115.00000 8165.00
('"SQUARE YARDS' ITEM) SUBBASER REPAIR | | |
0320 2602-0000020 1076.000 LF | 2.50000 2690.00 | 2.60000 2797.60 | 3.00000 3228.00
SILT FENCE | | |
0330 2602-0000101 1076.000 LF | 0.50000 538.00] 0.52000 559.52 1.00000 1076.00
| | |
| | |

FOR DITCH CHECK



IOWA DEPARTMENT OF TRANSP

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

ORTATION

Run Date: 06/22/15
Page: 165 4

Bid Order: 165 Contract ID: 73-C073-125-A Primary County: PAGE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) WE540 | ( 3 ) 0.055
| HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— R i et e Tt amatat e e P
0340 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0350 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ $ 2,516,505.88| $ 2,562,038.42| $ 2,749,120.77
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 2,516,505.88]| $ 2,562,038.42] $ 2,749,120.77




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 201 1
Bid Order: 201 Contract ID: 20-C020-103 Primary County: CLARKE
Letting Date: 150519 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CEDAR FALLS CONSTR. CO., INC.
Contract Period: 20 WORK DAYS Late Start Date: 09/21/15

Project: FM-C020(103)--55-20
Work Type: PCC PATCHING
County: CLARKE Prj Awd Amt: $170,248.30
Route: VARIOUS LOCATIONS
Location: VARIOUS FM ROADS THROUGHOUT THE COUNTY

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 170,248.30 100.00 %
2 MI330 MIDWEST CONTRACTORS, INC. $ 183,374.54 107.71 %
3 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $ 189,669.50 111.40 %
4 GU100 GUS CONSTRUCTION CO., INC. $ 198,369.95 116.51 %
5 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 228,570.45 134.25 %
6 10200 IOWA EROSION CONTROL, INC. $ 309,813.71 181.97 %



Bid Order: 201
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

20-C020-103

Primary County:

Run Date: 06/22/15
Page: 201 2

CLARKE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2518-6910000 19.000 EACH
SAFETY CLOSURE
0020 2527-9263109 18.580 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0030 2528-8445110 LUMP
TRAFFIC CONTROL

0040 2528-8445113 2.000 EACH
FLAGGERS

0050 2529-2242304 59.000 EACH
CD JOINT ASSEMBLY

0060 2529-2242320 57.000 EACH
CT JOINT

0070 2529-5070110 509.600 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0080 2529-5070111 1153.700 sY

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN LENGTH)

0090 2529-5070120 36.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0100 2529-8174010 1663.400 sY
SUBBASE (PATCHES)

0110 2529-8174050 36.000 EACH
PATCH SUBDRAIN

0120 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
|
\
+

\
|
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|

1)

(
CEDAR FALLS CONSTR. CO.,

CE040

UNIT PRICE

50.

200.

5500.

345.

67.

95.

71.

71.

86.

10.

200.

5000.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

950.

3716.

5500.
690.
3953.
5415.
36181.

81912.

3096.
16634.
7200.
5000.
170,248.

170,248.

2 )

MI330

(
MIDWEST CONTRACTORS, INC.

100.

160.

8500.

345.

75.

110.

75.

79.

60.

220.

4000.

00000

00000

00000

00000

00000

00000

40000

00000

00000

.00000

00000

00000

1900.

2972.

8500.
690.
4425.
6270.
38423.

91142.

2160.
14970.
7920.
4000.
183,374.

183,374.

3 )

(
TEN POINT CONST.

25.

200.

9000.
345.
105.
129.

81.

76.

71.
10.
210.

5700.

TE090

00000

00000

00000

00000

00000

00000

00000

00000

00000

50000

00000

00000

CO., INC.

AMOUNT

475.

3716.

9000.
690.
6195.
7353.
41277.

87681.

2556.
17465.
7560.
5700.

189,6609.

00

00

00

00

00

00

60

20

00

70

189,6609.




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 3
Bid Order: 201 Contract ID: 20-C020-103 Primary County: CLARKE
Letting Date: 05/19/15 10:00 A.M.
4 ) GU100 5 ) DE300 6 ) I0200

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2518-6910000 19.000 EACH
SAFETY CLOSURE
0020 2527-9263109 18.580 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0030 2528-8445110 LUMP
TRAFFIC CONTROL

0040 2528-8445113 2.000 EACH
FLAGGERS

0050 2529-2242304 59.000 EACH
CD JOINT ASSEMBLY

0060 2529-2242320 57.000 EACH
CT JOINT

0070 2529-5070110 509.600 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0080 2529-5070111 1153.700 sY

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN LENGTH)

0090 2529-5070120 36.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0100 2529-8174010 1663.400 sY
SUBBASE (PATCHES)

0110 2529-8174050 36.000 EACH
PATCH SUBDRAIN

0120 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

(
GUS CONSTRUCTION CO., INC.

100.

160.

7500.

345.

120.

160.

77.

77.

239.

11.

300.

2500.

00000

00000

00000

00000

00000

00000

50000

50000

00000

00000

00000

00000

1900.

2972.

7500.
690.
7080.
9120.
39494.

89411.

8604.
18297.
10800.

2500.

198, 369.

198,369.

O ~

110.

165.

8500.

345.

74.

100.

103.

103.

150.

300.

2500.

00000

00000

00000

00000

00000

00000

50000

50000

00000

.00000

00000

00000

ENCO HIGHWAY CONSTRUCTION

2090.

3065.

8500.
690.
4366.
5700.
52743.

119407.

5400.
13307.
10800.

2500.

228,570.

228,570.

c

(
IOWA EROSION CONTROL, INC.

25.

202.

9000.

345.

113.

147.

158.

106.

367.

27000

17000

00000

00000

75000

25000

11000

55000

36000

.00000

.00000

.00000

480.

3756.

9000.
690.
6711.
8393.
80572.

122926.

13224.
38258.
10800.
15000.

309,813.

32

00

00

25

25

86

74

96

20

309,813.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15
VENDOR RANKING Page: 202 1
Bid Order: 202 Contract ID: 36-0291-090 Primary County: FREMONT
Letting Date: 150519 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by IOWA EROSION CONTROL, INC.
Contract Period: 45 WORK DAYS Late Start Date: 08/31/15
Project: IMN-029-1(90) 0--0E-36 Project: MPIN-029-4(706)52--0N-78
Work Type: PCC PATCHING Work Type: HMA RESURFACING
County: FREMONT Prj Awd Amt: $366,687.91 County: POTTAWATTAMIE Prj Awd Amt: $73,622.96
Route: I-29 Route: I-29
Location: I-29 FROM MISSOURI STATE LINE N. TO Location: JUST S OF NEBRASKA AVE. IN COUNCIL BLUFFS
POTTAWATTAMIE CO. LINE (SB)
Project: IMN-080-1(360)0--0E-78 Project: MPIN-080-4(717)0--0N-78
Work Type: PCC PATCHING Work Type: HMA RESURFACING
County: POTTAWATTAMIE Prj Awd Amt: $528,164.37 County: POTTAWATTAMIE Prj Awd Amt: $161,313.64
Route: I-80 Route: I-80
Location: I-80 FROM MISSOURI RIVER E. TO CASS CO. LINE Location: AT THE W I-29 INTERCHANGE IN COUNCIL BLUFFS
(WB)
Project: IMN-680-1(155)0--0E-78
Work Type: PCC PATCHING
County: POTTAWATTAMIE Prj Awd Amt: $146,318.40
Route: I-680
Location: FROM MISSOURI RIVER E. TO I-80
PLUS ITEM TOTAL % OVER
RANK VENDOR NO./NAME TIME BID BID LOW BID
1 T0200 TOWA EROSION CONTROL, INC. $ 1,276,107.28 $ 1,346,107.28 100.00 %



Bid Order:
Letting Date:

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

202 Contract ID: 36-0291-090
05/19/15 10:00 A.M.

Run Date: 06/22/15
Page: 202 2

Primary County: FREMONT

LINE NO / ITEM CO
ITEM DESCRIPTION

SECTION 0001 ROADWAY ITEMS

0010 2212-04750895

CLEANING AND PREPARATION OF BASE

0020 2214-5145150
PAVEMENT SCARIF
0030 2303-0063502
HOT MIX ASPHALT
ESAL), SURFACE
FRICTION L-2
0040 2303-0246422
ASPHALT BINDER,
0050 2527-9263109
PAINTED PAVEMEN
SOLVENT-BASED
0060 2528-5160211

ASSESSMENT)
0070 2528-8445110
TRAFFIC CONTROL
0080 2528-9290050
PORTABLE DYNAMI
0090 2529-2242304
CD JOINT ASSEMB
0100 2529-5070110

0110 2529-5070111

FEET OR GREATER IN LENGTH)

0120 2529-5070120

0130 2529-8174020

SUBBASE PATCH WITH EF JOINT

0140 2529-8201000
JOINT ASSEMBLY,

0150 2533-4980005
MOBILIZATION

SECTION TOTALS

| ( 1 ) 10200 | ( )
| ITOWA EROSION CONTROL, INC. \
DE / ALT | |
QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
_________________________ +_____________________________+_____________________________
FREMONT COUNTY IMN-029-1(90)0--0E-36
\ \
0.300 MILE | 2700.00000 810.00]
| |
3954.400 SY | 6.09000 24082.30]
ICATION | \
457.800 TON | 105.03000 48082.73]
MIXTURE (30,000,000 | |
COURSE, 1/2 IN. MIX, | |
| |
27.500 TON | 594.00000 16335.00|
PG 64-22 | |
31.660 STA | 50.00000 1583.00 |
T MARKING, WATERBORNE OR | |
| |
1.000 DAY | 1000.00000 1000.00 |
LANE AND/OR SHOULDER CLOSURE ACTIVITY | |
INCENTIVE PAYMENT (OR DISINCENTIVE | |
| |
LUMP | 20500.00000 20500.00|
| |
1.000 CDAY | 250.00000 250.00 |
C MESSAGE SIGN (PDMS) | \
21.000 EACH | 120.00000 2520.00 |
LY | |
560.300 SY | 196.57000 110138.17]
PATCHES, FULL-DEPTH FINISH, BY AREA | |
544.800 SY \ 140.72000 76664.26 |
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | |
| |
41.000 EACH | 364.45000 14942.45|
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
68.000 SY | 35.00000 2380.00 |
| |
3.000 EACH | 800.00000 2400.00 |
EF | |
LUMP | 45000.00000 45000.00 |
\ \
| $ 366,687.91| $
_________________________ +_____________________________+_____________________________
SECTION 0002 ROADWAY ITEMS POTTAWATTAMIE COUNTY MPIN-029-4(706)52--0N-78
\

UNIT PRICE AMOUNT



Bid Order: 202

Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

36-0291-090

Run Date: 06/22/15
Page: 202 3

Primary County: FREMONT

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION

0160 2212-0475095

QUANTITY

0.100

CLEANING AND PREPARATION OF BASE

0170 2214-5145150

1313.300

PAVEMENT SCARIFICATION

0180 2303-0063502

152.000

HOT MIX ASPHALT MIXTURE (30,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX,

FRICTION L-2
0190 2303-0246422

9.100

ASPHALT BINDER, PG 64-22

0200 2527-9263109

19.700

MILE

SY

TON

TON

STA

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED
0210 2528-8445110
TRAFFIC CONTROL
0220 2533-4980005
MOBILIZATION
SECTION TOTALS

SECTION 0003 ROADWAY ITEMS

0230 2121-7425021
GRANULAR SHOULDERS
0240 2212-0475095

33.400

, TYPE B, AS PER

0.700

CLEANING AND PREPARATION OF BASE

0250 2214-5145150

4113.300

PAVEMENT SCARIFICATION

0260 2303-0063502

1344.000

HOT MIX ASPHALT MIXTURE (30,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX,

FRICTION L-2
0270 2303-0246422

80.600

ASPHALT BINDER, PG 64-22

0280 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

0290 2527-9263109

70.850

LUMP

LUMP

STA
PLAN
MILE
SY

TON

TON

LUMP

STA

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED
0300 2528-5160211

1.000

DAY

LANE AND/OR SHOULDER CLOSURE ACTIVITY

INCENTIVE PAYMENT
ASSESSMENT)

(OR DISINCENTIVE

1)

594.

50.

18000.

25000.

1000.

2700.

105.

594.

2700.

50.

1000.

( 10200 | ( )

IOWA EROSION CONTROL, INC. \
AMOUNT: UNIT PRICE AMOUNT
________ 00000 270.001 T

09000 7998.00:

03000 15964.56i

|

00000 5405.40]|

00000 985.00:

|

00000 18000.00]

00000 25000 oo:

$ 73,622 96; $

o POTTAWATTAMIE COUNTY IMN-080-1(360)0--08-78

00000 33400.00}

00000 1890.00:

.09000 25050.001

03000 141160.32i

|

00000 47876.40]|

00000 2700.00:

00000 3542.50:

|

00000 1000.00:

|

|



IOWA DEPARTMENT OF TRANSPORTATION

HOT MIX ASPHALT MIXTURE
ESAL), SURFACE COURSE,

(30,000,000
1/2 IN. MIX,

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 4
Bid Order: 202 Contract ID: 36-0291-090 Primary County: FREMONT
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) 10200 \ ) | ( )
| IOWA EROSION CONTROL, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0310 2528-8445110 LUMP | 22500.00000 22500.00] |
TRAFFIC CONTROL | |
0320 2529-2242304 1.000 EACH | 120.00000 120.00| |
CD JOINT ASSEMBLY | | |
0330 2529-5070110 755.400 SY | 209.68000 158392.27] |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0340 2529-5070120 43.000 EACH | 352.16000 15142.88]| |
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0350 2529-8174020 357.200 SY | 35.00000 12502.00] |
SUBBASE PATCH WITH EF JOINT | | |
0360 2529-8201000 12.000 EACH | 800.00000 9600.00] |
JOINT ASSEMBLY, EF | | |
0370 2533-4980005 LUMP | 45000.00000 45000.00| |
MOBILIZATION | | |
0380 2548-0000100 33.400 STA | 100.00000 3340.00] |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0390 2548-0000110 36.200 GAL | 40.00000 1448.00| |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
SECTION TOTALS | S 524,664.37]| S | S
—————————————————————————————————————————— e e
SECTION 0004 PAYMENT ADJUSTMENTINCENTIVE ITEMS POTTAWATTAMIE COUNTY IMN-080-1(360)0--0E-78
\ \ \
0400 2317-7000120 3500.000 EACH | 1.00000 3500.00] |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | \ \
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | S 3,500.00| S | S
—————————————————————————————————————————— e e
SECTION 0005 ROADWAY ITEMS POTTAWATTAMIE COUNTY MPIN-080-4(717)0--0N-78
\ \ \
0410 2212-0475095 0.500 MILE | 2700.00000 1350.00] |
CLEANING AND PREPARATION OF BASE | \ \
0420 2214-5145150 5041.400 sSY | 6.09000 30702.13] |
PAVEMENT SCARIFICATION | | \
0430 2303-0063502 583.600 TON | 105.03000 61295.51 | |
| | |
\ \ \
| | |

FRICTION L-2



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 5
Bid Order: 202 Contract ID: 36-0291-090 Primary County: FREMONT
Letting Date: 05/19/15 10:00 A.M.
¢ 1 ) 10200 I ( ) ¢ )
| TOWA EROSION CONTROL, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0440 2303-02406422 35.000 TON | 594.00000 20790.00] |
ASPHALT BINDER, PG 64-22 | | |
0450 2527-9263109 59.520 STA | 50.00000 2976.00| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0460 2528-8445110 LUMP | 18000.00000 18000.00| |
TRAFFIC CONTROL | |
0470 2528-9290050 6.000 CDAY | 200.00000 1200.00] |
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | \
0480 2533-4980005 LUMP | 25000.00000 25000.00] |
MOBILIZATION | |
SECTION TOTALS | $ 161,313.64]| $ | $
—————————————————————————————————————————— o
SECTION 0006 ROADWAY ITEMS POTTAWATTAMIE COUNTY IMN-680-1(155)0--0E-78
\ \ \
0490 2528-5160211 1.000 DAY | 1000.00000 1000.00] |
LANE AND/OR SHOULDER CLOSURE ACTIVITY | | |
INCENTIVE PAYMENT (OR DISINCENTIVE | | |
ASSESSMENT) | | |
0500 2528-8445110 LUMP | 18400.00000 18400.00| |
TRAFFIC CONTROL | |
0510 2529-5070110 406.300 SY | 225.86000 91766.92] |
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0530 2529-5070120 19.000 EACH | 408.42000 7759.98| |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0540 2529-8174020 96.900 SY | 35.00000 3391.50] |
SUBBASE PATCH WITH EF JOINT | | |
0550 2529-8201000 5.000 EACH | 800.00000 4000.00] |
JOINT ASSEMBLY, EF | | |
0560 2533-4980005 LUMP | 20000.00000 20000.00] |
MOBILIZATION | |
SECTION TOTALS | $ 146,318.40] $ | $
—————————————————————————————————————————— e ettt et et e e T e e
CONTRACT TOTALS | $ 1,276,107.28] $ | $
COST PLUS TIME TOTALS | $ 1,346,107.28] $ 0.00 | $ 0.00




Bid Order:
Letting Date:
Letting Status:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

203 Contract ID:
150519 10:00 A.M.
AWARD RECOMMENDED to

57-0136-720

CEDAR FALLS CONSTR. CO.,

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Run Date: 06/22/15
Page: 203 1

Primary County: LINN
No Established DBE Goal

MP-030-6(722)245--76-57

PCC PATCHING

LINN Prj Awd Amt: $134,776.60
U.s. 30

MORGAN CREEK WEST OF FAIRFAX, EAST TO CEDAR
COUNTY LINE.

MP-151-6(722)30--76-57

PCC PATCHING

LINN Prj Awd Amt: $73,896.80
U.s. 151

FROM THE EAST JCT U.S. 30, NORTH TO IOWA 13.

Contract Period: 40 WORK DAYS Late Start Date: 08/24/15
Project: MP-013-6(720)8--76-57
Work Type: PCC PATCHING
County: LINN Prj Awd Amt: $103,707.10
Route: IOWA 13
Location: U.S. 151 IN MARION, NORTH TO U.S. 20 IN
MANCHESTER.
Project: MP-151-6(721)25--76-57
Work Type: PCC PATCHING
County: LINN Prj Awd Amt: $26,171.10
Route: U.S. 151
Location: AT THE WEST JCT WITH U.S. 30 IN CEDAR RAPIDS.
Project: MP-922-6(718)0--76-57
Work Type: PCC PATCHING
County: LINN Prj Awd Amt: $36,989.00
Route: IOWA 922
Location: FROM U.S. 30 TO 16TH AVE SW IN CEDAR RAPIDS
RANK VENDOR NO./NAME
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC.
2 10200 TOWA EROSION CONTROL, INC.
3 HA760 HAWKEYE PAVING CORP.

TOTAL % OVER
BID LOW BID
$ 375,540.60 100.00 %
$ 422,092.28 112.39 %
$ 441,019.30 117.43 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 2
Bid Order: 203 Contract ID: 57-0136-720 Primary County: LINN
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) CEO040 | ( 2 ) I0200 | ( 3 ) HA760
|CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. | HAWKEYE PAVING CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS MP-013-6(720)8--76-57
\ \ \
0010 2528-8445110 LUMP | 2500.00000 2500.00] 5060.00000 5060.00 | 2500.00000 2500.00
TRAFFIC CONTROL | | |
0020 2528-8445113 40.000 EACH | 345.00000 13800.00| 345.00000 13800.00| 345.00000 13800.00
FLAGGERS | | |
0030 2528-8445115 10.000 EACH | 515.00000 5150.00] 515.00000 5150.00] 515.00000 5150.00
PILOT CARS | | |
0040 2529-2242304 2.000 EACH | 80.00000 160.00| 120.00000 240.00] 120.00000 240.00
CD JOINT ASSEMBLY | | |
0050 2529-2242320 4.000 EACH | 110.00000 440.00 | 140.00000 560.00| 205.00000 820.00
CT JOINT | | |
0060 2529-5070110 717.500 SY | 94.00000 67445.00 | 88.68000 63627.90 | 115.00000 82512.50
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0070 2529-5070120 70.000 EACH | 112.00000 7840.00 | 237.31000 16611.70] 265.00000 18550.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0080 2529-8174010 73.300 SY | 9.00000 659.70] 25.00000 1832.50] 15.00000 1099.50
SUBBASE (PATCHES) | | |
0090 2529-8174020 42.700 SY | 12.00000 512.40| 25.00000 1067.50] 15.00000 640.50
SUBBASE PATCH WITH EF JOINT | | |
0100 2529-8174050 1.000 EACH | 200.00000 200.00| 300.00000 300.00| 500.00000 500.00
PATCH SUBDRAIN | |
0110 2529-8201000 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 600.00000 600.00
JOINT ASSEMBLY, EF | | |
0120 2533-4980005 LUMP | 2000.00000 2000.00| 5000.00000 5000.00| 3000.00000 3000.00
MOBILIZATION | |
0130 2595-0005120 LUMP | 2500.00000 2500.00| 3000.00000 3000.00| 5000.00000 5000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR CHICAGO, CENTRAL AND PACIFIC | | |
RAILROAD / CEDAR RIVER RAILROAD COMPANY | | |
SECTION TOTALS | S 103,707.10] S 116,749.60] S 134,412.50
—————————————————————————————————————————— s Sttt e ittt e
SECTION 0002  ROADWAY ITEMS MP-030-6(722)245--76-57
\ \ \
0140 2528-8445110 LUMP | 3000.00000 3000.00]| 5060.00000 5060.00] 2000.00000 2000.00
TRAFFIC CONTROL | | |
0150 2528-8445113 40.000 EACH | 345.00000 13800.00| 345.00000 13800.00| 345.00000 13800.00
FLAGGERS | | |
0160 2528-8445115 10.000 EACH | 515.00000 5150.00| 515.00000 5150.00| 515.00000 5150.00
| |

PILOT CARS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 3
Bid Order: 203 Contract ID: 57-0136-720 Primary County: LINN
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) 10200 | ( 3 ) HA760
|CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. | HAWKEYE PAVING CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2529-2242304 7.000 EACH | 95.00000 665.00] 120.00000 840.00] 150.00000 1050.00
CD JOINT ASSEMBLY | | |
0180 2529-2242320 14.000 EACH | 125.00000 1750.00| 140.00000 1960.00 | 205.00000 2870.00
CT JOINT | | |
0190 2529-5070110 582.600 SY | 132.00000 76903.20]| 135.05000 78680.13| 139.00000 80981.40
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0200 2529-5070111 166.700 SY | 132.00000 22004.40] 136.78000 22801.23] 139.00000 23171.30
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | \
0210 2529-5070120 56.000 EACH | 107.00000 5992.00 | 295.67000 16557.52 | 320.00000 17920.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0220 2529-8174020 176.000 SY | 12.00000 2112.00]| 20.00000 3520.00 | 15.00000 2640.00
SUBBASE PATCH WITH EF JOINT | | |
0230 2529-8174050 2.000 EACH | 200.00000 400.00| 300.00000 600.00| 500.00000 1000.00
PATCH SUBDRAIN | | |
0240 2529-8201000 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00 | 600.00000 1200.00
JOINT ASSEMBLY, EF | | |
0250 2533-4980005 LUMP | 2000.00000 2000.00 | 6136.30000 6136.30] 8000.00000 8000.00
MOBILIZATION | |
SECTION TOTALS | $ 134,776.60| $ 156,105.18| $ 159,782.70
—————————————————————————————————————————— f—— -
SECTION 0003 ROADWAY ITEMS MP-151-6(721)25--76-57
\ \ \
0260 2528-8445110 LUMP | 1000.00000 1000.00 | 2530.00000 2530.00 | 1000.00000 1000.00
TRAFFIC CONTROL | |
0270 2528-8445113 20.000 EACH | 345.00000 6900.00| 345.00000 6900.00| 345.00000 6900.00
FLAGGERS \ \ \
0280 2529-5070110 81.300 SY | 167.00000 13577.10] 117.93000 9587.71| 135.00000 10975.50
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0290 2529-5070120 10.000 EACH | 91.00000 910.00| 268.04000 2680.40 | 335.00000 3350.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0300 2529-8174020 32.000 SY | 12.00000 384.00] 20.00000 640.00| 15.00000 480.00
SUBBASE PATCH WITH EF JOINT \ \ \
0310 2529-8174050 2.000 EACH | 200.00000 400.00| 300.00000 600.00| 500.00000 1000.00
PATCH SUBDRAIN | \ \
0320 2529-8201000 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00] 600.00000 1200.00
JOINT ASSEMBLY, EF | | \
0330 2533-4980005 LUMP | 2000.00000 2000.00| 3068.14000 3068.14| 2000.00000 2000.00
MOBILIZATION | |
SECTION TOTALS | $ 26,171.10] $ 27,006.25] $ 26,905.50
—————————————————————————————————————————— -

SECTION 0004

ROADWAY ITEMS

MP-151-6(722)30--76-57
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 4
Bid Order: 203 Contract ID: 57-0136-720 Primary County: LINN
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) 10200 | ( 3 ) HA760
|CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. | HAWKEYE PAVING CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2525-0000200 1.000 EACH | 1500.00000 1500.00| 2500.00000 2500.00 | 1700.00000 1700.00
LOOP DETECTORS (ADDITION OR REPLACEMENT | | |
TO AN EXISTING TRAFFIC SIGNAL SYSTEM) | | |
0350 2528-8445110 LUMP | 2000.00000 2000.00 | 5060.00000 5060.00 | 2000.00000 2000.00
TRAFFIC CONTROL \ \
0360 2529-2242304 8.000 EACH | 95.00000 760.00 | 120.00000 960.00] 150.00000 1200.00
CD JOINT ASSEMBLY | \ \
0370 2529-2242320 10.000 EACH | 105.00000 1050.00| 140.00000 1400.00| 205.00000 2050.00
CT JOINT | | \
0380 2529-5070110 486.600 SY | 125.00000 60825.00 | 117.28000 57068.45| 122.00000 59365.20
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0390 2529-5070120 43.000 EACH | 115.00000 4945.00 | 268.04000 11525.72| 260.00000 11180.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0400 2529-8174020 26.400 SY | 12.00000 316.80| 20.00000 528.00| 15.00000 396.00
SUBBASE PATCH WITH EF JOINT | | |
0410 2529-8201000 1.000 EACH | 500.00000 500.00 | 500.00000 500.00| 600.00000 600.00
JOINT ASSEMBLY, EF | | |
0420 2533-4980005 LUMP | 2000.00000 2000.00 | 6136.30000 6136.30] 3000.00000 3000.00
MOBILIZATION | |
SECTION TOTALS | $ 73,896.80] $ 85,678.47| $ 81,491.20
—————————————————————————————————————————— f—— -
SECTION 0005 ROADWAY ITEMS MP-922-6(718) 0--76-57
\ \ \
0430 2528-8445110 LUMP | 2000.00000 2000.00 | 2530.00000 2530.00 | 1000.00000 1000.00
TRAFFIC CONTROL | |
0440 2529-2242320 2.000 EACH | 130.00000 260.00 | 140.00000 280.00 | 220.00000 440.00
CT JOINT \ \ \
0450 2529-5070110 205.200 SY | 145.00000 29754.00| 116.95000 23998.14| 137.00000 28112.40
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0460 2529-5070120 25.000 EACH | 119.00000 2975.00 | 267.06000 6676.50] 275.00000 6875.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0470 2533-4980005 LUMP | 2000.00000 2000.00 | 3068.14000 3068.14| 2000.00000 2000.00
MOBILIZATION \ \
SECTION TOTALS | $ 36,989.00] $ 36,552.78] S 38,427.40
—————————————————————————————————————————— -
CONTRACT TOTALS | S 375,540.60] S 422,092.28]| S 441,019.30




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
204 77-0354-163
150519 10:00 A.M.
CONTRACT SIGNED by
90 WORK DAYS Late Start Date:

Contract ID:

HAWKEYE PAVING CORP.
06/29/15

06/22/15
204 1

Run Date:
Page:

Primary County: POLK
No Established DBE Goal

IMN-035-4(163)87--0E-77
PCC PATCHING

Project: MP-006-1(720)127--76-77 Project:
Work Type: PCC PATCHING Work Type:
County: POLK Prj Awd Amt: $177,291.50 County:
Route: U.S. 6 Route:
Location: AT I-35 / I-80 INTERCHANGE IN THE CITIES OF Location:
CLIVE AND URBANDALE
Project: IMN-080-4(51)122--0E-77
Work Type: PCC PATCHING
County: POLK Prj Awd Amt: $251,509.00
Route: I-80
Location: I-80 FROM THE WEST I-35/80/235 INTERCHANGE E.
TO JASPER CO. LINE
RANK VENDOR NO./NAME
1 HA760 HAWKEYE PAVING CORP.
2 10200 IOWA EROSION CONTROL, INC.

POLK Prj Awd Amt: $1,111,692.80
I-35
FROM I-80 NORTH TO WRIGHT CO. LINE (POLK,
STORY, AND HAMILTON CO.)
TOTAL % OVER
BID LOW BID
$ 1,540,493.30 100.00 %
$ 1,574,075.65 102.18 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 204 2
Bid Order: 204 Contract ID: 77-0354-163 Primary County: POLK
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) HA760 | ( 2 ) I0200 | ( )
| HAWKEYE PAVING CORP. | IOWA EROSION CONTROL, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001  ROADWAY ITEMS MP-006-1(720)127--76-77
\ \ \
0010 2121-7425020 5.000 TON | 250.00000 1250.00| 263.00000 1315.00]|
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 0.100 MILE | 31000.00000 3100.00| 32600.00000 3260.00]
CLEANING AND PREPARATION OF BASE | | |
0030 2214-5145150 1397.000 SY | 7.00000 9779.00| 7.35000 10267.95]
PAVEMENT SCARIFICATION | | |
0040 2303-0052500 113.900 TON | 115.00000 13098.50] 118.00000 13440.20]
HOT MIX ASPHALT MIXTURE (10,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0050 2303-0053502 113.900 TON | 120.00000 13668.00| 124.00000 14123.60|
HOT MIX ASPHALT MIXTURE (10,000,000 | | \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-2 | | |
0060 2303-0246428 13.500 TON | 500.00000 6750.00| 503.00000 6790.50|
ASPHALT BINDER, PG 64-28 | | |
0070 2303-6911000 LUMP | 2000.00000 2000.00| 2000.00000 2000.00|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0080 2525-0000200 6.000 EACH | 1000.00000 6000.00| 1200.00000 7200.00 |
LOOP DETECTORS (ADDITION OR REPLACEMENT | | |
TO AN EXISTING TRAFFIC SIGNAL SYSTEM) | | |
0090 2528-8445110 LUMP | 10000.00000 10000.00| 10000.00000 10000.00|
TRAFFIC CONTROL | | |
0100 2528-9290050 4.000 CDAY | 250.00000 1000.00| 150.00000 600.00 |
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | |
0110 2529-2242304 10.000 EACH | 150.00000 1500.00| 134.44000 1344.40|
CD JOINT ASSEMBLY | | |
0120 2529-5070110 331.000 sSY | 166.00000 54946.00| 187.80000 62161.80]
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0130 2529-5070111 120.000 sSY | 157.00000 18840.00| 166.43000 19971.60]|
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0140 2529-5070120 16.000 EACH | 730.00000 11680.00] 288.96000 4623.36]
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0150 2530-0400061 18.000 TON | 360.00000 6480.00| 200.00000 3600.00|
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | |
MATERIAL) | | |
0160 2530-5070221 85.000 sSY | 120.00000 10200.00] 75.00000 6375.00]
\ \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 204 3
Bid Order: 204 Contract ID: 77-0354-163 Primary County: POLK
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) HA760 | ( 2 ) 10200 | ( )
| HAWKEYE PAVING CORP. | IOWA EROSION CONTROL, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2533-4980005 LUMP | 7000.00000 7000.00 | 35000.00000 35000.00]|
MOBILIZATION | \ \

SECTION TOTALS | $ 177,291.50]| $ 202,073.41| $
—————————————————————————————————————————— +-———
SECTION 0002 ROADWAY ITEMS IMN-035-4(163)87--0E-77

\ \ \
0180 2525-0000200 3.000 EACH | 1000.00000 3000.00| 1200.00000 3600.00 |
LOOP DETECTORS (ADDITION OR REPLACEMENT | | |
TO AN EXISTING TRAFFIC SIGNAL SYSTEM) | \
0190 2528-8445110 LUMP | 30000.00000 30000.00| 40000.00000 40000.00 |
TRAFFIC CONTROL | |
0200 2528-8445113 80.000 EACH | 345.00000 27600.00]| 345.00000 27600.00]|
FLAGGERS | | |
0210 2529-2242304 26.000 EACH | 150.00000 3900.00| 134.44000 3495.44|
CD JOINT ASSEMBLY | | |
0220 2529-5070110 3313.700 SY | 172.00000 569956.40 | 161.43000 534930.59|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0230 2529-5070111 111.100 sY | 175.00000 19442.50| 150.06000 16671.67|
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0240 2529-5070120 375.000 EACH | 260.00000 97500.00 | 304.04000 114015.00|
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0250 2530-0400061 341.700 TON | 290.00000 99093.00 | 200.00000 68340.00 |
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | | |
MATERIAL) | | |
0260 2530-5070210 400.000 SF | 40.00000 16000.00 | 60.00000 24000.00|
PATCHES, PARTIAL-DEPTH P.C.C. FINISH | | |
0270 2530-5070221 1572.700 SY | 77.00000 121097.90| 80.00000 125816.00|
REGULAR PARTIAL DEPTH HOT MIX ASPHALT | | |
FINISH PATCHES, BY AREA | | |
0280 2530-5070240 2189.000 LF | 27.00000 59103.00| 30.00000 65670.00 |
PARTIAL DEPTH PCC JOINT AND CRACK | | |
REPAIR PATCHES | |
0290 2533-4980005 LUMP | 65000.00000 65000.00| 35000.00000 35000.00]
MOBILIZATION | |

SECTION TOTALS | $ 1,111,692.80] $ 1,059,138.70] $
—————————————————————————————————————————— -
SECTION 0003 ROADWAY ITEMS IMN-080-4(51)122--0E-77

\ \ \
0300 2528-8445110 LUMP | 10000.00000 10000.00]| 30000.00000 30000.00 |

TRAFFIC CONTROL



Bid Order: 204
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

77-0354-163

Run Date: 06/22/15
Page: 204 4

Primary County: POLK

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0310 2529-5070110 988.000 sY
PATCHES, FULL-DEPTH FINISH, BY AREA

0320 2529-5070120 99.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0330 2530-0400061 27.000 TON
HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

0340 2530-5070221 126.000 SY
REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

0350 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

1)

o~

360.

125.

7000.

HA760
AWKEYE PAVING

CORP.

170924.
38115.

9720.

15750.

7000.

251,5009.

1,540,493.

2 )

10200

(
IOWA EROSION CONTROL, INC.

200

307

200

147

30000

.93000

.30000

.00000

.00000

.00000

AMOUNT |

30422.

5400.

18522.

30000.

312,863.

1,574,075.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
205 Contract ID: 81-1103-702
150519 10:00 A.M.

CONTRACT SIGNED by MARTIN RESOURCE D/B/A MONARCH OIL CO.

Run Date:

Primary County: SAC
No Established DBE Goal

06/22/15
Page: 205 1

% OVER

Contract Period: 10 WORK DAYS Late Start Date: 09/14/15
Project: MP-110-3(702)0--76-81
Work Type: MICROSURFACING

County: SAC Prj Awd Amt: $185,999.99
Route: IOWA 110

Location: US 20 TO 250 FT S OF KLING ST IN SCHALLER

RANK VENDOR NO./NAME
1 MAG670 MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY

$ 185,999.99



Bid Order: 205
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

81-1103-702

Run Date: 06/22/15
Page: 205 2

Primary County: SAC

LINE NO / ITEM CODE / ALT

\
\
|
|
__________________________________________ +

ITEM DESCRIPTION QUANTITY
SECTION 0001 ROADWAY ITEMS

\

0010 2212-5070310 309.400 SY
PATCHES, FULL-DEPTH REPAIR |
0020 2212-5070330 30.000 EACH |
PATCHES BY COUNT (REPAIR) |
0030 2320-0000002 381.300 TON |
AGGREGATE FOR MICROSURFACING, FRICTION |
L-2 |
0040 2320-0000020 1.500 MILE |
PREPARATION OF SURFACE FOR |
MICROSURFACING \
0050 2320-0000030 10894.300 GAL |
EMULSIFIED ASPHALT FOR MICROSURFACING |
0060 2527-9263109 570.360 STA |
PAINTED PAVEMENT MARKING, WATERBORNE OR |
SOLVENT-BASED |
0070 2528-8445110 LUMP |
TRAFFIC CONTROL |
0080 2528-8445113 80.000 EACH |
FLAGGERS \
0090 2528-8445115 20.000 EACH |
PILOT CARS |
0100 2533-4980005 LUMP |
MOBILIZATION |
SECTION TOTALS \
__________________________________________ +
\

CONTRACT TOTALS

(
M

1)

MAG70
ARTIN RESOURCE D/B/A MONARC

UNIT PRICE

98.

98.

31.

13876.

15.

25050.

345.

515.

26454.

99000

99000

13000

00000

.99000

14000

00000

00000

00000

00000

30627.
2969.

11869.

20814.

21679.

8635.

25050.
27600.
10300.
26454.

185,999.

185,999.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 206 1
Bid Order: 206 Contract ID: 83-C083-060 Primary County: SHELBY
Letting Date: 150519 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MIDWEST CONTRACTORS, INC.
Contract Period: 20 WORK DAYS Late Start Date: 09/14/15

Project: FM-C083(60)--55-83
Work Type: PCC PATCHING
County: SHELBY Prj Awd Amt: $152,647.36
Route: Ml16
Location: ON M-16, FROM F-32 NORTH 10.5 MILES TO
CRAWFORD COUNTY

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MI330 MIDWEST CONTRACTORS, INC. $ 152,647.36 100.00 %
2 GU100 GUS CONSTRUCTION CO., INC. $ 158,082.00 103.56 %
3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 159,848.80 104.71 %
4 TEO0S0 TEN POINT CONSTRUCTION COMPANY, INC. $ 163,984.20 107.42 %
5 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 203,212.18 133.12 %
6 10200 IOWA EROSION CONTROL, INC. $ 268,621.52 175.97 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 206 2
Bid Order: 206 Contract ID: 83-C083-060 Primary County: SHELBY
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) MI330 | ( 2 ) GU100 | ( 3 ) CE040
|[MIDWEST CONTRACTORS, INC. |GUS CONSTRUCTION CO., INC. | CEDAR FALLS CONSTR. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425022 315.000 TON | 10.00000 3150.00] 10.00000 3150.00] 10.00000 3150.00
GRANULAR SHOULDERS, TYPE B, PLACE ONLY | | |
0020 2528-8445110 LUMP | 1800.00000 1800.00| 2500.00000 2500.00| 500.00000 500.00
TRAFFIC CONTROL | |
0030 2528-8445113 40.000 EACH | 345.00000 13800.00] 345.00000 13800.00] 345.00000 13800.00
FLAGGERS | | |
0040 2528-8445115 20.000 EACH | 515.00000 10300.00] 515.00000 10300.00] 515.00000 10300.00
PILOT CARS | | \
0050 2529-2242304 34.000 EACH | 75.00000 2550.00] 120.00000 4080.00| 65.00000 2210.00
CD JOINT ASSEMBLY | | |
0060 2529-5070110 1267.200 SY | 66.30000 84015.36| 60.00000 76032.00| 71.00000 89971.20
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0070 2529-5070111 363.600 SY | 70.00000 25452 .00 | 75.00000 27270.00| 71.00000 25815.60
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0080 2529-5070120 123.000 EACH | 60.00000 7380.00 | 150.00000 18450.00] 74.00000 9102.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0090 2533-4980005 LUMP | 4200.00000 4200.00| 2500.00000 2500.00| 5000.00000 5000.00
MOBILIZATION | | |
SECTION TOTALS | $ 152,647.36| $ 158,082.00| $ 159,848.80
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 152,647.36| $ 158,082.00| $ 159,848.80




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 206 3
Bid Order: 206 Contract ID: 83-C083-060 Primary County: SHELBY
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) TE090 | ( 5 ) DE300 | ( 6 ) I0200
|TEN POINT CONST. CO., INC. | DENCO HIGHWAY CONSTRUCTION C |IOWA EROSION CONTROL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425022 315.000 TON | 9.00000 2835.00] 10.00000 3150.00] 60.00000 18900.00
GRANULAR SHOULDERS, TYPE B, PLACE ONLY | | |
0020 2528-8445110 LUMP | 700.00000 700.00] 1800.00000 1800.00| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0030 2528-8445113 40.000 EACH | 345.00000 13800.00] 345.00000 13800.00] 345.00000 13800.00
FLAGGERS | | |
0040 2528-8445115 20.000 EACH | 515.00000 10300.00] 515.00000 10300.00] 515.00000 10300.00
PILOT CARS | | |
0050 2529-2242304 34.000 EACH | 110.00000 3740.00] 75.00000 2550.00] 116.77000 3970.18
CD JOINT ASSEMBLY | | |
0060 2529-5070110 1267.200 SY | 74.00000 93772.80] 95.85000 121461.12| 112.07000 142015.10
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0070 2529-5070111 363.600 SY | 81.50000 29633.40| 95.85000 34851.06| 93.10000 33851.16
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0080 2529-5070120 123.000 EACH | 61.00000 7503.00 | 100.00000 12300.00] 229.96000 28285.08
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0090 2533-4980005 LUMP | 1700.00000 1700.00| 3000.00000 3000.00| 15000.00000 15000.00
MOBILIZATION | | |
SECTION TOTALS \ S 163,984.20| S 203,212.18]| S 268,621.52
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 163,984.20| $ 203,212.18| $ 268,621.52




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 207 1
Bid Order: 207 Contract ID: 83-C083-061 Primary County: SHELBY
Letting Date: 150519 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by DENCO HIGHWAY CONSTRUCTION CORP.
Contract Period: 25 WORK DAYS Late Start Date: 08/17/15

Project: FM-C083(61)--55-83
Work Type: SLURRY SEAL
County: SHELBY Prj Awd Amt: $153,559.45
Route: VARIOUS ROUTES
Location: ON M-16, FROM SHELBY N TO F-32; ON F-58,
FROM M-16 E TO HWY 59; ON M-47, FROM
POTTAWATTAMIE COUNTY N TO HWY 44

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 153,559.45 100.00 %
2 F0200 FORT DODGE ASPHALT COMPANY, INC. $ 169,028.45 110.07 %
3 MI295 MIDWEST COATINGS COMPANY, INC. $ 219,913.50 143.21 %
4 ST060 STA-BILT CONSTRUCTION CO. $ 253,373.50 165.00 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 207 2
Bid Order: 207 Contract ID: 83-C083-061 Primary County: SHELBY
Letting Date: 05/19/15 10:00 A.M.
1 ) DE300 2 ) FO0200 3 ) MI295

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2319-1000000
SLURRY LEVELING

0020 2319-3000102 305.000 TON
STRIP SLURRY TREATMENT FINE AGGREGATE

0030 2319-3000200 7.800 MILE
SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

0040 2319-4000000 10815.000 GAL
ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

30.700 MILE

0050 2528-8445110 LUMP
TRAFFIC CONTROL

0060 2528-8445113 48.000 EACH
FLAGGERS

0070 2528-8445115 24.000 EACH
PILOT CARS

0080 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|

(
DENCO HIGHWAY CONSTRUCTION

UNIT PRICE

2367.

975.

345.

515.

995.

.00000

.90000

00000

.89000

00000

00000

00000

00000

60172.
12779.

18462.

31255.

975.
16560.
12360.

995.

153,559.

153,559.

C

(
FORT DODGE ASPHALT CO.,

1050.

22500.
345.
515.

2500.

.00000

.00000

00000

.75000

00000

00000

00000

00000

67417.
9760.

8190.

29741.

22500.
16560.
12360.
2500.
169,028.

169,028.

INC.

IDWEST COATINGS COMPANY,

INC

3800.

30.

1900.

4000.

345.

515.

15000.

00000

00000

00000

.90000

00000

00000

00000

00000

116660.
9150.

14820.

31363.

4000.
16560.
12360.
15000.

219,913.

00

00

50

00

00

219,913.




Bid Order: 207
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

83-C083-061

Run Date: 06/22/15
Page: 207 3

Primary County: SHELBY

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2319-1000000 30.700 MILE
SLURRY LEVELING

0020 2319-3000102 305.000 TON
STRIP SLURRY TREATMENT FINE AGGREGATE

0030 2319-3000200 7.800 MILE

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

0040 2319-4000000 10815.000 GAL
ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

0050 2528-8445110 LUMP
TRAFFIC CONTROL

0060 2528-8445113 48.000 EACH
FLAGGERS

0070 2528-8445115 24.000 EACH
PILOT CARS

0080 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

4 )

ST060

(
STA-BILT CONSTRUCTION CO.

3000.

55.

3000.

25000.

345.

515.

25000.

00000

00000

00000

.90000

00000

00000

00000

00000

92100.
16775.

23400.

42178.

25000.
16560.
12360.
25000.

253,373.

253,373.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 208 1
Bid Order: 208 Contract ID: 91-C091-099 Primary County: WARREN
Letting Date: 150519 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MIDWEST CONTRACTORS, INC.
Contract Period: 20 WORK DAYS Late Start Date: 09/28/15

Project: FM-C091(99)--55-91
Work Type: PCC PATCHING
County: WARREN Prj Awd Amt: $120,545.90
Route: VARIOUS LOCATIONS
Location: VARIOUS LOCATIONS THROUGHOUT THE COUNTY

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MI330 MIDWEST CONTRACTORS, INC. $ 120,545.90 100.00 %
2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. S 134,297.40 111.40 %
3 GU100 GUS CONSTRUCTION CO., INC. $ 142,933.20 118.57 %
4 TE090 TEN POINT CONSTRUCTION COMPANY, INC. S 146,527.80 121.55 %
5 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 181,032.69 150.17 %
6 HA760 HAWKEYE PAVING CORP. S 185,161.50 153.60 %
7 10200 IOWA EROSION CONTROL, INC. $ 236,058.70 195.82 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 208 2
Bid Order: 208 Contract ID: 91-C091-099 Primary County: WARREN
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) MI330 | ( 2 ) CE040 | ( 3 ) GU100
|IMIDWEST CONTRACTORS, INC. |CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 1200.00000 1200.00| 500.00000 500.00| 2500.00000 2500.00
TRAFFIC CONTROL | |
0020 2528-8445113 2.000 EACH | 345.00000 690.00| 345.00000 690.00| 345.00000 690.00
FLAGGERS | | |
0030 2528-8445115 1.000 EACH | 515.00000 515.00| 515.00000 515.00| 515.00000 515.00
PILOT CARS | | |
0040 2529-5070110 928.700 SY | 60.00000 55722.00 | 68.00000 63151.60| 62.00000 57579.40
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0050 2529-5070111 674.100 SY | 65.00000 43816.50| 68.00000 45838.80 | 80.00000 53928.00
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | \
0060 2529-5070120 66.000 EACH | 30.00000 1980.00| 39.00000 2574.00 | 115.00000 7590.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0070 2529-8174010 1602.800 SY | 8.00000 12822.40| 10.00000 16028.00 | 11.00000 17630.80
SUBBASE (PATCHES) | | |
0080 2533-4980005 LUMP | 3800.00000 3800.00| 5000.00000 5000.00 | 2500.00000 2500.00
MOBILIZATION | |
SECTION TOTALS | $ 120,545.90] $ 134,297.40] $ 142,933.20
—————————————————————————————————————————— f—— -
CONTRACT TOTALS | $ 120,545.90] $ 134,297.40] $ 142,933.20




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 208 3
Bid Order: 208 Contract ID: 91-C091-099 Primary County: WARREN
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) TE090 | ( 5 ) DE300 | ( 6 ) HA760
| TEN POINT CONST. CO., INC. | DENCO HIGHWAY CONSTRUCTION C |HAWKEYE PAVING CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 3000.00000 3000.00
TRAFFIC CONTROL | |
0020 2528-8445113 2.000 EACH | 345.00000 690.00| 345.00000 690.00| 345.00000 690.00
FLAGGERS \ \ \
0030 2528-8445115 1.000 EACH | 515.00000 515.00| 515.00000 515.00| 515.00000 515.00
PILOT CARS | | |
0040 2529-5070110 928.700 SY | 70.00000 65009.00| 92.85000 86229.80 | 84.00000 78010.80
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0050 2529-5070111 674.100 SY | 74.00000 49883.40 | 93.85000 63264.29| 81.00000 54602.10
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0060 2529-5070120 66.000 EACH | 59.00000 3894.00| 100.00000 6600.00] 335.00000 22110.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0070 2529-8174010 1602.800 SY | 13.00000 20836.40| 12.00000 19233.60| 12.00000 19233.60
SUBBASE (PATCHES) | | |
0080 2533-4980005 LUMP | 4700.00000 4700.00 | 3500.00000 3500.00 | 7000.00000 7000.00
MOBILIZATION | |
SECTION TOTALS | $ 146,527.80] $ 181,032.69] $ 185,161.50
—————————————————————————————————————————— f—— -
CONTRACT TOTALS | $ 146,527.80] $ 181,032.69] $ 185,161.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 208 4
Bid Order: 208 Contract ID: 91-C091-099 Primary County: WARREN
Letting Date: 05/19/15 10:00 A.M.
| ( 7 ) 10200 | ( ) | ( )
| IOWA EROSION CONTROL, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 2500.00000 2500.00 | |
TRAFFIC CONTROL | |
0020 2528-8445113 2.000 EACH | 345.00000 690.00] |
FLAGGERS | | |
0030 2528-8445115 1.000 EACH | 515.00000 515.00] \
PILOT CARS | | |
0040 2529-5070110 928.700 SY | 104.05000 96631.24 | \
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0050 2529-5070111 674.100 SY | 105.35000 71016.44| |
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0060 2529-5070120 66.000 EACH | 194.57000 12841.62 | \
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0070 2529-8174010 1602.800 SY | 23.00000 36864.40| |
SUBBASE (PATCHES) \ \ \
0080 2533-4980005 LUMP | 15000.00000 15000.00 | |
MOBILIZATION | |
SECTION TOTALS | $ 236,058.70]| $ | $
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 236,058.70]| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 209 1
Bid Order: 209 Contract ID: 93-C093-076 Primary County: WAYNE
Letting Date: 150519 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CEDAR FALLS CONSTR. CO., INC.
Contract Period: 10 WORK DAYS Late Start Date: 10/12/15

Project: FM-C093(76)--55-93
Work Type: PCC PATCHING
County: WAYNE Prj Awd Amt: $58,847.00
Route: VARIOUS LOCATIONS
Location: VARIOUS LOCATIONS

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 58,847.00 100.00 %
2 TEO0S0 TEN POINT CONSTRUCTION COMPANY, INC. $ 59,470.24 101.05 %
3 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 71,834.00 122.06 %
4 I0200 IOWA EROSION CONTROL, INC. $ 78,476.58 133.35 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 209 2
Bid Order: 209 Contract ID: 93-C093-076 Primary County: WAYNE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) TE090 | ( 3 ) DE300
|CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC | DENCO HIGHWAY CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 300.00000 300.00| 600.00000 600.00| 1000.00000 1000.00
TRAFFIC CONTROL | |
0020 2528-8445113 20.000 EACH | 345.00000 6900.00| 345.00000 6900.00| 345.00000 6900.00
FLAGGERS | | |
0030 2528-8445115 10.000 EACH | 515.00000 5150.00 | 515.00000 5150.00| 515.00000 5150.00
PILOT CARS | | |
0040 2529-5070110 274.700 SY | 115.00000 31590.50] 116.20000 31920.14| 147.50000 40518.25
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0050 2529-5070111 73.300 SY | 115.00000 8429.50 | 117.00000 8576.10 | 147.50000 10811.75
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | |
FEET OR GREATER IN LENGTH) | | |
0060 2529-5070120 15.000 EACH | 33.00000 495.00 | 135.00000 2025.00 | 200.00000 3000.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0070 2529-8174010 61.000 SY | 12.00000 732.00]| 9.00000 549.00| 14.00000 854.00
SUBBASE (PATCHES) | | |
0080 2533-4980005 LUMP | 5000.00000 5000.00 | 3000.00000 3000.00| 3500.00000 3500.00
MOBILIZATION | |
0090 2555-0000010 LUMP | 250.00000 250.00 | 750.00000 750.00 | 100.00000 100.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 58,847.00]| $ 59,470.24| $ 71,834.00
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 58,847.00]| $ 59,470.24| $ 71,834.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 209 3
Bid Order: 209 Contract ID: 93-C093-076 Primary County: WAYNE
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) 10200 | ( ) | ( )
| TOWA EROSION CONTROL, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 500.00000 500.00] |
TRAFFIC CONTROL | |
0020 2528-8445113 20.000 EACH | 345.00000 6900.00] |
FLAGGERS | | |
0030 2528-8445115 10.000 EACH | 515.00000 5150.00 | |
PILOT CARS | | |
0040 2529-5070110 274.700 SY | 136.87000 37598.19] |
PATCHES, FULL-DEPTH FINISH, BY AREA | \
0050 2529-5070111 73.300 SY | 137.30000 10064.09] |
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | |
FEET OR GREATER IN LENGTH) | | |
0060 2529-5070120 15.000 EACH | 321.62000 4824 .30 | |
PATCHES, FULL-DEPTH FINISH, BY COUNT | \
0070 2529-8174010 61.000 SY | 40.00000 2440.00 | |
SUBBASE (PATCHES) | | |
0080 2533-4980005 LUMP | 10000.00000 10000.00 | |
MOBILIZATION | \
0090 2555-0000010 LUMP | 1000.00000 1000.00| |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | \
SECTION TOTALS | $ 78,476.58] $ | $
—————————————————————————————————————————— R et e b e e
CONTRACT TOTALS | $ 78,476.58] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 210 1
Bid Order: 210 Contract ID: 96-0525-031 Primary County: WINNESHIEK
Letting Date: 150519 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: CONTRACT SIGNED by WICKS CONST, INC & IOWA EROSION CONTROL
Contract Period: 90 WORK DAYS Late Start Date: 06/22/15

Project: NHSX-052-5(31)--3H-96
Work Type: PAVEMENT PLANING/GROOVING
County: WINNESHIEK Prj Awd Amt: $6,262,511.29
Route: U.S. 52
Location: FROM IA. 9 N. 4.2 MILES

WICKS CONSTRUCTION, INC. & IOWA EROSION CONTROL, INC., JV
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

1 WIOo4l WICKS CONSTRUCTION, INC. & IOWA EROSION CONTROL, INC., JV $ 6,262,511.29 100.00 %
2 SK040 SKYLINE CONSTRUCTION, INC. $ 6,387,913.85 102.00 %



IOWA DEPARTMENT OF TRANSPORTATION

STANDARD OR SLIP FORM PORTLAND CEMENT

CONCRETE PAVEMENT, CLASS C, CLASS 3I

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 210 2
Bid Order: 210 Contract ID: 96-0525-031 Primary County: WINNESHIEK
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) WIO41l | ( 2 ) SKO040 | ( )
|[WICKS CONST, INC & IOWA EROS |SKYLINE CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 13378.000 CY | 12.00000 160536.00 | 17.00000 227426.00|
EMBANKMENT-IN-PLACE | | \
0020 2105-8425005 4161.000 CY | 24.50000 101944.50| 25.00000 104025.00 |
TOPSOIL, FURNISH AND SPREAD | | |
0030 2115-0100000 1321.600 CY | 40.00000 52864.00 | 40.00000 52864.00 |
MODIFIED SUBBASE | | |
0040 2121-7425020 3716.500 TON | 18.95000 70427.68 | 18.95000 70427.68 |
GRANULAR SHOULDERS, TYPE B | | |
0050 2122-5190007 8963.700 SY | 55.50000 497485.35| 40.00000 358548.00|
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0060 2122-5190010 6763.500 SY | 67.75000 458227.13| 60.00000 405810.00 |
PAVED SHOULDER, P.C. CONCRETE, 10 IN. | |
0070 2122-5500060 2671.500 SY | 28.25000 75469.88 | 28.25000 75469.88 |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0080 2122-7450080 1299.000 SY | 86.00000 111714.00]| 54.00000 70146.00 |
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0090 2123-7450000 377.900 STA | 250.00000 94475.00 | 500.00000 188950.00 |
SHOULDER CONSTRUCTION, EARTH | | \
0100 2212-0475095 0.500 MILE | 1760.00000 880.00 | 1800.00000 900.00]
CLEANING AND PREPARATION OF BASE | | |
0110 2212-5070310 7096.900 SY | 99.81000 708341.59] 88.00000 624527.20 |
PATCHES, FULL-DEPTH REPAIR | | |
0120 2212-5070330 882.000 EACH | 206.70000 182309.40| 105.00000 92610.00 |
PATCHES BY COUNT (REPAIR) | | I
0130 2213-2713300 6792.000 CY | 25.00000 169800.00 | 25.00000 169800.00 |
EXCAVATION, CLASS 13, FOR WIDENING | | |
0140 2213-8201080 3995.500 SY | 38.78000 154945.49| 39.00000 155824 .50 |
BASE WIDENING, 8 IN. HOT MIX ASPHALT | \
MIXTURE | | |
0150 2214-5145150 800.000 SY | 12.50000 10000.00| 12.00000 9600.00|
PAVEMENT SCARIFICATION | | |
0160 2301-0690200 931.300 SY | 268.50000 250054.05| 180.00000 167634.00 |
BRIDGE APPROACH, RK-20 | | |
0170 2301-1034100 2979.900 SY | 72.00000 214552.80]| 56.75000 169109.33]|
| \ \
| | |
| | \

DURABILITY, 10 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 210 3
Bid Order: 210 Contract ID: 96-0525-031 Primary County: WINNESHIEK
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) WIO4l | ( 2 ) SKO040 | )
|[WICKS CONST, INC & IOWA EROS |SKYLINE CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2301-6911722 LUMP | 2500.00000 2500.00] 3500.00000 3500.00]
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0190 2301-6912000 7866.000 EACH | 31.65000 248958.90| 34.00000 267444.00|
DOWEL BAR RETROFIT | | |
0200 2303-0001000 1329.700 TON | 48.48000 64463.86| 48.50000 64490.45|
HOT MIX ASPHALT MIXTURE, WEDGE, | |
LEVELING OR STRENGTHENING COURSE | | |
0210 2303-0042500 1805.200 TON | 47.08000 84988.82| 47.10000 85024.92|
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0220 2303-0043504 1805.200 TON | 47.35000 85476.22| 47.50000 85747.00|
HOT MIX ASPHALT MIXTURE (3,000,000 | \ \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-4 | | |
0230 2303-0245834 294.600 TON | 605.00000 178233.00| 610.00000 179706.00 |
ASPHALT BINDER, PG 58-34 | | |
0240 2303-6911000 LUMP | 2200.00000 2200.00| 2500.00000 2500.00|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0250 2303-9093010 84.900 sSY | 35.00000 2971.50] 35.00000 2971.50]
HOT MIX ASPHALT, DRIVEWAY | | |
0260 2315-8275025 14.700 TON | 40.00000 588.00| 40.00000 588.00|
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0270 2401-6745650 LUMP | 10800.00000 10800.00] 10800.00000 10800.00|
REMOVAL OF EXISTING STRUCTURES | | |
0280 2416-0100024 2.000 EACH | 1500.00000 3000.00| 1500.00000 3000.00]
APRONS, CONCRETE, 24 IN. DIA. | | |
0290 2416-0100060 2.000 EACH | 5000.00000 10000.00] 5000.00000 10000.00]
APRONS, CONCRETE, 60 IN. DIA. | | |
0300 2416-1180024 275.000 LF | 83.95000 23086.25| 83.95000 23086.25|
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0310 2416-1180060 145.000 LF | 222.50000 32262.50| 223.00000 32335.00]
CULVERT, CONCRETE ROADWAY PIPE, 60 IN. | |
DIA. | | |
0320 2422-0360018 6.000 EACH | 300.00000 1800.00| 300.00000 1800.00|
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0330 2422-0360024 16.000 EACH | 475.00000 7600.00 | 475.00000 7600.00 |
| | |

APRONS, UNCLASSIFIED, 24 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 210 4
Bid Order: 210 Contract ID: 96-0525-031 Primary County: WINNESHIEK
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) WIO041 | ( 2 ) SK040 \ )
|[WICKS CONST, INC & IOWA EROS |SKYLINE CONSTRUCTION, INC. \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2422-0360042 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
APRONS, UNCLASSIFIED, 42 IN. DIA. | | |
0350 2422-1722018 120.000 LF | 24.95000 2994.00 | 24.95000 2994.00|
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | \ \
0360 2422-1722024 302.000 LF | 36.95000 11158.90] 36.95000 11158.90]
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | |
IN. DIA. | | |
0370 2422-1722042 8.000 LF | 133.50000 1068.00 | 133.50000 1068.00|
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 42 | |
IN. DIA. | | |
0380 2502-8212034 22460.000 LF | 6.05000 135883.00] 7.10000 159466.00|
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0390 2502-8221304 95.000 EACH | 175.00000 16625.00 | 2.65000 251.75|
SUBDRAIN OUTLET, DR-304 | | |
0400 2503-0200341 119.000 LF | 60.00000 7140.00 | 60.00000 7140.00 |
STORM SEWER ABANDONMENT, FILL AND PLUG, | | |
LESS THAN OR EQUAL TO 36 IN. DIA. | | \
0410 2505-4008120 1792.000 LF | 7.50000 13440.00| 7.50000 13440.00]|
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0420 2505-4008130 3375.000 LF \ 2.00000 6750.00| 2.00000 6750.00|
REMOVAL OF CABLE GUARDRAIL | | |
0430 2505-4008300 1140.600 LF | 28.00000 31936.80]| 28.00000 31936.80|
STEEL BEAM GUARDRAIL | | |
0440 2505-4008400 8.000 EACH | 2300.00000 18400.00| 2300.00000 18400.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0450 2505-4021010 8.000 EACH | 200.00000 1600.00 | 200.00000 1600.00 |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0460 2505-4021700 7.000 EACH | 3000.00000 21000.00| 3000.00000 21000.00|
STEEL BEAM GUARDRAIL END TERMINAL | | |
0470 2505-6000111 3375.000 LF | 13.80000 46575.00 | 14.00000 47250.00|
HIGH TENSION CABLE GUARDRAIL | \ \
0480 2505-6000121 6.000 EACH | 3000.00000 18000.00]| 3000.00000 18000.00 |
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0490 2505-6000131 1.000 EACH | 2000.00000 2000.00 | 2000.00000 2000.00 |
HIGH TENSION CABLE GUARDRAIL, SPARE | | |
PARTS KIT | \ \
0500 2507-8029000 64.500 TON | 60.00000 3870.00]| 100.00000 6450.00]
| | |

EROSION STONE



IOWA DEPARTMENT OF TRANSPORTATION

CRACK AND JOINT CLEANING AND FILLING

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 210 5
Bid Order: 210 Contract ID: 96-0525-031 Primary County: WINNESHIEK
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) WIO041 | ( 2 ) SK040 | ( )
|[WICKS CONST, INC & IOWA EROS |SKYLINE CONSTRUCTION, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0510 2510-6745850 3196.500 SY | 15.00000 47947 .50 | 30.00000 95895.00]
REMOVAL OF PAVEMENT | | |
0520 2520-3350010 1.000 EACH | 2500.00000 2500.00] 10000.00000 10000.00|
FIELD LABORATORY | | |
0530 2527-9263109 121.720 STA | 59.75000 7272 .77 73.00000 8885.56]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0540 2527-9263112 856.950 STA | 16.75000 14353.91| 12.00000 10283.40]|
PAINTED PAVEMENT MARKINGS, HIGH-BUILD | | |
WATERBORNE | | \
0550 2527-9263131 6.600 STA | 125.00000 825.00] 150.00000 990.00|
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | \ \
0560 2527-9263180 73.010 STA | 33.00000 2409.33] 43.00000 3139.43]
PAVEMENT MARKINGS REMOVED | | \
0570 2527-9270111 856.950 STA | 41.25000 35349.19| 41.00000 35134.95|
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0580 2528-8400256 2.000 EACH | 3800.00000 7600.00] 6500.00000 13000.00|
TEMPORARY TRAFFIC SIGNALS | | |
0590 2528-8445110 LUMP | 30000.00000 30000.00| 45000.00000 45000.00|
TRAFFIC CONTROL | |
0600 2528-8445113 270.000 EACH | 345.00000 93150.00] 345.00000 93150.00]
FLAGGERS | | |
0610 2528-8445115 90.000 EACH | 515.00000 46350.00| 515.00000 46350.00|
PILOT CARS \ \ \
0620 2530-5070210 1087.000 SF | 37.39000 40642.93| 30.00000 32610.00|
PATCHES, PARTIAL-DEPTH P.C.C. FINISH | |
0630 2530-5070240 21746.000 LF | 20.71000 450359.66| 18.00000 391428.00]
PARTIAL DEPTH PCC JOINT AND CRACK | | |
REPAIR PATCHES \ \
0640 2530-5070250 1087.000 SF | 70.74000 76894.38| 35.00000 38045.00|
OVERDEPTH PATCHES | | \
0650 2532-5200001 65199.000 SY | 3.00000 195597.00| 2.65000 172777.35|
PAVEMENT SURFACE REPAIR (GRINDING | | |
LIMESTONE) \ \ \
0660 2533-4980005 LUMP | 600000.00000 600000.00| 1050000.00000 1050000.00|
MOBILIZATION | \
0670 2542-1006001 3.900 MILE | 14000.00000 54600.00| 28600.00000 111540.00]
| | |
\ \ \

(PCC PAVEMENT)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 210 6
Bid Order: 210 Contract ID: 96-0525-031 Primary County: WINNESHIEK
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) WIO41l | ( 2 ) SKO040 | )
|[WICKS CONST, INC & IOWA EROS |SKYLINE CONSTRUCTION, INC. \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0680 2542-1007000 13455.000 LB | 1.00000 13455.00| 1.00000 13455.00|
SEALER MATERIAL (PCC PAVEMENT) | | |
0690 2548-0000100 44.400 STA | 10.00000 444 .00 10.00000 444 .00
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE \ \ \
0700 2548-0000110 48.000 GAL | 95.00000 4560.00 | 100.00000 4800.00 |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | \ \
RUMBLE STRIPS) | |
0710 2548-0000200 290.200 STA | 25.00000 7255.00 | 25.00000 7255.00 |
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
0720 2551-0000110 8.000 EACH | 900.00000 7200.00 | 900.00000 7200.00 |
TEMP CRASH CUSHION | | |
0730 2601-2634100 1.100 ACRE | 700.00000 770.00 | 700.00000 770.00 |
MULCHING | | |
0740 2601-2636015 4.600 ACRE | 2600.00000 11960.00| 2600.00000 11960.00 |
NATIVE GRASS SEEDING | \ \
0750 2601-2636043 1.100 ACRE | 2000.00000 2200.00 | 2000.00000 2200.00 |
SEEDING AND FERTILIZING (RURAL) | | \
0760 2601-2642100 5.700 ACRE | 1200.00000 6840.00| 1200.00000 6840.00]
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0770 2602-0000020 1000.000 LF | 3.00000 3000.00]| 3.00000 3000.00]|
SILT FENCE | \ \
0780 2602-0000071 1000.000 LF | 1.00000 1000.00| 2.00000 2000.00 |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | \
DITCH CHECKS | | |
0790 2602-0000312 400.000 LF | 4.75000 1900.00| 5.00000 2000.00 |
PERIMETER AND SLOPE SEDIMENT CONTROL \ \
DEVICE, 12 IN. DIA. | | |
0800 2602-0000320 400.000 LF | 6.00000 2400.00 | 6.00000 2400.00 |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0810 2602-0000350 800.000 LF | 1.25000 1000.00| 1.25000 1000.00]
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0820 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0830 2602-0010020 1.000 EACH | 1000.00000 1000.00 | 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 6,183,732.29] $ 6,299,222.85]| $
—————————————————————————————————————————— e e

SECTION 0002 DESIGN NO. 116; 84'-0 X 30'-0

OPEN SPANDREL CONCRETE ARCH BRIDGE BARRIER RAIL MODIFICATIONS



Bid Order: 210
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 96-0525-031 Primary Co

Run Date: 06/22/15
Page: 210 7

unty: WINNESHIEK

LINE NO / ITEM CODE / ALT

\
\
|
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0840 2401-6750001 LUMP |
REMOVALS, AS PER PLAN |
0850 2403-0100000 2.900 cCY |
STRUCTURAL CONCRETE (MISCELLANEOUS) |
0860 2404-7775005 497.000 LB |
REINFORCING STEEL, EPOXY COATED |
0870 2528-8400048 875.000 LF
TEMPORARY BARRIER RAIL, CONCRETE |
SECTION TOTALS |
__________________________________________ +
SECTION 0003 DESIGN NO. 216; 376'-2 X 30"
\
0880 2401-6750001 LUMP |
REMOVALS, AS PER PLAN |
0890 2403-0100000 3.400 CY |
STRUCTURAL CONCRETE (MISCELLANEOUS) |
0900 2404-7775005 480.000 LB |
REINFORCING STEEL, EPOXY COATED |
0910 2528-8400048 1425.000 LF
TEMPORARY BARRIER RAIL, CONCRETE |
SECTION TOTALS |
__________________________________________ +
SECTION 0004  PAYMENT ADJUSTMENT INCENTIVE
\
0920 2303-7000610 2500.000 EACH |
PAYMENT ADJUSTMENT |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE |
LABORATORY VOIDS (FORMULA - BY PAY |
FACTOR) |
0930 2303-7000620 2500.000 EACH |
PAYMENT ADJUSTMENT |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE |
FIELD VOIDS (FORMULA - BY PAY FACTOR) |
0940 2317-7000120 5000.000 EACH |
PAYMENT ADJUSTMENT |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |
SMOOTHNESS (BY SCHEDULE) |
SECTION TOTALS |
__________________________________________ +
|

CONTRACT TOTALS

( 1 ) WIO41 \

WICKS CONST, INC & IOWA EROS |

|

UNIT PRICE AMOUNT |

_____________________________ +

8000.00000 8000.00 |

|

4500.00000 13050.00|

|

2.00000 994.00|

|

11.75000 10281.25|

|

$ 32,325.25]

|

8000.00000 8000.00 |

|

4000.00000 13600.00 |

|

2.00000 960.00|

|

9.75000 13893.75|

\

$ 36,453.75]

_____________________________ +
ITEMS

\

1.00000 2500.00 |

|

|

|

\

1.00000 2500.00|

|

|

|

1.00000 5000.00 |

|

|

|

$ 10,000.00]|

_____________________________ +

$ 6,262,511.29]

(2 ) SK040 \
SKYLINE CONSTRUCTION, INC. |
UNIT PRICE AMOUNT}
10000.00000 10000.00]
4500.00000 13050.001
3.00000 1491.00|
12.00000 10500.00

$ 35,041.00

10000.00000 10000.00

5000.00000 17000.00

5.00000 2400.00

10.00000 14250.00

\

1.00000 2500.00|
|

|

|

\

1.00000 2500.00|
|

|

|

1.00000 5000.00|
|

|

|

$ 10,000.00]
_____________________________ +
$ 6,387,913.85]

UNIT PRICE AMOUNT

L MODIFICATIONS




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

211 Contract ID:

150519 10:00 A.M.
CONTRACT SIGNED by
10 WORK DAYS Late Start Date:

MP-069-2(705)168--76-99
MICROSURFACING
WRIGHT
U.s. 69
FROM IOWA 3 NORTH TO BELMOND

Prj Awd Amt:

VENDOR RANKING

99-0692-705

STA-BILT CONSTRUCTION CO.

08/31/15

$214,513.81

Run Date:

Primary County: WRIGHT
No Established DBE Goal

Page: 211

06/22/15

1

RANK
1 ST060
2 MAG670

STA-BILT CONSTRUCTION CO.
MARTIN RESOURCE MANAGEMENT CORP,

D/B/A MONARCH OIL

COMPANY

TOTAL
BID
$ 214,513.81
$ 216,999.99



Bid Order: 211
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

99-0692-705

Run Date: 06/22/15
Page: 211 2

Primary County: WRIGHT

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2320-0000002 898.000 TON
AGGREGATE FOR MICROSURFACING, FRICTION
L-2

0020 2320-0000020 5.800 MILE
PREPARATION OF SURFACE FOR
MICROSURFACING

0030 2320-0000030 29256.000 GAL
EMULSIFIED ASPHALT FOR MICROSURFACING

0040 2527-9263109 847.250 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0050 2528-8445110 LUMP
TRAFFIC CONTROL

0060 2528-8445113 40.000 EACH
FLAGGERS

0070 2528-8445115 10.000 EACH
PILOT CARS

0080 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

+—_

1)

ST060

(
STA-BILT CONSTRUCTION CO.

UNIT PRICE

40.

4000.

24500.

345.

515.

24500.

00000

00000

.75000

.25000

00000

00000

00000

00000

I ( 2 ) MA670 \

|MARTIN RESOURCE D/B/A MONARC |

| |

AMOUNT | UNIT PRICE AMOUNT |
————————————————————————————— oy
\ \

35920.00] 39.18000 35183.64|

| |

| |

23200.00] 9452.00000 54821.60|

| |

| |

80454.00 | 1.75000 51198.00|

| |

6989.81| 15.00000 12708.75]|

| |

| |

24500.00| 18980.00000 18980.00|

| |

13800.00| 345.00000 13800.00|

| |

5150.00| 515.00000 5150.00]

| |

24500.00| 25158.00000 25158.00|

\ \
214,513.81| $ 216,999.99|
o +
214,513.81| $ 216,999.99|

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 301 1
Bid Order: 301 Contract ID: 10-C010-092 Primary County: BUCHANAN
Letting Date: 150519 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to SKYLINE CONSTRUCTION, INC.
Contract Period: 20 WORK DAYS Late Start Date: 10/05/15

Project: TAP-R-C010(92)--8T-10
Work Type: EARTH OR GRANULAR SURFACE TRAIL
County: BUCHANAN Prj Awd Amt: $57,700.00
Route: NATURE TRAIL
Location: CEDAR VALLEY NATURE TRAIL: CARTER AVE. IN
BUCHANAN COUNTY TO THE BUCHANAN/BENTON
COUNTY LINE - LIMESTONE SURFACING

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 SK040 SKYLINE CONSTRUCTION, INC. $ 57,700.00 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 62,400.00 108.14 %
3 RE300 REILLY CONSTRUCTION CO., INC. $ 94,540.00 163.84 %
4 SC200 DAVE SCHMITT CONSTRUCTION. CO., INC. $ 132,739.00 230.05 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 2
Bid Order: 301 Contract ID: 10-C010-092 Primary County: BUCHANAN
Letting Date: 05/19/15 10:00 A.M.
1 ) SK040 2 ) PE320 3 ) RE300

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
SECTION 0001 TRAIL ITEMS
0010 2312-8260250 4600.000 TON

GRANULAR SURFACING ON ROAD, CRUSHED
STONE

0020 2518-6910000 16.000 EACH
SAFETY CLOSURE

0030 2528-8445110 LUMP
TRAFFIC CONTROL

0040 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
+
|

(
SKYLINE CONSTRUCTION, INC.

UNIT PRICE

11.

100.

1500.

4000.

00000

00000

00000

00000

AMOUNT

\
\
|
|
_____________________________ +
50600.

1600.
1500.

4000.

\
00|

(
PETERSON CONTRACTORS INC.

UNIT PRICE

12.

75.

2000.

4000.

00000

00000

00000

00000

o~

16.

90.
2000.

17500.

EILLY CONSTRUCTION CO.,

00000

00000

00000

00000

INC.

AMOUNT

73600.

1440.
2000.

17500.

00

00

00

00




Bid Order: 301
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

10-C010-092

Run Date: 06/22/15
Page: 301 3

Primary County: BUCHANAN

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 TRAIL ITEMS

0010 2312-8260250 4600.000 TON
GRANULAR SURFACING ON ROAD, CRUSHED
STONE

0020 2518-6910000 16.000 EACH
SAFETY CLOSURE

0030 2528-8445110 LUMP
TRAFFIC CONTROL

0040 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
+
|

4 ) SC200

(
SCHMITT, DAVE CONSTR. CO.,

UNIT PRICE

26.45000

80.25000
1285.00000

8500.00000

1284.
1285.
8500.

132,739.

132,739.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15
VENDOR RANKING Page: 302 1
Bid Order: 302 Contract ID: 53-0383-049 Primary County: JONES
Letting Date: 150519 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to HOLLAND, JB CONSTRUCTION, INC.
Contract Period: 35 WORK DAYS Late Start Date: 06/29/15
Project: ER-038-3(49)--28-53 Project: ER-038-3(51)--28-53
Work Type: SLIDE REPAIR Work Type: SLIDE REPAIR
County: JONES Prj Awd Amt: $118,481.72 County: JONES Prj Awd Amt: $12,106.13
Route: IOWA 38 Route: IOWA 38
Location: APPROX 0.5 MI S OF IOWA 64 Location: APPROX 0.5 MI S OF IOWA 64
Project: STPN-038-3(52)--2J-53
Work Type: SLIDE REPATIR
County: JONES Prj Awd Amt: $28,431.42
Route: IOWA 38
Location: APPROX 0.5 MI S OF IOWA 64
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 HO340 JB HOLLAND CONSTRUCTION, INC. $ 159,019.27 100.00 %
2 RIO37 RICKLEFS EXCAVATING, LTD. S 197,835.65 124.40 %
3 RE300 REILLY CONSTRUCTION CO., INC. $ 233,078.68 146.57 %
4 TS020 TSCHIGGFRIE EXCAVATING CO. S 245,512.68 154.39 %
5 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $ 257,690.40 162.04 %
6 LE056 LEGACY CORPORATION $ 276,138.20 173.65 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 2
Bid Order: 302 Contract ID: 53-0383-049 Primary County: JONES
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) RIO37 | ( 3 ) RE300
| HOLLAND, JB CONSTRUCTION, IN |RICKLEFS EXCAVATING, LTD. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS - DIVISION 1 ER-038-3(49)--28-53
\ \ \
0010 2102-2710090 2016.000 CY | 9.02000 18184.32| 15.00000 30240.00 | 16.00000 32256.00
EXCAVATION, CLASS 10, WASTE | | |
0020 2102-2712015 2.000 cCy | 50.00000 100.00] 50.00000 100.00] 100.00000 200.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0030 2507-3250005 2549.000 SY | 2.25000 5735.25] 1.00000 2549.00| 4.00000 10196.00
ENGINEERING FABRIC | | |
0040 2507-6800061 320.000 TON | 29.14000 9324.80| 27.00000 8640.00| 35.00000 11200.00
REVETMENT, CLASS E | | |
0050 2507-8029000 3263.000 TON | 18.80000 61344.40]| 24.00000 78312.00| 24.00000 78312.00
EROSION STONE | | |
0060 2528-8445110 LUMP | 2467.57000 2467.57]| 500.00000 500.00] 750.00000 750.00
TRAFFIC CONTROL | | |
0070 2528-8445113 30.000 EACH | 345.00000 10350.00] 345.00000 10350.00]| 345.00000 10350.00
FLAGGERS | | |
0080 2533-4980005 LUMP | 1624.08000 1624.08| 12000.00000 12000.00] 10000.00000 10000.00
MOBILIZATION | |
0090 2602-0000020 456.300 LF | 5.50000 2509.65] 2.50000 1140.75| 3.30000 1505.79
SILT FENCE | | |
0100 2602-0000030 198.000 LF | 5.50000 1089.00| 3.50000 693.00| 3.30000 653.40
SILT FENCE FOR DITCH CHECKS | | |
0110 2602-0000071 654.300 LF | 5.50000 3598.65] 1.00000 654.30] 1.10000 719.73
REMOVAL OF SILT FENCE OR SILT FENCE FOR | \ \
DITCH CHECKS | | |
0120 2602-0000101 65.400 LF | 10.00000 654.00| 1.00000 65.40] 1.10000 71.94
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0130 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0140 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 118,481.72| S 146,744 .45 S 157,714.86
—————————————————————————————————————————— b
SECTION 0002  ROADWAY ITEMS - DIVISION 2 ER-038-3(51)--28-53
\ \ \
0150 2102-2625000 39.000 cCY | 4.68000 182.52] 1.00000 39.00| 40.00000 1560.00
EMBANKMENT-IN-PLACE | | |
0160 2102-2710090 165.000 cCY | 4.99000 823.35] 15.00000 2475.00 | 16.00000 2640.00
|

EXCAVATION, CLASS 10, WASTE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 3
Bid Order: 302 Contract ID: 53-0383-049 Primary County: JONES
Letting Date: 05/19/15 10:00 A.M.
| ( ) HO340 | ( 2 ) RIO37 | ( 3 ) RE300
|HOLLAND, JB CONSTRUCTION, IN |RICKLEFS EXCAVATING, LTD. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2102-2712015 2.000 cCY | 0.00000 0.00] 50.00000 100.00] 100.00000 200.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0180 2105-8425015 30.000 cCYy | 5.07000 152.10] 25.00000 750.00] 40.00000 1200.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0190 2507-3250005 222.000 sSY | 1.66000 368.52| 1.00000 222.00| 4.00000 888.00
ENGINEERING FABRIC | | |
0200 2507-8029000 257.000 TON | 20.72000 5325.04 | 24.00000 6168.00| 24.00000 6168.00
EROSION STONE | | |
0210 2528-8445110 LUMP | 920.05000 920.05] 500.00000 500.00]| 750.00000 750.00
TRAFFIC CONTROL | | |
0220 2528-8445113 10.000 EACH | 345.00000 3450.00] 345.00000 3450.00] 345.00000 3450.00
FLAGGERS | | |
0230 2533-4980005 LUMP | 54.55000 54.55| 3000.00000 3000.00| 10000.00000 10000.00
MOBILIZATION | | |
0240 2602-0000020 50.000 LF | 10.10000 505.00] 2.50000 125.00] 3.30000 165.00
SILT FENCE | | |
0250 2602-0000071 50.000 LF | 5.50000 275.00] 1.00000 50.00| 1.10000 55.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0260 2602-0000101 5.000 LF | 10.00000 50.00| 1.00000 5.00] 1.10000 5.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | $ 12,106.13]| $ 16,884.00| $ 27,081.50
—————————————————————————————————————————— + e
SECTION 0003  ROADWAY ITEMS - DIVISION 3 STPN-038-3(52) --2J-53
\ \ \
0270 2102-2625000 103.000 cCY | 4.69000 483.07| 1.00000 103.00] 40.00000 4120.00
EMBANKMENT-IN-PLACE | | |
0280 2102-2710090 330.000 cCY | 4.99000 1646.70| 15.00000 4950.00 | 16.00000 5280.00
EXCAVATION, CLASS 10, WASTE | | |
0290 2102-2712015 2.000 cCY | 50.00000 100.00] 50.00000 100.00] 100.00000 200.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0300 2105-8425015 46.000 CY | 5.07000 233.22| 25.00000 1150.00| 40.00000 1840.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0310 2507-3250005 503.000 sSY | 1.66000 834.98| 1.00000 503.00] 4.00000 2012.00
ENGINEERING FABRIC | | |
0320 2507-8029000 816.000 TON | 20.72000 16907.52| 24.00000 19584.00| 24.00000 19584.00
| | |

EROSION STONE



Bid Order: 302
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

53-0383-049

Run Date:
Page:

Primary County: JONES

06/22/15
302 4

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0330 2528-8445110 LUMP
TRAFFIC CONTROL

0340 2528-8445113 10.000 EACH
FLAGGERS

0350 2533-4980005 LUMP
MOBILIZATION

0360 2602-0000020 100.000 LF
SILT FENCE

0370 2602-0000030 132.000 LF
SILT FENCE FOR DITCH CHECKS

0380 2602-0000071 232.000 LF

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS
0390 2602-0000101 23.200 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK
SECTION TOTALS

CONTRACT TOTALS

1 ) HO340

o~

OLLAND, JB CONSTRUCTION,

10.10000

10.10000

5.05000

10.00000

109.

1010.

1333.

1171.

159,019.

2 ) RIO37

o~

2.50000

3.50000

1.00000

1.00000

197,835.

ICKLEFS EXCAVATING, LTD.

I (
IR
|

AMOUNT |

400.

3450

3000.

250.

462.

232.

00|

|
.00

3 ) RE300

UNIT PRICE
750.00000
345.00000

10000.00000
3.30000
3.30000

1.10000

1.10000

EILLY CONSTRUCTION CO.,

INC.

AMOUNT

3450.

10000.

330.

435.

255.

00
60

20

233,078.




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 5
Bid Order: 302 Contract ID: 53-0383-049 Primary County: JONES
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) TS020 | ( 5 ) EA057 | ( 6 ) LEO56
| TSCHIGGFRIE EXCAV. CO. |EASTERN IOWA EXCAVATING & CO |LEGACY CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001  ROADWAY ITEMS - DIVISION 1 ER-038-3(49)--28-53
\ \ \
0010 2102-2710090 2016.000 cCY | 18.00000 36288.00| 25.00000 50400.00] 15.00000 30240.00
EXCAVATION, CLASS 10, WASTE | | |
0020 2102-2712015 2.000 cCY | 143.00000 286.00| 80.00000 160.00] 500.00000 1000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0030 2507-3250005 2549.000 SY | 4.15000 10578.35] 4.00000 10196.00| 4.00000 10196.00
ENGINEERING FABRIC | | |
0040 2507-6800061 320.000 TON | 32.55000 10416.00| 45.00000 14400.00] 40.00000 12800.00
REVETMENT, CLASS E | | |
0050 2507-8029000 3263.000 TON | 21.55000 70317.65]| 23.00000 75049.00| 30.00000 97890.00
EROSION STONE | |
0060 2528-8445110 LUMP | 440.00000 440.00] 1150.00000 1150.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
0070 2528-8445113 30.000 EACH | 345.00000 10350.00] 345.00000 10350.00] 345.00000 10350.00
FLAGGERS | | |
0080 2533-4980005 LUMP | 28071.00000 28071.00| 7500.00000 7500.00 | 15000.00000 15000.00
MOBILIZATION | |
0090 2602-0000020 456.300 LF | 3.30000 1505.79| 7.50000 3422.25] 5.00000 2281.50
SILT FENCE | | |
0100 2602-0000030 198.000 LF | 3.30000 653.40] 7.50000 1485.00 | 5.00000 990.00
SILT FENCE FOR DITCH CHECKS | | |
0110 2602-0000071 654.300 LF | 1.10000 719.73] 4.50000 2944 .35| 1.00000 654.30
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0120 2602-0000101 65.400 LF | 1.10000 71.94| 8.00000 523.20] 1.00000 65.40
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0130 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0140 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 171,197.86]| S 179,079.80| S 184,967.20
—————————————————————————————————————————— b
SECTION 0002  ROADWAY ITEMS - DIVISION 2 ER-038-3(51)--28-53
\ \ \
0150 2102-2625000 39.000 cCYy | 30.80000 1201.20]| 47.00000 1833.00| 20.00000 780.00
EMBANKMENT-IN-PLACE | | |
0160 2102-2710090 165.000 CY | 20.55000 3390.75] 25.00000 4125.00] 20.00000 3300.00
\

EXCAVATION, CLASS 10, WASTE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 6
Bid Order: 302 Contract ID: 53-0383-049 Primary County: JONES
Letting Date: 05/19/15 10:00 A.M.
| 4 ) TS020 | ( 5 ) EA057 | ( 6 ) LEO56
| TSCHIGGFRIE EXCAV. CO. |EASTERN IOWA EXCAVATING & CO |LEGACY CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2102-2712015 2.000 cCY | 136.00000 272.00]| 80.00000 160.00] 500.00000 1000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0180 2105-8425015 30.000 cCy \ 35.85000 1075.50]| 82.00000 2460.00| 20.00000 600.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0190 2507-3250005 222.000 sSY | 4.20000 932.40] 4.00000 888.00| 5.00000 1110.00
ENGINEERING FABRIC | | |
0200 2507-8029000 257.000 TON | 25.15000 6463.55]| 45.00000 11565.00| 30.00000 7710.00
EROSION STONE | | |
0210 2528-8445110 LUMP | 440.00000 440.00] 450.00000 450.00| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0220 2528-8445113 10.000 EACH | 345.00000 3450.00] 345.00000 3450.00] 345.00000 3450.00
FLAGGERS | | |
0230 2533-4980005 LUMP | 9979.00000 9979.00| 4500.00000 4500.00| 15000.00000 15000.00
MOBILIZATION | | |
0240 2602-0000020 50.000 LF | 3.30000 165.00] 7.50000 375.00] 5.00000 250.00
SILT FENCE | | |
0250 2602-0000071 50.000 LF | 1.10000 55.00| 4.50000 225.00] 1.00000 50.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0260 2602-0000101 5.000 LF | 1.10000 5.50] 8.00000 40.00| 1.00000 5.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | $ 27,429.90] $ 30,071.00] $ 35,755.00
—————————————————————————————————————————— e
SECTION 0003  ROADWAY ITEMS - DIVISION 3 STPN-038-3(52) --2J-53
\ \ \
0270 2102-2625000 103.000 cCY | 24.70000 2544 .10 36.00000 3708.00| 15.00000 1545.00
EMBANKMENT-IN-PLACE | | \
0280 2102-2710090 330.000 cCY | 18.65000 6154.50| 25.00000 8250.00 | 10.00000 3300.00
EXCAVATION, CLASS 10, WASTE | | |
0290 2102-2712015 2.000 cCY | 136.00000 272.00]| 80.00000 160.00] 500.00000 1000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0300 2105-8425015 46.000 CY | 29.20000 1343.20| 82.00000 3772.00] 15.00000 690.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0310 2507-3250005 503.000 sSY | 4.20000 2112.60] 4.00000 2012.00] 5.00000 2515.00
ENGINEERING FABRIC | | |
0320 2507-8029000 816.000 TON | 23.95000 19543.20| 23.00000 18768.00| 30.00000 24480.00
| | \

EROSION STONE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 7
Bid Order: 302 Contract ID: 53-0383-049 Primary County: JONES
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) TS020 | ( 5 ) EA057 | ( 6 ) LEO56
| TSCHIGGFRIE EXCAV. CO. |EASTERN IOWA EXCAVATING & CO |LEGACY CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0330 2528-8445110 LUMP | 440.00000 440.00] 450.00000 450.00] 1000.00000 1000.00
TRAFFIC CONTROL | | |
0340 2528-8445113 10.000 EACH | 345.00000 3450.00] 345.00000 3450.00] 345.00000 3450.00
FLAGGERS | | |
0350 2533-4980005 LUMP | 9979.00000 9979.00| 5000.00000 5000.00| 15000.00000 15000.00
MOBILIZATION | | |
0360 2602-0000020 100.000 LF | 3.30000 330.00] 7.50000 750.00| 5.00000 500.00
SILT FENCE | | |
0370 2602-0000030 132.000 LF | 3.30000 435.60| 7.50000 990.00] 5.00000 660.00
SILT FENCE FOR DITCH CHECKS | | |
0380 2602-0000071 232.000 LF | 1.10000 255.20| 4.50000 1044.00| 5.00000 1160.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0390 2602-0000101 23.200 LF | 1.10000 25.52| 8.00000 185.60] 5.00000 116.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | S 46,884.92| $ 48,539.60] $ 55,416.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | S 245,512.68| S 257,690.40 | S 276,138.20




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 303 1
Bid Order: 303 Contract ID: 83-0442-046 Primary County: SHELBY
Letting Date: 150519 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by NELSON & ROCK CONTRACTING, INC
Contract Period: 10 WORK DAYS Late Start Date: 10/05/15

Project: ER-044-2(46)--28-83
Work Type: SLIDE REPAIR
County: SHELBY Prj Awd Amt: $151,094.60
Route: IOWA 44
Location: APPROX 1.2 MI W OF IA 191

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 NE140 NELSON & ROCK CONTRACTING, INC. $ 151,094.60 100.00 %
2 EM023 EMPIRE CONSTRUCTION AND TRENCHING, INC $ 151,938.78 100.55 %
3 CA340 L.A. CARLSON CONTRACTING, INC. $ 168,432.38 111.47 %
4 PE320 PETERSON CONTRACTORS INC. S 176,429.63 116.76 %
5 RE300 REILLY CONSTRUCTION CO., INC. $ 197,273.33 130.56 %
6 K.055 K & L CONSTRUCTION, INC. S 197,816.55 130.92 %
7 Col12 M.E.COLLINS CONTRACTING CO., INC. $ 211,944.73 140.27 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 2
Bid Order: 303 Contract ID: 83-0442-046 Primary County: SHELBY
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) NE140 | ( 2 ) EMO023 | ( 3 ) CA340
INELSON & ROCK CONTRACTING, I |EMPIRE CONSTRUCTION AND TREN |CARLSON, L.A. CONTRACTING, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 1121.000 CY | 6.00000 6726.00]| 16.00000 17936.00 | 8.00000 8968.00
EMBANKMENT-IN-PLACE | | |
0020 2102-2710070 1627.000 CY | 6.00000 9762.00| 10.00000 16270.00]| 5.25000 8541.75
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425005 227.000 CY | 15.00000 3405.00 | 30.00000 6810.00| 35.00000 7945.00
TOPSOIL, FURNISH AND SPREAD | | |
0040 2402-2720100 18.200 cCY | 30.00000 546.00 | 20.00000 364.00| 25.00000 455.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0050 2416-0100054 1.000 EACH | 2600.00000 2600.00 | 2000.00000 2000.00 | 4000.00000 4000.00
APRONS, CONCRETE, 54 IN. DIA. | | |
0060 2416-1180054 24.000 LF | 225.00000 5400.00 | 220.00000 5280.00 | 450.00000 10800.00
CULVERT, CONCRETE ROADWAY PIPE, 54 IN. | | |
DIA. | | |
0070 2507-3250005 1430.000 SY | 3.00000 4290.00 | 2.80000 4004.00| 3.00000 4290.00
ENGINEERING FABRIC | | |
0080 2507-6800061 200.000 TON | 48.00000 9600.00| 47.00000 9400.00| 50.00000 10000.00
REVETMENT, CLASS E | | |
0090 2507-8029000 2630.000 TON | 36.85000 96915.50 | 29.00000 76270.00 | 34.60000 90998.00
EROSION STONE | |
0100 2528-8445110 LUMP | 1500.00000 1500.00| 2350.00000 2350.00| 1000.00000 1000.00
TRAFFIC CONTROL | |
0110 2528-8445113 10.000 EACH | 345.00000 3450.00 | 345.00000 3450.00 | 345.00000 3450.00
FLAGGERS | | |
0120 2533-4980005 LUMP | 4400.00000 4400.00| 5000.00000 5000.00 | 15000.00000 15000.00
MOBILIZATION | |
0130 2602-0000020 275.000 LF | 2.50000 687.50] 3.00000 825.00 | 2.50000 687.50
SILT FENCE | | |
0140 2602-0000030 37.500 LF | 2.50000 93.75] 3.00000 112.50] 2.50000 93.75
SILT FENCE FOR DITCH CHECKS | | |
0150 2602-0000071 312.500 LF | 0.50000 156.25] 1.00000 312.50] 1.75000 546.88
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0160 2602-0000101 31.300 LF | 2.00000 62.60] 1.75000 54.78| 5.00000 156.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0170 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
| | \

MOBILIZATIONS, EROSION CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 3
Bid Order: 303 Contract ID: 83-0442-046 Primary County: SHELBY
Letting Date: 05/19/15 10:00 A.M.
1 ) NE140 2 ) EMO023 3 ) CA340

( I ( I (
NELSON & ROCK CONTRACTING, I |EMPIRE CONSTRUCTION AND TREN |CARLSON, L.A. CONTRACTING, IN
LINE NO / ITEM CODE / ALT \ \

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
_______________________________________________________________________ +_____________________________+_____________________________
MOBILIZATIONS, EMERGENCY EROSION CONTRO \ \
SECTION TOTALS $ 151,094.60] $ 151,938.78] $ 168,432.38
_______________________________________________________________________ +_____________________________+_____________________________

\
\
|
|
+
0180 2602-0010020 1.000 EACH | 1000.00000 1000.00]| 1000.00000 1000.00]| 1000.00000 1000.00
|
|
+
|

CONTRACT TOTALS $ 151,094.60] $ 151,938.78] $ 168,432.38




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 4
Bid Order: 303 Contract ID: 83-0442-046 Primary County: SHELBY
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) RE300 | ( 6 ) K.055
| PETERSON CONTRACTORS INC. |[REILLY CONSTRUCTION CO., INC |K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 1121.000 CY | 17.00000 19057.00] 14.00000 15694.00 | 10.00000 11210.00
EMBANKMENT-IN-PLACE | | |
0020 2102-2710070 1627.000 CY | 10.00000 16270.00]| 14.00000 22778.00| 15.00000 24405.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425005 227.000 CY | 35.00000 7945.00 | 50.00000 11350.00] 25.00000 5675.00
TOPSOIL, FURNISH AND SPREAD | | |
0040 2402-2720100 18.200 cCY | 15.00000 273.00| 14.00000 254.80 | 20.00000 364.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | \
0050 2416-0100054 1.000 EACH | 2300.00000 2300.00 | 2800.00000 2800.00 | 3500.00000 3500.00
APRONS, CONCRETE, 54 IN. DIA. | | \
0060 2416-1180054 24.000 LF | 350.00000 8400.00 | 550.00000 13200.00]| 325.00000 7800.00
CULVERT, CONCRETE ROADWAY PIPE, 54 IN. | | |
DIA. \ \ \
0070 2507-3250005 1430.000 SY | 2.00000 2860.00 | 3.00000 4290.00 | 3.00000 4290.00
ENGINEERING FABRIC \ \ \
0080 2507-6800061 200.000 TON | 50.00000 10000.00]| 60.00000 12000.00]| 55.00000 11000.00
REVETMENT, CLASS E | \ \
0090 2507-8029000 2630.000 TON | 33.00000 86790.00 | 35.00000 92050.00 | 42.00000 110460.00
EROSION STONE | \
0100 2528-8445110 LUMP | 1600.00000 1600.00 | 1250.00000 1250.00| 2000.00000 2000.00
TRAFFIC CONTROL | |
0110 2528-8445113 10.000 EACH | 345.00000 3450.00 | 345.00000 3450.00 | 345.00000 3450.00
FLAGGERS | | |
0120 2533-4980005 LUMP | 14500.00000 14500.00| 15000.00000 15000.00 | 11000.00000 11000.00
MOBILIZATION | |
0130 2602-0000020 275.000 LF | 2.50000 687.50] 2.75000 756.25]| 3.00000 825.00
SILT FENCE | | |
0140 2602-0000030 37.500 LF | 2.50000 93.75| 2.75000 103.13] 4.00000 150.00
SILT FENCE FOR DITCH CHECKS | | |
0150 2602-0000071 312.500 LF | 1.75000 546.88] 2.00000 625.00] 0.50000 156.25
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS \ \
0160 2602-0000101 31.300 LF | 5.00000 156.50]| 5.50000 172.15] 1.00000 31.30
MAINTENANCE OF SILT FENCE OR SILT FENCE | \
FOR DITCH CHECK | |
0170 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
| | |

MOBILIZATIONS, EROSION CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 5
Bid Order: 303 Contract ID: 83-0442-046 Primary County: SHELBY
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) RE300 | ( 6 ) K.055
| PETERSON CONTRACTORS INC. |[REILLY CONSTRUCTION CO., INC |K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 176,429.63| $ 197,273.33| $ 197,816.55
—————————————————————————————————————————— B i e e Tt amatat e T e P
CONTRACT TOTALS | $ 176,429.63| $ 197,273.33| $ 197,816.55




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 6
Bid Order: 303 Contract ID: 83-0442-046 Primary County: SHELBY
Letting Date: 05/19/15 10:00 A.M.
7 ) COll2 ( ) ( )

(
COLLINS, M.E. CONTRACTING CO
LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

\ \ \

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \

0010 2102-2625000 1121.000 cCY | 17.00000 19057.00| |
EMBANKMENT-IN-PLACE | | |

0020 2102-2710070 1627.000 CY | 14.00000 22778.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |

0030 2105-8425005 227.000 cCY | 24.00000 5448.00] |
TOPSOIL, FURNISH AND SPREAD \ \ \

0040 2402-2720100 18.200 CY | 32.00000 582.40] |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |

0050 2416-0100054 1.000 EACH | 2283.00000 2283.00] |
APRONS, CONCRETE, 54 IN. DIA. \ \ \

0060 2416-1180054 24.000 LF | 288.00000 6912.00| |
CULVERT, CONCRETE ROADWAY PIPE, 54 IN. | | |
DIA. | | |

0070 2507-3250005 1430.000 SY | 3.50000 5005.00] |
ENGINEERING FABRIC | | |

0080 2507-6800061 200.000 TON | 60.00000 12000.00| |
REVETMENT, CLASS E | | |

0090 2507-8029000 2630.000 TON | 42.00000 110460.00| |
EROSION STONE \ \

0100 2528-8445110 LUMP | 2805.00000 2805.00] |
TRAFFIC CONTROL | |

0110 2528-8445113 10.000 EACH | 345.00000 3450.00] |
FLAGGERS | | |

0120 2533-4980005 LUMP | 17858.00000 17858.00| |
MOBILIZATION | |

0130 2602-0000020 275.000 LF | 5.00000 1375.00] |
SILT FENCE | | |

0140 2602-0000030 37.500 LF | 6.00000 225.00] |
SILT FENCE FOR DITCH CHECKS | | |

0150 2602-0000071 312.500 LF | 0.50000 156.25] |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | \
DITCH CHECKS | | |

0160 2602-0000101 31.300 LF | 1.60000 50.08| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |

0170 2602-0010010 1.000 EACH | 500.00000 500.00] |

| | |

MOBILIZATIONS, EROSION CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 06/22/15
Page: 303 7

Bid Order: 303 Contract ID: 83-0442-046 Primary County: SHELBY
Letting Date: 05/19/15 10:00 A.M.
| ( 7 ) COll2 ¢ ) | ( )
|COLLINS, M.E. CONTRACTING CO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2602-0010020 1.000 EACH | 1000.00000 1000.00] |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 211,944.73| $ | $
—————————————————————————————————————————— B i et T e atatt
CONTRACT TOTALS | $ 211,944.73| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 304 1
Bid Order: 304 Contract ID: 83-0442-047 Primary County: SHELBY
Letting Date: 150519 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to EMPTRE CONSTRUCTION AND TRENCHING, INC.
Contract Period: 10 WORK DAYS Late Start Date: 10/05/15

Project: ER-044-2(47)--28-83
Work Type: SLIDE REPAIR
County: SHELBY Prj Awd Amt: $181,513.98
Route: IOWA 44
Location: APPROX 0.3 MI W OF IA 191

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 EMO023 EMPIRE CONSTRUCTION AND TRENCHING, INC $ 181,513.98 100.00 %

2 CA340 L.A. CARLSON CONTRACTING, INC. $ 223,852.78 123.32 %

3 PE320 PETERSON CONTRACTORS INC. $ 230,333.38 126.89 %

4 NE140 NELSON & ROCK CONTRACTING, INC. $ 243,006.40 133.87 %

5 K.055 K & L CONSTRUCTION, INC. $ 249,220.43 137.30 %

6 RE300 REILLY CONSTRUCTION CO., INC. $ 255,801.03 140.92 %

7 Col12 M.E.COLLINS CONTRACTING CO., INC. $ 304,626.35 167.82 %

8 B0O413 BOULDER CONTRACTING, LLC. $ 318,523.00 175.48 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 2
Bid Order: 304 Contract ID: 83-0442-047 Primary County: SHELBY
Letting Date: 05/19/15 10:00 A.M.
1 ) EMO023 2 ) CA340 3 ) PE320

(
ARLSON, L.A. CONTRACTING, I |PETERSON CONTRACTORS INC.

Q —~

(
EMPIRE CONSTRUCTION AND TREN
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2102-2710090 2280.000 CY | 5.00000 11400.00] 4.50000 10260.00]| 9.00000 20520.00
EXCAVATION, CLASS 10, WASTE | | |
0020 2507-3250005 2629.000 SY | 2.80000 7361.20] 3.00000 7887.00 | 2.00000 5258.00
ENGINEERING FABRIC I I I
0030 2507-8029000 5469.000 TON | 27.00000 147663.00] 34.60000 189227.40| 33.00000 180477.00
EROSION STONE I I I
0040 2528-8445110 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 1600.00000 1600.00
TRAFFIC CONTROL | I
0050 2528-8445113 10.000 EACH | 345.00000 3450.00 | 345.00000 3450.00 | 345.00000 3450.00
FLAGGERS | | I
0060 2533-4980005 LUMP | 6000.00000 6000.00] 7500.00000 7500.00 | 14500.00000 14500.00
MOBILIZATION | | I
0070 2602-0000030 637.500 LF | 3.00000 1912.50| 2.50000 1593.75| 2.50000 1593.75
SILT FENCE FOR DITCH CHECKS | | |
0080 2602-0000071 637.500 LF | 1.75000 1115.63| 1.75000 1115.63| 1.75000 1115.63
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS I I
0090 2602-0000101 63.800 LF | 1.75000 111.65] 5.00000 319.00] 5.00000 319.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | I
FOR DITCH CHECK | |
0100 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0110 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 181,513.98]| $ 223,852.78]| $ 230,333.38
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 181,513.98]| $ 223,852.78]| $ 230,333.38




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 3
Bid Order: 304 Contract ID: 83-0442-047 Primary County: SHELBY
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) NE140 | ( 5 ) K.055 | ( 6 ) RE300
INELSON & ROCK CONTRACTING, I |K & L CONSTRUCTION, INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710090 2280.000 CY | 7.00000 15960.00 | 10.00000 22800.00]| 14.00000 31920.00
EXCAVATION, CLASS 10, WASTE | | |
0020 2507-3250005 2629.000 SY | 2.95000 7755.55]| 3.00000 7887.00 | 3.00000 7887.00
ENGINEERING FABRIC | | |
0030 2507-8029000 5469.000 TON | 36.85000 201532.65] 36.00000 196884.00 | 35.00000 191415.00
EROSION STONE | | |
0040 2528-8445110 LUMP | 1500.00000 1500.00| 2000.00000 2000.00 | 1250.00000 1250.00
TRAFFIC CONTROL | |
0050 2528-8445113 10.000 EACH | 345.00000 3450.00 | 345.00000 3450.00 | 345.00000 3450.00
FLAGGERS | | |
0060 2533-4980005 LUMP | 9300.00000 9300.00] 12500.00000 12500.00 | 15000.00000 15000.00
MOBILIZATION | | |
0070 2602-0000030 637.500 LF | 2.50000 1593.75]| 3.00000 1912.50]| 2.75000 1753.13
SILT FENCE FOR DITCH CHECKS | | |
0080 2602-0000071 637.500 LF | 0.50000 318.75]| 0.35000 223.13]| 2.00000 1275.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0090 2602-0000101 63.800 LF | 1.50000 95.70]| 1.00000 63.80] 5.50000 350.90
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \
0100 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | \ \
0110 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | \ \
SECTION TOTALS | $ 243,006.40| $ 249,220.43]| $ 255,801.03
—————————————————————————————————————————— e e Al
CONTRACT TOTALS | $ 243,006.40| $ 249,220.43]| $ 255,801.03




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 4
Bid Order: 304 Contract ID: 83-0442-047 Primary County: SHELBY
Letting Date: 05/19/15 10:00 A.M.
| ( 7 ) COl1l2 | ( 8 ) BO413 | ( )
|COLLINS, M.E. CONTRACTING CO |BOULDER CONTRACTING, LLC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710090 2280.000 cCY | 16.00000 36480.00| 25.00000 57000.00|
EXCAVATION, CLASS 10, WASTE | | |
0020 2507-3250005 2629.000 SY | 3.50000 9201.50] 3.00000 7887.00]
ENGINEERING FABRIC | | |
0030 2507-8029000 5469.000 TON | 42.00000 229698.00| 40.00000 218760.00]
EROSION STONE | |
0040 2528-8445110 LUMP | 2805.00000 2805.00| 3500.00000 3500.00|
TRAFFIC CONTROL | | |
0050 2528-8445113 10.000 EACH | 345.00000 3450.00] 345.00000 3450.00]
FLAGGERS | | |
0060 2533-4980005 LUMP | 17858.00000 17858.00| 17500.00000 17500.00]
MOBILIZATION | | |
0070 2602-0000030 637.500 LF | 5.00000 3187.50] 7.00000 4462 .50
SILT FENCE FOR DITCH CHECKS | | |
0080 2602-0000071 637.500 LF | 0.50000 318.75] 5.00000 3187.50]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0090 2602-0000101 63.800 LF | 2.00000 127.60] 20.00000 1276.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0100 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0110 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 304,626.35]| $ 318,523.00]| $
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 304,626.35]| $ 318,523.00]| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
351 Contract ID: 00-000S-726
150519 10:00 A.M.
CONTRACT SIGNED by VOLTMER, INC.
By Individual Site Numbers

Run Date: 06/22/15
Page: 351 1

Primary County: STATEWIDE
No Established DBE Goal

Project: NHSN-000-S(726)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $130,608.00
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS STATEWIDE
RANK VENDOR NO./NAME
1 v0o080 VOLTMER, INC.
2 K.100 K & W ELECTRIC, INC.

COLLINS & HERMANN, INC.

TOTAL % OVER
BID LOW BID
$ 130,608.00 100.00 %
$ 144,800.00 110.86 %
$ 209,098.68 160.09 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 2
Bid Order: 351 Contract ID: 00-000S-726 Primary County: STATEWIDE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) vo080 | ( 2 ) K.100 | ( 3 ) Col1l05
| VOLTMER, INC. |[K & W ELECTRIC, INC. |COLLINS & HERMANN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME
\ \ \
0010 2401-6745355 8.000 EACH | 400.00000 3200.00] 400.00000 3200.00] 712.18000 5697.44
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0020 2524-6765210 3.000 EACH | 150.00000 450.00] 100.00000 300.00] 67.86000 203.58
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
0030 2524-6765220 35.000 EACH | 300.00000 10500.00] 250.00000 8750.00 | 135.73000 4750.55
REMOVAL OF TYPE B SIGN ASSEMBLY | | |
0040 2524-9081260 6.000 EACH | 700.00000 4200.00| 750.00000 4500.00| 583.31000 3499.86
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-0" DIA. X 6'-0" | | |
0050 2524-9081275 2.000 EACH | 900.00000 1800.00| 900.00000 1800.00| 773.18000 1546.36
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 7'-6" | | |
0060 2524-9081290 2.000 EACH | 950.00000 1900.00| 1100.00000 2200.00| 963.04000 1926.08
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 9'-0" | | |
0070 2524-9276010 132.000 LF | 16.00000 2112.00] 15.00000 1980.00| 9.88000 1304.16
PERFORATED SQUARE STEEL TUBE POSTS | | |
0080 2524-9276027 10.000 EACH | 650.00000 6500.00| 450.00000 4500.00| 515.45000 5154.50
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | | |
0090 2524-9281000 10.000 EACH | 225.00000 2250.00] 125.00000 1250.00| 1430.36000 14303.60
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, INSTALL ONLY | | |
0100 2524-9680250 42.000 EACH | 400.00000 16800.00| 450.00000 18900.00] 545.95000 22929.90
INSTALL TYPE B SIGN | | |
0110 2528-8445110 LUMP | 1000.00000 1000.00| 750.00000 750.00] 16622.50000 16622.50
TRAFFIC CONTROL | | |
0120 2533-4980005 LUMP | 2400.00000 2400.00| 9500.00000 9500.00] 11330.75000 11330.75
MOBILIZATION | |
SECTION TOTALS | $ 53,112.00] $ 57,630.00] $ 89,269.28
—————————————————————————————————————————— R et et ettt e
SECTION 0002  SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME
\ \ \
0130 2401-6745355 12.000 EACH | 400.00000 4800.00| 450.00000 5400.00| 712.18000 8546.16
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | \ \
0140 2524-6765010 1.000 EACH | 300.00000 300.00] 100.00000 100.00] 67.86000 67.86
| | \

REMOVE AND REINSTALL SIGN AS PER PLAN



Bid Order: 351
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 00-000S-726

Run Date: 06/22/15
Page: 351 3

Primary County: STATEWIDE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0150 2524-6765220 9.000 EACH
REMOVAL OF TYPE B SIGN ASSEMBLY

0160 2524-9081260 2.000 EACH
CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-0" DIA. X 6'-0"

0170 2524-9081275 6.000 EACH
CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

0180 2524-9081290 16.000 EACH
CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

0190 2524-9276010 318.500 LF
PERFORATED SQUARE STEEL TUBE POSTS

0200 2524-9276027 22.000 EACH
PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

0210 2524-9281000 24.000 EACH
STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

0220 2524-9680250 22.000 EACH
INSTALL TYPE B SIGN

0230 2528-8445110 LUMP
TRAFFIC CONTROL

0240 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

( 1 ) V0080 \
VOLTMER, INC. \
|

UNIT PRICE AMOUNT |
_____________________________ +
300.00000 2700.00]

|

700.00000 1400.00]

|

|

900.00000 5400.00|

\

|

950.00000 15200.00|

|

|

16.00000 5096.00|

|

650.00000 14300.00]|

|

|

225.00000 5400.00|

|

|

450.00000 9900.00]

|

1000.00000 1000.00|

|

12000.00000 12000.00|

|

S 77,496.00]
_____________________________ +
|

$ 130,608.

( 2 ) K.100 \
K & W ELECTRIC, INC. \
\

UNIT PRICE AMOUNT |
400.00000 3600.00]|

|

900.00000 1800.00|

|

|

1100.00000 6600.00|

\

|

1400.00000 22400.00]

|

|

20.00000 6370.00]|

|

500.00000 11000.00]

|

|

175.00000 4200.00]

|

|

600.00000 13200.00]

|

2500.00000 2500.00]

|

10000.00000 10000.00|
|

$ 87,170.00|
_____________________________ +
$ 144,800.00]

( 3 ) CO105
COLLINS & HERMANN, INC.

UNIT PRICE AMOUNT
135.73000 1221.57
583.31000 1166.62
773.18000 4639.08
963.04000 15408.64

9.88000 3146.78
515.45000 11339.90
1430.36000 34328.64
545.95000 12010.90
16622.50000 16622.50
11330.75000 11330.75
$ 119,829.40

$ 209,098.68




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

352 Contract ID: 00-000S-784
150519 10:00 A.M.
CONTRACT SIGNED by VOLTMER, INC.

70 WORK DAYS Late Start Date: 06/22/15

Run Date: 06/22/15
Page: 352 1

Primary County: STATEWIDE
No Established DBE Goal

Project: NHSN-000-S(784)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $417,976.50
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS IN DISTRICT 6
RANK VENDOR NO./NAME
1 v0o080 VOLTMER, INC.
2 K.100 K & W ELECTRIC, INC.

COLLINS & HERMANN, INC.

TOTAL % OVER
BID LOW BID
$ 417,976.50 100.00 %
$ 439,722.00 105.20 %
$ 450,799.06 107.85 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 2
Bid Order: 352 Contract ID: 00-000S-784 Primary County: STATEWIDE
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) Vv0080 | ( 2 ) K.100 | ( 3 ) CO0105
| VOLTMER, INC. |[K & W ELECTRIC, INC. |COLLINS & HERMANN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 TRAFFIC SIGNING ITEMS
\ \ \
0010 2524-6765110 906.000 EACH | 65.00000 58890.00 | 50.00000 45300.00 | 67.86000 61481.16
REMOVAL OF TYPE A SIGN | | |
0020 2524-9276010 8255.000 LF | 9.50000 78422.50 | 8.00000 66040.00 | 8.52000 70332.60
PERFORATED SQUARE STEEL TUBE POSTS | | |
0030 2524-9276021 511.000 EACH | 135.00000 68985.00 | 300.00000 153300.00] 208.16000 106369.76
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, BREAK-AWAY SOIL INSTALLATION | | |
0040 2524-9276024 1.000 EACH | 400.00000 400.00] 650.00000 650.00| 393.45000 393.45
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, BREAK-AWAY CONCRETE INSTALLATION| | |
0050 2524-9276027 100.000 EACH | 250.00000 25000.00]| 400.00000 40000.00 | 488.31000 48831.00
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | | |
0060 2524-9290009 40.000 EACH | 100.00000 4000.00] 200.00000 8000.00| 258.12000 10324.80
SIGN MOUNTING BRACKETS, SPECIAL | | |
0070 2524-9325001 950.000 SF | 19.00000 18050.00 | 13.00000 12350.00| 19.99000 18990.50
TYPE A SIGNS, SHEET ALUMINUM | | |
0080 2524-9325007 592.000 SF | 32.00000 18944.00 | 21.00000 12432.00| 28.93000 17126.56
TYPE A SIGNS, PLYWOOD | \ \
0090 2524-9325150 903.000 EACH | 95.00000 85785.00 | 50.00000 45150.00 | 70.91000 64031.73
INSTALL TYPE A SIGN | | \
0100 2528-8445110 LUMP | 12000.00000 12000.00 | 1000.00000 1000.00] 19672.50000 19672.50
TRAFFIC CONTROL | | \
0110 2533-4980005 LUMP | 26500.00000 26500.00] 48000.00000 48000.00 | 19672.50000 19672.50
MOBILIZATION | | |
0120 2555-0000010 LUMP | 21000.00000 21000.00] 7500.00000 7500.00] 13572.50000 13572.50
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS \ S 417,976.50| S 439,722.00| S 450,799.06
—————————————————————————————————————————— R ettt et Rttt
CONTRACT TOTALS \ S 417,976.50| S 439,722.00| S 450,799.06




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
353 Contract ID: 38-C038-099
150519 10:00 A.M.
AWARD RECOMMENDED to
40 WORK DAYS Late Start Date:

VOGEL TRAFFIC SERVICES, INC.
08/24/15

Run Date: 06/22/15
Page: 353 1

Primary County: GRUNDY
No Established DBE Goal

Project: FM-C038(99)--55-38
Work Type: PAVEMENT MARKINGS
County: GRUNDY Prj Awd Amt: $81,731.81
Route: VARIOUS LOCATIONS
Location: VARIOUS FM PAVED ROUTES
RANK VENDOR NO./NAME
1 V0025 VOGEL TRAFFIC SERVICES, INC.
2 RO032 ROADSAFE TRAFFIC SYSTEMS, INC.
3 D.128 QUALITY STRIPING, INC D/B/A DPLM, INC.
4 10250 IOWA PLAINS SIGNING, INC.

TOTAL % OVER
BID LOW BID
$ 81,731.81 100.00 %
$ 96,827.42 118.46 %
$ 106,148.52 129.87 %
$ 121,222.08 148.31 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 353 2
Bid Order: 353 Contract ID: 38-C038-099 Primary County: GRUNDY
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) vo025 | ( 2 ) RO032 | ( 3 ) D.128
|VOGEL TRAFFIC SERVICES, INC. |ROADSAFE TRAFFIC SYSTEMS, IN |DPLM, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2527-9263109 18076.180 STA | 4.29000 77546.81| 5.02000 90742.42| 5.10000 92188.52
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0020 2527-9263137 48.000 EACH | 20.00000 960.00| 45.00000 2160.00| 80.00000 3840.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0030 2528-8445110 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 4500.00000 4500.00
TRAFFIC CONTROL | | |
0040 2528-8445113 5.000 EACH | 345.00000 1725.00| 345.00000 1725.00| 345.00000 1725.00
FLAGGERS | | |
0050 2533-4980005 LUMP | 500.00000 500.00] 1200.00000 1200.00| 3895.00000 3895.00
MOBILIZATION | | |
SECTION TOTALS | S 81,731.81] S 96,827.42| S 106,148.52
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | S 81,731.81] S 96,827.42] S 106,148.52




Bid Order: 353
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

38-C038-099

Run Date: 06/22/15
Page: 353 3

Primary County: GRUNDY

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2527-9263109 18076.180 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0020 2527-9263137 48.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0030 2528-8445110 LUMP
TRAFFIC CONTROL

0040 2528-8445113 5.000 EACH
FLAGGERS

0050 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

4 )

I0250

(
IOWA PLAINS SIGNING, INC.

80.

5700.

345.

1500.

.00000

00000

00000

00000

00000

3840.

5700.
1725.
1500.
121,222.

121,222.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
354 Contract ID: 60-0183-702
150519 10:00 A.M.
CONTRACT SIGNED by
15 WORK DAYS Late Start Date:

GRYP, DAVE CONSTRUCTION, INC.
10/05/15

MP-018-3(702)2--76-60
GUARDRAIL

LYON

U.s. 18

NEAR BIRCH AVE

Prj Awd Amt: $41,450.00

Primary County:

Run Date:

LYON

No Established DBE Goal

Page: 354

06/22/15

1

RANK
1 GR360
2 WE455

DAVE GRYP CONSTRUCTION, INC.
WEST CENTRAL CONSTRUCTION, INC.

41,450.00
41,900.00



Bid Order: 354

Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

60-0183-702

Run Date: 06/22/15
Page: 354 2

Primary County: LYON

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110
TRAFFIC CONTROL

0020 2528-8445113 40.000
FLAGGERS

0030 2528-8445115 10.000
PILOT CARS

0040 2533-4980005
MOBILIZATION

0050 2599-9999010

LUMP

EACH

EACH

LUMP

LUMP

('LUMP SUM' ITEM) HIGH TENSION CABLE

GUARDRAIL END ANCHOR
SECTION TOTALS

CONTRACT TOTALS

1)

(
GRYP, DAVE CONSTRUCTION,

1500.
345.
515.

2500.

18500.

GR360

00000

00000

00000

00000

00000

1500.

13800.

5150.

2500.

2 ) WE455

(
WEST CENTRAL CONSTRUCTION,

3200.00000

345.00000

515.00000

2500.00000

17250.00000

3200.

13800.

5150.

2500.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

355 Contract ID: 61-C061-100
150519 10:00 A.M.
AWARD RECOMMENDED to ROADSAFE TRAFFIC SYSTEMS, INC.

60 WORK DAYS Late Start Date: 07/27/15
HSIP-S-C061(100)--6C-61 Project:
PAVEMENT MARKINGS Work Type:
MADISON Prj Awd Amt: $336,747.19 County:
VARIOUS LOCATIONS Route:

Location:

ON VARIOUS ROUTES

Run Date: 06/22/15
Page: 355 1
Primary County: MADISON
No Established DBE Goal
FM-C061 (101) --55-61
PAVEMENT MARKINGS
MADISON Prj Awd Amt: $71,337.74

VARIOUS LOCATIONS
FM: PAVEMENT MARKINGS ON ALL PAVED EFM ROUTES

RANK
1 RO032
2 D.128

ROADSAFE TRAFFIC SYSTEMS, INC.
QUALITY STRIPING, INC D/B/A DPLM,
IOWA PLAINS SIGNING, INC.

INC.

TOTAL % OVER
BID LOW BID
$ 408,084.93 100.00 %
$ 455,670.11 111.66 %
$ 636,489.36 155.96 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 355 2
Bid Order: 355 Contract ID: 61-C061-100 Primary County: MADISON
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) RO032 | ( 2 ) D.128 | ( 3 ) 10250
| ROADSAFE TRAFFIC SYSTEMS, IN |DPLM, INC. | TOWA PLAINS SIGNING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS HSIP-S-C061(100)--6C-61
\ \ \
0010 2527-9263109 8185.300 STA | 10.45000 85536.39| 8.00000 65482.40 | 8.00000 65482.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0020 2527-9263137 11.000 EACH | 100.00000 1100.00]| 85.00000 935.00] 100.00000 1100.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
0030 2527-9263180 8185.300 STA | 5.22000 42727.27| 12.00000 98223.60 | 1.00000 8185.30
PAVEMENT MARKINGS REMOVED | | |
0040 2527-9263190 11.000 EACH | 100.00000 1100.00| 90.00000 990.00| 100.00000 1100.00
SYMBOLS AND LEGENDS REMOVED | | |
0050 2527-9270111 8185.300 STA | 19.42000 158958.53| 20.00000 163706.00 | 41.00000 335597.30
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0060 2527-9270120 11.000 EACH | 150.00000 1650.00 | 90.00000 990.00] 150.00000 1650.00
GROOVES CUT FOR SYMBOLS AND LEGENDS | | |
0070 2528-8445110 LUMP | 28000.00000 28000.00]| 23814.00000 23814.00] 40000.00000 40000.00
TRAFFIC CONTROL | |
0080 2528-8445113 15.000 EACH | 345.00000 5175.00| 345.00000 5175.00| 345.00000 5175.00
FLAGGERS | | |
0090 2533-4980005 LUMP | 12500.00000 12500.00 | 18314.00000 18314.00| 100000.00000 100000.00
MOBILIZATION | |
SECTION TOTALS | $ 336,747.19| $ 377,630.00] $ 558,290.00
—————————————————————————————————————————— e e e
SECTION 0002 ROADWAY ITEMS FM-C061 (101) --55-61
\ \ \
0100 2527-9263109 11404.060 STA | 5.60000 63862.74| 5.20000 59301.11| 6.00000 68424.36
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0110 2527-9263137 2.000 EACH | 50.00000 100.00]| 200.00000 400.00| 100.00000 200.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | \
0120 2528-8445110 LUMP | 1200.00000 1200.00| 6682.00000 6682.00] 2900.00000 2900.00
TRAFFIC CONTROL | |
0130 2528-8445113 15.000 EACH | 345.00000 5175.00| 345.00000 5175.00| 345.00000 5175.00
FLAGGERS | | \
0140 2533-4980005 LUMP | 1000.00000 1000.00| 6482.00000 6482.00| 1500.00000 1500.00
MOBILIZATION | |
SECTION TOTALS | $ 71,337.74] $ 78,040.11| $ 78,199.36
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 408,084.93| $ 455,670.11] $ 636,489.36




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

356 Contract ID: 69-C069-052
150519 10:00 A.M.
CONTRACT SIGNED by DPLM, INC.

20 WORK DAYS Late Start Date: 07/06/15

Run Date: 06/22/15
Page: 356 1

Primary County: MONTGOMERY
No Established DBE Goal

Project: HSIP-S-C069(52)--6C-69
Work Type: PAVEMENT MARKINGS
County: MONTGOMERY Prj Awd Amt: $245,719.78
Route: VARIOUS ROUTES
Location: ON H54, H46, H20, M37, G AVE, VARIOUS ROUTES
29.69 MILES
RANK VENDOR NO./NAME

1 D.128 QUALITY STRIPING, INC D/B/A DPLM, INC.
2 RO032 ROADSAFE TRAFFIC SYSTEMS, INC.

IOWA PLAINS SIGNING, INC.

TOTAL % OVER
BID LOW BID
$ 245,719.78 100.00 %
$ 295,509.80 120.26 %
$ 386,379.35 157.24 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 356 2
Bid Order: 356 Contract ID: 69-C069-052 Primary County: MONTGOMERY
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) D.128 | ( 2 ) RO032 | ( 3 ) I0250
|DPLM, INC. |ROADSAFE TRAFFIC SYSTEMS, IN |IOWA PLAINS SIGNING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS 250 ST.
\ \ \
0010 2527-9263112 4501.150 STA | 11.00000 49512.65| 16.00000 72018.40| 23.00000 103526.45
PATINTED PAVEMENT MARKINGS, HIGH-BUILD | | |
WATERBORNE | | |
0020 2527-9263138 4.000 EACH | 100.00000 400.00] 100.00000 400.00]| 150.00000 600.00
PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD | | |
WATERBORNE | | |
0030 2527-9270111 4501.150 STA | 37.50000 168793.13| 36.00000 162041.40| 46.00000 207052.90
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0040 2527-9270120 4.000 EACH | 120.00000 480.00] 200.00000 800.00] 175.00000 700.00
GROOVES CUT FOR SYMBOLS AND LEGENDS | |
0050 2528-8445110 LUMP | 15000.00000 15000.00] 31250.00000 31250.00] 70500.00000 70500.00
TRAFFIC CONTROL | |
0060 2533-4980005 LUMP | 11534.00000 11534.00] 29000.00000 29000.00| 4000.00000 4000.00
MOBILIZATION | | |
SECTION TOTALS | $ 245,719.78| $ 295,509.80] $ 386,379.35
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 245,719.78| $ 295,509.80] $ 386,379.35




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
357 Contract ID: 75-0753-717
150519 10:00 A.M.
CONTRACT SIGNED by
15 WORK DAYS Late Start Date:

COLLINS & HERMANN, INC.
10/05/15

Run Date: 06/22/15
Page: 357 1

Primary County: PLYMOUTH
No Established DBE Goal

Project: MP-075-3(717)106--76-75
Work Type: GUARDRAIL
County: PLYMOUTH Prj Awd Amt: $36,052.37
Route: U.S. 75
Location: FROM THE NCL OF HINTON NORTHEASTERLY TO C38.
RANK VENDOR NO./NAME
1 C0105 COLLINS & HERMANN, INC.
2 WE455 WEST CENTRAL CONSTRUCTION, INC.

DAVE GRYP CONSTRUCTION, INC.

TOTAL % OVER
BID LOW BID
$ 36,052.37 100.00 %
$ 56,523.34 156.78 %
$ 69,026.60 191.46 %



Bid Order: 357
Letting Date: 05/19/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

75-0753-717

Run Date:
Page:

Primary County: PLYMOUTH

06/22/15
357 2

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 GUARDRAIL ITEMS

0010 2505-4008120 900.000 LF
REMOVAL OF STEEL BEAM GUARDRAIL

0020 2528-8445110 LUMP
TRAFFIC CONTROL

0030 2533-4980005 LUMP
MOBILIZATION

0040 2599-9999005 7.000 EACH
("EACH' ITEM) FURNISH INSTALL TRANSITIO

0050 2599-9999009 731.300 LF

('LINEAR FEET' ITEM) FURNISH INSTALL
RE-12A
0060 2599-9999009 125.000 LF
('LINEAR FEET' ITEM) FURNISH INSTALL
RE-12B
SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|

1)

(
COLLINS & HERMANN,

C0105

UNIT PRICE

5263.

6489.

872.

16.

27.

.88000

70000

00000

95000

67000

25000

INC.

2592.

5263.

6489.

6110.

12190.

2 ) WE455

(
WEST CENTRAL CONSTRUCTION,

4.50000

11500.00000

2500.00000

1520.00000

29.30000

51.25000

4050.

11500.

2500.

10640.

21427.

3 ) GR360

(
GRYP, DAVE CONSTRUCTION,

INC.

10.00000
8500.00000
20000.00000
500.00000

32.00000

37.00000

9000.

8500.

20000.

3500.

23401.

00

00

00

60




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
358 Contract ID: 83-C083-059
150519 10:00 A.M.
AWARD RECOMMENDED to
25 WORK DAYS Late Start Date:

VOGEL TRAFFIC SERVICES, INC.
08/24/15

Run Date: 06/22/15
Page: 358 1

Primary County: SHELBY
No Established DBE Goal

Project: FM-C083(59)--55-83
Work Type: PAVEMENT MARKINGS
County: SHELBY Prj Awd Amt: $45,398.64
Route: VARIOUS LOCATIONS
Location: ON VARIOUS PAVED ROUTES WITHIN SHELBY COUNTY
RANK VENDOR NO./NAME
1 V0025 VOGEL TRAFFIC SERVICES, INC.
2 RO032 ROADSAFE TRAFFIC SYSTEMS, INC.
3 D.128 QUALITY STRIPING, INC D/B/A DPLM, INC.
4 10250 IOWA PLAINS SIGNING, INC.

TOTAL % OVER
BID LOW BID
$ 45,398.64 100.00 %
$ 55,064.18 121.29 %
$ 56,516.11 124.48 %
$ 64,903.66 142.96 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 358 2
Bid Order: 358 Contract ID: 83-C083-059 Primary County: SHELBY
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) vo025 | ( 2 ) RO032 | ( 3 ) D.128
|VOGEL TRAFFIC SERVICES, INC. |ROADSAFE TRAFFIC SYSTEMS, IN |DPLM, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2527-9263109 10050.610 STA | 4.32000 43418.64| 5.22000 52464.18| 5.10000 51258.11
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0020 2527-9263137 4.000 EACH | 120.00000 480.00] 100.00000 400.00] 140.00000 560.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0030 2528-8445110 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 2698.00000 2698.00
TRAFFIC CONTROL | | |
0040 2533-4980005 LUMP | 500.00000 500.00] 1200.00000 1200.00| 2000.00000 2000.00
MOBILIZATION | | |
SECTION TOTALS | $ 45,398.64| $ 55,064.18] $ 56,516.11
—————————————————————————————————————————— et et et
CONTRACT TOTALS | $ 45,398.64| $ 55,064.18] $ 56,516.11




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 358 3
Bid Order: 358 Contract ID: 83-C083-059 Primary County: SHELBY
Letting Date: 05/19/15 10:00 A.M.
4 ) I0250 ( ) ( )

(
IOWA PLAINS SIGNING, INC.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2527-9263109 10050.610 STA | 6.00000 60303.66| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2527-9263137 4.000 EACH | 150.00000 600.00| \
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0030 2528-8445110 LUMP | 2500.00000 2500.00] |
TRAFFIC CONTROL | | |
0040 2533-4980005 LUMP | 1500.00000 1500.00] \
MOBILIZATION | | |
SECTION TOTALS | $ 64,903.66| $ | $
—————————————————————————————————————————— et et B ettt S
CONTRACT TOTALS | $ 64,903.66| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

401 Contract ID: 91-0352-447
150519 10:00 A.M.
CONTRACT SIGNED by DOSTAL CONSTRUCTION, INC.

10 WORK DAYS Approximate Start Date: 07/27/15

Run Date:

Primary County: WARREN
No Established DBE Goal

06/22/15
Page: 401 1

Project: IMN-035-2(447)44--0E-91
Work Type: SALVAGE AND REMOVAL
County: WARREN Prj Awd Amt: $8,313.00
Route: I-35
Location: PARCEL 2, 1090 G76 HWY, NEW VIRGINIA
RANK VENDOR NO./NAME
1 DO150 DOSTAL CONSTRUCTION, INC.
2 M0O480 MOYNA, C.J. & SONS, INC.

ELDER CORPORATION

TOTAL
BID
$ 8,313.00
$ 18,000.00
$ 29,999.99



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 2
Bid Order: 401 Contract ID: 91-0352-447 Primary County: WARREN
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) DO150 | ( 2 ) M0O480 | ( 3 ) ELO45
| DOSTAL CONSTRUCTION, INC. IMOYNA, C.J. & SONS, INC. | ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2538-6970000 LUMP | 7313.00000 7313.00] 15500.00000 15500.00| 28500.00000 28500.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 2 | | |
0020 2538-6975110 1.000 EACH | 1000.00000 1000.00] 2500.00000 2500.00] 1499.99000 1499.99
SEALING WELLS . | |
SECTION TOTALS | S 8,313.00] S 18,000.00]| S 29,999.99
—————————————————————————————————————————— o
CONTRACT TOTALS | S 8,313.00] S 18,000.00]| S 29,999.99




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 451 1
Bid Order: 451 Contract ID: 77-8477-613 Primary County: POLK
Letting Date: 150519 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: AWARD RECOMMENDED to GREEN, C. CONTRACTOR, INC.
Contract Period: 60 WORK DAYS Late Start Date: 08/17/15

Project: TAP-T-8477(613)--8V-77
Work Type: MISCELLANEOUS
County: POLK Prj Awd Amt: $275,872.36
Route: HICKMAN ROAD
Location: STREETSCAPE AND GATEWAY SIGN PROJECT FROM
THE SW CORNER OF HICKMAN RD AND 63RD ST WEST
3 BLOCKS AND SOUTH 1 BLOCK

GREEN, C. CONTRACTOR, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 GR135 GREEN, C. CONTRACTOR, INC. $ 275,872.36 100.00 %
2 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 396,419.50 143.69 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 451 2
Bid Order: 451 Contract ID: 77-8477-613 Primary County: POLK
Letting Date: 05/19/15 10:00 A.M.
1 ) GR135 2 ) JA250 ( )

o~

(
GREEN, C. CONTRACTOR, INC. ASPER CONST. SERVICES, INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  STREETSCAPE ITEMS
\ \ \
0010 2101-0850001 0.200 ACRE | 8400.00000 1680.00] 60000.00000 12000.00|
CLEARING AND GRUBBING | | |
0020 2111-8174100 37.000 sSY | 80.95000 2995.15] 20.00000 740.00|
GRANULAR SUBBASE | | |
0030 2401-7207010 24.000 sSY | 45.00000 1080.00| 30.00000 720.00]
REMOVAL OF CONCRETE | | |
0040 2511-7526006 30.000 sY | 76.05000 2281.50] 85.00000 2550.00]
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0050 2523-0000100 21.000 EACH | 2347.49000 49297.29] 4000.00000 84000.00]
LIGHTING POLES | |
0060 2523-0000400 1.000 EACH | 19162.50000 19162.50] 11000.00000 11000.00]
CONTROL CABINET | |
0070 2526-8285000 LUMP | 3025.00000 3025.00] 5000.00000 5000.00]
CONSTRUCTION SURVEY | | \
0080 2528-8445110 LUMP | 2303.00000 2303.00] 10000.00000 10000.00|
TRAFFIC CONTROL | |
0090 2533-4980005 LUMP | 1850.00000 1850.00| 50000.00000 50000.00|
MOBILIZATION | |
0100 2599-9999003 10.000 cCY | 450.00000 4500.00] 1500.00000 15000.00]
('CUBIC YARDS' ITEM) CONCRETE FOOTING | | |
0110 2599-9999003 10.000 cCY | 75.00000 750.00] 300.00000 3000.00]
('CUBIC YARDS' ITEM) GATEWAY SIGN | | |
FOOTING EXCAVATION | | |
0120 2599-9999003 4.000 cCY | 75.00000 300.00] 200.00000 800.00]
('"CUBIC YARDS' ITEM) PLANTING SOIL MIX | | |
0130 2599-9999005 1.000 EACH | 1850.00000 1850.00] 2500.00000 2500.00]
('"EACH' ITEM) BENCH | | |
0140 2599-9999005 1.000 EACH | 2450.00000 2450.00] 2000.00000 2000.00]
('"EACH' ITEM) CABINET FOUNDATION | | |
0150 2599-9999005 1.000 EACH | 1575.00000 1575.00] 700.00000 700.00]
('"EACH' ITEM) DISCONNECT SWITCH | | |
0160 2599-9999005 1.000 EACH | 7845.60000 7845.60 | 3000.00000 3000.00]
('"EACH' ITEM) ELECTRICAL ENCLOSURE | | |
0170 2599-9999005 22.000 EACH | 115.50000 2541.00] 30.00000 660.00]
('EACH' ITEM) GROUND ROD | | |
0180 2599-9999005 2.000 EACH | 945.00000 1890.00| 1000.00000 2000.00|
('"EACH' ITEM) HANDHOLE | | |
0190 2599-9999005 21.000 EACH | 750.00000 15750.00| 1500.00000 31500.00|
| | |

('"EACH' ITEM) POLE BASE



IOWA DEPARTMENT OF TRANSPORTATION

('LUMP SUM' ITEM)

DECORATIVE MASONRY

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 451 3
Bid Order: 451 Contract ID: 77-8477-613 Primary County: POLK
Letting Date: 05/19/15 10:00 A.M.
\ 1 ) GR135 | ( 2 ) JA250 \ )
| EN, C. CONTRACTOR, INC. | JASPER CONST. SERVICES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0200 2599-9999005 1.000 EACH | 21500.00000 21500.00] 15000.00000 15000.00|
("EACH' ITEM) RELOCATE FIRE HYDRANT | |
0210 2599-9999005 3.000 EACH | 3293.50000 9880.50 | 3500.00000 10500.00|
("EACH' ITEM) S2 FIXTURE TYPE | | |
0220 2599-9999005 9.000 EACH | 1164.68000 10482.12| 1500.00000 13500.00|
("EACH' ITEM) S3 FIXTURE TYPE | | |
0230 2599-9999005 1.000 EACH | 3360.00000 3360.00] 3000.00000 3000.00]
("EACH' ITEM) SOLAR PANEL ASSEMBLY | |
0240 2599-9999005 1.000 EACH | 1850.00000 1850.00] 2000.00000 2000.00|
("EACH' ITEM) TRASH RECEPTACLE | | |
0250 2599-9999009 945.000 LF | 3.15000 2976.75| 2.50000 2362.50]
('LINEAR FEET' ITEM) 1 1/4 IN. PVC | | |
CONDUIT | | I
0260 2599-9999009 945.000 LF | 1.68000 1587.60] 1.50000 1417.50]
('"LINEAR FEET' ITEM) 1 IN. PVC CONDUIT | | |
0270 2599-9999009 27.000 LF | 10.50000 283.50| 25.00000 675.00]
("LINEAR FEET' ITEM) 2 IN. PVC CONDUIT | | |
0280 2599-9999009 30.000 LF | 10.50000 315.00] 102.00000 3060.00]
('"LINEAR FEET' ITEM) 3/4 IN. RIGID | |
METAL CONDUIT | |
0290 2599-9999009 85.000 LF | 38.50000 3272.50] 60.00000 5100.00]
('"LINEAR FEET' ITEM) 6 IN. PCC CONCRETE | | |
EDGER | | |
0300 2599-9999009 160.000 LF | 10.00000 1600.00] 18.00000 2880.00|
("LINEAR FEET' ITEM) BORE | | |
0310 2599-9999009 27.000 LF | 5.25000 141.75] 12.00000 324.00]
("LINEAR FEET' ITEM) ELECTRICAL | | |
CIRCUITS - #2 THWN COPPER CON | | |
0320 2599-9999009 2730.000 LF | 1.37000 3740.10] 3.50000 9555.00 |
('"LINEAR FEET' ITEM) ELECTRICAL | | |
CIRCUITS - #4 THWN COPPER CON | | |
0330 2599-9999009 2836.000 LF | 1.25000 3545.00] 3.00000 8508.00|
("LINEAR FEET' ITEM) ELECTRICAL | | |
CIRCUITS - #6 THWN COPPER CON | | |
0340 2599-9999009 2730.000 LF | 1.05000 2866.50| 1.25000 3412.50]
('"LINEAR FEET' ITEM) ELECTRICAL | | |
CIRCUITS - #8 THWN COPPER CON | | |
0350 2599-9999009 785.000 LF | 7.95000 6240.75| 6.00000 4710.00]
("LINEAR FEET' ITEM) TRENCH | | |
0360 2599-9999010 LUMP | 10200.00000 10200.00] 15000.00000 15000.00 |
| | |
| | |

PANEL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 451 4
Bid Order: 451 Contract ID: 77-8477-613 Primary County: POLK
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) GR135 | ( 2 ) JA250 | ( )
| GREEN, C. CONTRACTOR, INC. | JASPER CONST. SERVICES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0370 2599-9999010 LUMP | 4600.00000 4600.00] 5000.00000 5000.00]
('LUMP SUM' ITEM) METAL SIGNAGE LETTERS | | |
0380 2599-9999010 LUMP | 1800.00000 1800.00] 5000.00000 5000.00]
('LUMP SUM' ITEM) SITE CLEANUP | | |
0390 2599-9999014 150.000 SF | 48.30000 7245.00| 40.00000 6000.00 |
("SQUARE FEET' ITEM) BRICK VENEER | | |
0400 2599-9999014 75.000 SF | 275.20000 20640.00] 125.00000 9375.00 |
("SQUARE FEET' ITEM) MASONRY CAPSTONE | |
0410 2599-9999014 200.000 SF | 32.50000 6500.00 | 35.00000 7000.00]
("SQUARE FEET' ITEM) PAVERS | | |
0420 2599-9999014 115.000 SF | 76.62000 8811.30] 40.00000 4600.00]
('"SQUARE FEET' ITEM) STONE VENEER | | |
0430 2599-9999018 7.000 sSY | 235.71000 1649.97| 50.00000 350.00]
("SQUARE YARDS' ITEM) PAVER SUBBASE | |
0440 2601-2639010 77.000 SQ | 55.00000 4235.00] 140.00000 10780.00 |
SODDING | | |
0450 2601-2643110 45.000 MGAL | 60.00000 2700.00] 60.00000 2700.00]
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0460 2610-0000120 9.000 EACH | 942.22000 8479.98| 600.00000 5400.00]
TREES | | |
0470 2610-0000180 LUMP | 1385.00000 1385.00] 1500.00000 1500.00]
FLOWERS, AS PER PLAN | | |
0480 2610-0000212 2.000 CYy | 135.00000 270.00| 120.00000 240.00 |
MULCH, SHREDDED BARK | | |
0490 2611-0000100 6.000 EACH | 98.00000 588.00| 50.00000 300.00]
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
SECTION TOTALS | S 275,872.36| $ 396,419.50] $
—————————————————————————————————————————— f———————
CONTRACT TOTALS | S 275,872.36| $ 396,419.50] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 501 1
Bid Order: 501 Contract ID: 58-0613-056 Primary County: LOUISA
Letting Date: 150519 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to HOLLAND, JB CONSTRUCTION, INC.
Contract Period: 35 WORK DAYS Late Start Date: 09/07/15

Project: NHSN-061-3(56)--2R-58
Work Type: WETLAND MITIGATION
County: LOUISA Prj Awd Amt: $297,850.74
Route: U.S. 61
Location: INDIAN SLOUGH SOUTH WETLAND MITIGATION SITE
3 MILES NORTH OF WAPELLO

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HO340 JB HOLLAND CONSTRUCTION, INC. $ 297,850.74 100.00 %
2 DU210 DUNN CONSTRUCTION, INC. $ 334,897.50 112.43 %
3 SM021 SMITH SEEDING, INC. $ 338,485.28 113.64 %
4 DE157 DELONG CONSTRUCTION, INC. $ 369,715.20 124.12 %
5 LE056 LEGACY CORPORATION $ 419,648.50 140.89 %
6 RE300 REILLY CONSTRUCTION CO., INC. $ 523,190.00 175.65 %
7 MO480 MOYNA, C.J. & SONS, INC. $ 630,411.90 211.65 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 2
Bid Order: 501 Contract ID: 58-0613-056 Primary County: LOUISA
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) DU210 | ( 3 ) SM021
|HOLLAND, JB CONSTRUCTION, IN |DUNN CONSTRUCTION, INC. | SMITH SEEDING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 1.000 ACRE | 6000.00000 6000.00| 2000.00000 2000.00| 2500.00000 2500.00
CLEARING AND GRUBBING | | |
0020 2102-2710090 21811.000 CY | 9.12000 198916.32| 9.00000 196299.00| 8.52000 185829.72
EXCAVATION, CLASS 10, WASTE | | |
0030 2105-8425015 13961.000 CY | 2.25000 31412.25] 4.50000 62824.50] 3.96000 55285.56
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2524-9265010 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 250.00000 500.00
POSTS, STEEL, AS PER PLAN | | |
0050 2526-8285000 LUMP | 3000.00000 3000.00| 5460.00000 5460.00| 5500.00000 5500.00
CONSTRUCTION SURVEY | | |
0060 2528-8445110 LUMP | 1415.00000 1415.00| 1400.00000 1400.00| 1000.00000 1000.00
TRAFFIC CONTROL | | |
0070 2533-4980005 LUMP | 8600.00000 8600.00 | 16000.00000 16000.00] 30000.00000 30000.00
MOBILIZATION | | |
0080 2601-2633100 16.700 ACRE | 66.19000 1105.37| 100.00000 1670.00| 100.00000 1670.00
MOWING | | |
0090 2601-2634100 11.800 ACRE | 700.00000 8260.00| 700.00000 8260.00| 700.00000 8260.00
MULCHING | | |
0100 2601-2636015 4.900 ACRE | 1222.02000 5987.90| 1435.00000 7031.50] 1650.00000 8085.00
NATIVE GRASS SEEDING | | |
0110 2601-2636018 11.800 ACRE | 1782.11000 21028.90| 1950.00000 23010.00]| 2175.00000 25665.00
WETLAND GRASS SEEDING | | |
0120 2602-0000020 4730.000 LF | 2.00000 9460.00| 1.75000 8277.50]| 2.50000 11825.00
SILT FENCE | | |
0130 2602-0000071 4730.000 LF | 0.50000 2365.00] 0.50000 2365.00] 0.50000 2365.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
SECTION TOTALS | $ 297,850.74 | $ 334,897.50| $ 338,485.28
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 297,850.74 | $ 334,897.50| $ 338,485.28




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 3
Bid Order: 501 Contract ID: 58-0613-056 Primary County: LOUISA
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) DE157 | ( 5 ) LE056 | ( 6 ) RE300
| DELONG CONSTRUCTION, INC. | LEGACY CORPORATION |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et et et
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 1.000 ACRE | 2450.00000 2450.00 | 2000.00000 2000.00 | 7500.00000 7500.00
CLEARING AND GRUBBING | | |
0020 2102-2710090 21811.000 CY | 10.30000 224653.30] 12.00000 261732.00] 15.00000 327165.00
EXCAVATION, CLASS 10, WASTE | | |
0030 2105-8425015 13961.000 CY | 5.90000 82369.90]| 6.50000 90746.50| 7.50000 104707.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2524-9265010 2.000 EACH | 150.00000 300.00| 300.00000 600.00| 200.00000 400.00
POSTS, STEEL, AS PER PLAN | | |
0050 2526-8285000 LUMP | 5335.00000 5335.00 | 5000.00000 5000.00 | 7500.00000 7500.00
CONSTRUCTION SURVEY \ \ \
0060 2528-8445110 LUMP | 1400.00000 1400.00 | 2000.00000 2000.00 | 2000.00000 2000.00
TRAFFIC CONTROL | \
0070 2533-4980005 LUMP | 10000.00000 10000.00| 10000.00000 10000.00| 20000.00000 20000.00
MOBILIZATION | | \
0080 2601-2633100 16.700 ACRE | 65.00000 1085.50| 75.00000 1252.50| 75.00000 1252.50
MOWING | | \
0090 2601-2634100 11.800 ACRE | 700.00000 8260.00 | 700.00000 8260.00 | 700.00000 8260.00
MULCHING | | |
0100 2601-2636015 4.900 ACRE | 1200.00000 5880.00 | 1500.00000 7350.00 | 1350.00000 6615.00
NATIVE GRASS SEEDING | | |
0110 2601-2636018 11.800 ACRE | 1750.00000 20650.00| 1500.00000 17700.00 | 2000.00000 23600.00
WETLAND GRASS SEEDING | | |
0120 2602-0000020 4730.000 LF | 1.45000 6858.50 2.25000 10642.50] 2.00000 9460.00
SILT FENCE | | |
0130 2602-0000071 4730.000 LF | 0.10000 473.00] 0.50000 2365.00 | 1.00000 4730.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
SECTION TOTALS | $ 369,715.20] $ 419,648.50] $ 523,190.00
—————————————————————————————————————————— R et et et et et T
CONTRACT TOTALS | $ 369,715.20] $ 419,648.50] $ 523,190.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 4
Bid Order: 501 Contract ID: 58-0613-056 Primary County: LOUISA
Letting Date: 05/19/15 10:00 A.M.
| ( 7 ) MO480 | ( ) | ( )
IMOYNA, C.J. & SONS, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 1.000 ACRE | 5800.00000 5800.00| |
CLEARING AND GRUBBING | | |
0020 2102-2710090 21811.000 cCY | 17.90000 390416.90| |
EXCAVATION, CLASS 10, WASTE | | |
0030 2105-8425015 13961.000 CY | 8.00000 111688.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2524-9265010 2.000 EACH | 150.00000 300.00] |
POSTS, STEEL, AS PER PLAN | | |
0050 2526-8285000 LUMP | 12500.00000 12500.00] |
CONSTRUCTION SURVEY | | |
0060 2528-8445110 LUMP | 6500.00000 6500.00| |
TRAFFIC CONTROL | |
0070 2533-4980005 LUMP | 60000.00000 60000.00 | |
MOBILIZATION | | |
0080 2601-2633100 16.700 ACRE | 65.00000 1085.50]| |
MOWING | | \
0090 2601-2634100 11.800 ACRE | 700.00000 8260.00| |
MULCHING | | |
0100 2601-2636015 4.900 ACRE | 1200.00000 5880.00 | |
NATIVE GRASS SEEDING | | |
0110 2601-2636018 11.800 ACRE | 1750.00000 20650.00| \
WETLAND GRASS SEEDING | | |
0120 2602-0000020 4730.000 LF | 1.45000 6858.50| |
SILT FENCE | | |
0130 2602-0000071 4730.000 LF | 0.10000 473.00] |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
SECTION TOTALS | S 630,411.90| S | S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 630,411.90| S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/22/15

VENDOR RANKING Page: 601 1
Bid Order: 601 Contract ID: 57-3806-546 Primary County: LINN
Letting Date: 150519 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by EURO PAINT, LLC
Contract Period: 90 WORK DAYS Late Start Date: 07/13/15
Project: MBIN-380-6(501)45--0M-06 Project: MBIN-380-6(546)23--0M-57
Work Type: BRIDGE PAINTING Work Type: BRIDGE PAINTING
County: BENTON Prj Awd Amt: $209,577.20 County: LINN Prj Awd Amt: $725,222.80
Route: I-380 Route: I-380
Location: 1.5 MI N OF IOWA 150 Location: 1.1 MILES S. OF IOWA 100, 2.3 MILES N. OF SR
W-34 & 1.5 MILES S. OF SR W-36

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 EUO010 EURO PAINT, LLC $ 934,800.00 100.00 %
2 NI11l5 NIKA CONTRACTING, INC. $ 975,000.00 104.30 %
3 K.147 KMX PAINTING, INC. $ 1,258,000.00 134.57 %
4 S0166 SOUTHERN ROAD & BRIDGE, LLC. $ 1,588,000.00 169.87 %
5 MO217 MONOKO LLC $ 1,671,000.00 178.75 %
6 RO270 ROYAL BRIDGE, INC. $ 1,697,200.00 181.55 %
7 CI090 CIVIL COATINGS AND CONSTRUCTION INC. $ 1,862,390.00 199.22 %
8 SP002 SPARTAN CONTRACTING, LLC $ 2,450,000.00 262.08 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 601 2
Bid Order: 601 Contract ID: 57-3806-546 Primary County: LINN
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) EUO1O0 | ( 2 ) NI115 | ( 3 ) K.147
|EURO PAINT, LLC INIKA CONTRACTING, INC. |KMX PAINTING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 BRIDGE ITEMS FOR A 395' X 30' STEEL BEAM BRIDGE MAINTENANCE NO. 0645.50380 MBIN-380-6(501)45--0M-06
\ \ \
0010 2508-0804000 LUMP | 2000.00000 2000.00| 5000.00000 5000.00| 8000.00000 8000.00
BRIDGE CLEANING FOR PAINTING | | |
0020 2508-0805000 LUMP | 97158.40000 97158.40|] 120000.00000 120000.00|] 165000.00000 165000.00
BLAST CLEANING OF STRUCTURAL STEEL | |
0030 2508-0970000 LUMP | 42000.00000 42000.00] 51000.00000 51000.00] 50000.00000 50000.00
CONTAINMENT | | |
0040 2508-0990000 LUMP | 4000.00000 4000.00| 2500.00000 2500.00| 3000.00000 3000.00
PAINT WASTE TRANSPORT AND DISPOSAL | | |
0050 2508-0991000 LUMP | 52868.80000 52868.80| 62000.00000 62000.00 | 70000.00000 70000.00
PAINTING OF STRUCTURAL STEEL | | |
0060 2528-8445110 LUMP | 6550.00000 6550.00| 5000.00000 5000.00| 20000.00000 20000.00
TRAFFIC CONTROL | |
0070 2533-4980005 LUMP | 5000.00000 5000.00| 10000.00000 10000.00] 15000.00000 15000.00
MOBILIZATION | | |
SECTION TOTALS | $ 209,577.20]| $ 255,500.00]| $ 331,000.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 BRIDGE ITEMS FOR A 380' X 72' STEEL BEAM BRIDGE MAINTENANCE NO 5722.70380 MBIN-380-6(546)23--0M-57
\ \ \
0080 2508-0804000 LUMP | 3000.00000 3000.00| 5000.00000 5000.00| 10000.00000 10000.00
BRIDGE CLEANING FOR PAINTING | | |
0090 2508-0805000 LUMP | 244769.40000 244769.40|] 300000.00000 300000.00| 315000.00000 315000.00
BLAST CLEANING OF STRUCTURAL STEEL | | |
0100 2508-0970000 LUMP | 133576.90000 133576.90| 75000.00000 75000.00| 140000.00000 140000.00
CONTAINMENT | | |
0110 2508-0990000 LUMP | 9000.00000 9000.00] 5000.00000 5000.00| 4000.00000 4000.00
PAINT WASTE TRANSPORT AND DISPOSAL | | |
0120 2508-0991000 LUMP | 130000.00000 130000.00| 102000.00000 102000.00| 160000.00000 160000.00
PATINTING OF STRUCTURAL STEEL | | |
0130 2528-8445110 LUMP | 45100.00000 45100.00] 25000.00000 25000.00 | 40000.00000 40000.00
TRAFFIC CONTROL | | |
0140 2533-4980005 LUMP | 10000.00000 10000.00] 10000.00000 10000.00] 35000.00000 35000.00
MOBILIZATION | |
SECTION TOTALS | $ 575,446.30| $ 522,000.00| $ 704,000.00
—————————————————————————————————————————— o
SECTION 0003 BRIDGE ITEMS FOR A 315' X 30' STEEL BEAM BRIDGE MAINTENANCE NO 5731.30380 MBIN-380-6(546)23--0M-57
\ \ \
0150 2508-0804000 LUMP | 2000.00000 2000.00| 5000.00000 5000.00| 6000.00000 6000.00
| |

BRIDGE CLEANING FOR PAINTING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 601 3
Bid Order: 601 Contract ID: 57-3806-546 Primary County: LINN
Letting Date: 05/19/15 10:00 A.M.
| ( 1 ) EUO010 | ( 2 ) NI115 | ( 3 ) K.147
|EURO PAINT, LLC INIKA CONTRACTING, INC. |KMX PAINTING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2508-0805000 LUMP | 58000.00000 58000.00| 80000.00000 80000.00| 90000.00000 90000.00
BLAST CLEANING OF STRUCTURAL STEEL | | |
0170 2508-0970000 LUMP | 34924.00000 34924.00| 40000.00000 40000.00| 40000.00000 40000.00
CONTAINMENT | | |
0180 2508-0990000 LUMP | 2500.00000 2500.00| 2500.00000 2500.00] 2000.00000 2000.00
PAINT WASTE TRANSPORT AND DISPOSAL | | |
0190 2508-0991000 LUMP | 33552.50000 33552.50] 50000.00000 50000.00| 50000.00000 50000.00
PAINTING OF STRUCTURAL STEEL | | |
0200 2528-8445110 LUMP | 13800.00000 13800.00] 10000.00000 10000.00] 20000.00000 20000.00
TRAFFIC CONTROL | | |
0210 2533-4980005 LUMP | 5000.00000 5000.00| 10000.00000 10000.00] 15000.00000 15000.00
MOBILIZATION | | |
SECTION TOTALS | $ 149,776.50| $ 197,500.00| $ 223,000.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 934,800.00] $ 975,000.00] $ 1,258,000.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 601 4
Bid Order: 601 Contract ID: 57-3806-546 Primary County: LINN
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) S0Ol66 | ( 5 ) MO217 | ( 6 ) RO270
| SOUTHERN ROAD & BRIDGE, LLC. |MONOKO LLC |ROYAL BRIDGE, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 BRIDGE ITEMS FOR A 395' X 30' STEEL BEAM BRIDGE MAINTENANCE NO. 0645.50380 MBIN-380-6(501)45--0M-06
\ \ \
0010 2508-0804000 LUMP | 40000.00000 40000.00] 10000.00000 10000.00] 5000.00000 5000.00
BRIDGE CLEANING FOR PAINTING | | |
0020 2508-0805000 LUMP | 122000.00000 122000.00| 250000.00000 250000.00|] 110000.00000 110000.00
BLAST CLEANING OF STRUCTURAL STEEL | |
0030 2508-0970000 LUMP | 122000.00000 122000.00| 150000.00000 150000.00| 150000.00000 150000.00
CONTAINMENT | | |
0040 2508-0990000 LUMP | 5000.00000 5000.00| 10000.00000 10000.00] 5000.00000 5000.00
PAINT WASTE TRANSPORT AND DISPOSAL | | |
0050 2508-0991000 LUMP | 65000.00000 65000.00|] 100000.00000 100000.00| 65000.00000 65000.00
PAINTING OF STRUCTURAL STEEL | | |
0060 2528-8445110 LUMP | 25000.00000 25000.00 | 10000.00000 10000.00] 30000.00000 30000.00
TRAFFIC CONTROL | | |
0070 2533-4980005 LUMP | 30000.00000 30000.00] 50000.00000 50000.00] 35000.00000 35000.00
MOBILIZATION | | |
SECTION TOTALS \ $ 409,000.00| $ 580,000.00| $ 400,000.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 BRIDGE ITEMS FOR A 380' X 72' STEEL BEAM BRIDGE MAINTENANCE NO 5722.70380 MBIN-380-6(546)23--0M-57
\ \ \
0080 2508-0804000 LUMP | 50000.00000 50000.00| 10000.00000 10000.00| 12000.00000 12000.00
BRIDGE CLEANING FOR PAINTING | | |
0090 2508-0805000 LUMP | 262000.00000 262000.00|] 300000.00000 300000.00| 285000.00000 285000.00
BLAST CLEANING OF STRUCTURAL STEEL | | |
0100 2508-0970000 LUMP | 262000.00000 262000.00|] 250000.00000 250000.00|] 350000.00000 350000.00
CONTAINMENT | | |
0110 2508-0990000 LUMP | 15000.00000 15000.00] 10000.00000 10000.00] 10000.00000 10000.00
PAINT WASTE TRANSPORT AND DISPOSAL | | |
0120 2508-0991000 LUMP | 120000.00000 120000.00| 100000.00000 100000.00| 170000.00000 170000.00
PATINTING OF STRUCTURAL STEEL | | |
0130 2528-8445110 LUMP | 75000.00000 75000.00] 40000.00000 40000.00] 75000.00000 75000.00
TRAFFIC CONTROL | | |
0140 2533-4980005 LUMP | 60000.00000 60000.00 | 40000.00000 40000.00] 95000.00000 95000.00
MOBILIZATION | |
SECTION TOTALS | $ 844,000.00| $ 750,000.00| $ 997,000.00
—————————————————————————————————————————— o
SECTION 0003 BRIDGE ITEMS FOR A 315' X 30' STEEL BEAM BRIDGE MAINTENANCE NO 5731.30380 MBIN-380-6(546)23--0M-57
\ \ \
0150 2508-0804000 LUMP | 20000.00000 20000.00| 5000.00000 5000.00| 3000.00000 3000.00
|

BRIDGE CLEANING FOR PAINTING

00
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 601 5
Bid Order: 601 Contract ID: 57-3806-546 Primary County: LINN
Letting Date: 05/19/15 10:00 A.M.
| ( 4 ) S0Ol66 | ( 5 ) MO217 | ( 6 ) RO270
| SOUTHERN ROAD & BRIDGE, LLC. |MONOKO LLC |ROYAL BRIDGE, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0160 2508-0805000 LUMP | 110000.00000 110000.00|] 150000.00000 150000.00| 87200.00000 87200.00
BLAST CLEANING OF STRUCTURAL STEEL | | |
0170 2508-0970000 LUMP | 110000.00000 110000.00] 100000.00000 100000.00| 115000.00000 115000.00
CONTAINMENT | | |
0180 2508-0990000 LUMP | 5000.00000 5000.00| 5000.00000 5000.00| 3000.00000 3000.00
PAINT WASTE TRANSPORT AND DISPOSAL | | |
0190 2508-0991000 LUMP | 45000.00000 45000.00| 45000.00000 45000.00| 33000.00000 33000.00
PAINTING OF STRUCTURAL STEEL | | |
0200 2528-8445110 LUMP | 25000.00000 25000.00| 10000.00000 10000.00| 30000.00000 30000.00
TRAFFIC CONTROL | | |
0210 2533-4980005 LUMP | 20000.00000 20000.00| 26000.00000 26000.00| 29000.00000 29000.00
MOBILIZATION | | |
SECTION TOTALS | $ 335,000.00| $ 341,000.00| $ 300,200.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 1,588,000.00| $ 1,671,000.00] $ 1,697,200.00




IOWA DEPARTMENT OF TRANSPORTATION

0150 2508-0804000 LUMP

\
500.00000 500.00] 1000.00000

Run Date: 06/22/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 601 6
Bid Order: 601 Contract ID: 57-3806-546 Primary County: LINN
Letting Date: 05/19/15 10:00 A.M.
| ( 7 ) CIO90 | ( 8 ) SP002 | ( )
|[CIVIL COATINGS AND CONSTRUCT |SPARTAN CONTRACTING, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 BRIDGE ITEMS FOR A 395' X 30' STEEL BEAM BRIDGE MAINTENANCE NO. 0645.50380 MBIN-380-6(501)45--0M-06
\ \ \
0010 2508-0804000 LUMP | 500.00000 500.00] 1000.00000 1000.00|
BRIDGE CLEANING FOR PAINTING | | |
0020 2508-0805000 LUMP | 341015.00000 341015.00|] 383000.00000 383000.00]
BLAST CLEANING OF STRUCTURAL STEEL | | |
0030 2508-0970000 LUMP | 50000.00000 50000.00| 50000.00000 50000.00]
CONTAINMENT | | |
0040 2508-0990000 LUMP | 1000.00000 1000.00| 3000.00000 3000.00]
PAINT WASTE TRANSPORT AND DISPOSAL | | |
0050 2508-0991000 LUMP | 56000.00000 56000.00| 150000.00000 150000.00|
PAINTING OF STRUCTURAL STEEL | | |
0060 2528-8445110 LUMP | 6500.00000 6500.00| 10000.00000 10000.00]
TRAFFIC CONTROL | | |
0070 2533-4980005 LUMP | 21000.00000 21000.00| 15000.00000 15000.00]
MOBILIZATION | | |
SECTION TOTALS | $ 476,015.00| $ 612,000.00] $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002  BRIDGE ITEMS FOR A 380' X 72' STEEL BEAM BRIDGE MAINTENANCE NO 5722.70380 MBIN-380-6(546)23--0M-57
\ \ \
0080 2508-0804000 LUMP | 500.00000 500.00] 1000.00000 1000.00|
BRIDGE CLEANING FOR PAINTING | | |
0090 2508-0805000 LUMP | 811695.00000 811695.00| 900000.00000 900000.00|
BLAST CLEANING OF STRUCTURAL STEEL | | |
0100 2508-0970000 LUMP | 87000.00000 87000.00| 100000.00000 100000.00|
CONTAINMENT | | |
0110 2508-0990000 LUMP | 1000.00000 1000.00| 3000.00000 3000.00|
PAINT WASTE TRANSPORT AND DISPOSAL | |
0120 2508-0991000 LUMP | 100000.00000 100000.00| 400000.00000 400000.00|
PATINTING OF STRUCTURAL STEEL | | |
0130 2528-8445110 LUMP | 30000.00000 30000.00] 50000.00000 50000.00 |
TRAFFIC CONTROL | | |
0140 2533-4980005 LUMP | 48000.00000 48000.00] 25000.00000 25000.00|
MOBILIZATION | |
SECTION TOTALS | $ 1,078,195.00| $ 1,479,000.00| $
—————————————————————————————————————————— o
SECTION 0003 BRIDGE ITEMS FOR A 315' X 30' STEEL BEAM BRIDGE MAINTENANCE NO 5731.30380 MBIN-380-6(546)23--0M-57
\ \
| |
| \

BRIDGE CLEANING FOR PAINTING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/22/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 601 7
Bid Order: 601 Contract ID: 57-3806-546 Primary County: LINN
Letting Date: 05/19/15 10:00 A.M.
7 ) CIO090 8 ) SP002 ( )

w0~

( \
CIVIL COATINGS AND CONSTRUCT |SPARTAN CONTRACTING, LLC |
|

LINE NO / ITEM CODE / ALT

\ \
\ \
I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 2508-0805000 LUMP | 222180.00000 222180.00| 210000.00000 210000.00|
BLAST CLEANING OF STRUCTURAL STEEL | | |
0170 2508-0970000 LUMP | 35000.00000 35000.00| 30000.00000 30000.00 |
CONTAINMENT | | |
0180 2508-0990000 LUMP | 1000.00000 1000.00] 3000.00000 3000.00]
PAINT WASTE TRANSPORT AND DISPOSAL | | |
0190 2508-0991000 LUMP | 30000.00000 30000.00 | 90000.00000 90000.00 |
PAINTING OF STRUCTURAL STEEL | \ \
0200 2528-8445110 LUMP | 6500.00000 6500.00 | 10000.00000 10000.00 |
TRAFFIC CONTROL | | \
0210 2533-4980005 LUMP | 13000.00000 13000.00| 15000.00000 15000.00|
MOBILIZATION | | |
SECTION TOTALS \ $ 308,180.00] $ 359,000.00] $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,862,390.00| $ 2,450,000.00] $




